



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 3 DATE: July 9, 2014

Contract 14-C-00043; Hyde Park Gateway Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: CLARIFICATION; Owner Provided items

- Contractor shall coordinate with Owner supplied material vendors for all delivery and installation activities that will occur. Coordination includes but not limited to site staging, access, site prep and ancillary work items to ensure proper installation.

Item 2: Sheets A7.0, A7.1, A7.2: GENERAL CONTRACTOR NOTE, Delete notes and replace with the following:

1. Galvanized Steel Fencing System: Galvanized Steel Fencing System to be provided and installed by Ornamental Design Ironworks; Tampa, FL. Contractor to coordinate with fence manufacturer to facilitate their installation and is responsible for all site prep work.
2. Aluminum Tube Posts, Lattice, Beams, Rafters and Purlins at Pavilions: Aluminum Tube Posts, Lattice, Beams, Rafters and Purlins at Pavilions to be provided and installed by Ornamental Design Ironworks; Tampa, FL. Contractor to coordinate with pavilion structural members manufacturer to facilitate their installation. Contractor is responsible for all site prep and foundation work.
3. Precast Caps, Urns, and Pineapples at Piers: Precast Caps, Urns, and Pineapples at Piers to be provided and installed by Precast Italian Stone; Tampa, FL. Contractor to provide concrete foundations, CMU piers and reinforcing.
3. Pier/Wall Brick and Stone Veneer to be provided and installed by Precast Italian Stone; Tampa, FL. Contractor to provide concrete foundations, CMU piers, and reinforcing.
5. Galvanized Steel/Aluminum sign and posts to be provided and installed by Owner.

Item 3: CLARIFICATION; Sheet L301, Cypress Tree Note:

- (9) Cypress Trees (5 each @ 18'-20' ht./ B&B and 4 each @ 12'-14' ht./B&B) shall be provided and installed by Warren Trees. Contractor shall coordinate with landscape provider and provide all necessary site prep to receive new landscaping.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

