



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 1

**DATE: February 17, 2015**

Contract 15-C-00007; Agam Sculpture Relocation – Sheltered Market

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1. Drawings, Sheet No. SP-1 – Site Plan/Layout Plan, General Note D:  
**CLARIFICATION** that any sidewalk and/or street closure (including partial closures) within the Bayshore Boulevard Right-of-Way (ROW), will require a Maintenance-of-Traffic (MOT) Plan to be submitted with the ROW Permit Application. The Contractor shall obtain and submit a drawing defining the proposed MOT Plan to the City/Contract Administration Department for review prior to submitting signed/sealed MOT Plan to the City/Transportation Department for approval.
- Item 2. Drawings, Sheet No. SP-1 – Site Plan/Layout Plan, 2/SP-1 – Layout Plan:  
**CLARIFICATION** that layout of the foundation shall be provided utilizing stakes to indicate the orientation shown, and that the Contractor obtain approval of the layout from the City prior to proceeding with the excavation, etc.
- Item 3. Drawings, Sheet No. A-1 - Foundation Plan, Sections & Notes, Keynote 6:  
**CLARIFICATION** that Specialty Formwork shall be similar to the formwork shown in the attached photos (3 pages) of a similar installation by Art Creations & Restorations, LLC. The Contractor shall coordinate with AC&R (Dennis Carhart, ph: 515.833.9300) to facilitate AC&R's timely fabrication, delivery and installation of the specialty formwork to coincide with the formwork, reinforcing, and related scope of work under Contract 15-C-00007.
- Item 4: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor



## Custom Base

This photo shows a custom base which has been water jetted and tied together with four pieces of treaded stainless steel rod

Additional steel  
installed and  
formed ready for  
concrete



# Wiring and light buckets installed prior to final pour of concrete



E-Mail to Register as a Plan Holder and E-Mail All Questions to: [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	<del>Jody Gray</del>	Tampa Contract Administration Dept.	jody.gray@tampagov.net
2	Jim GREINER	"	JIM.GREINER@TAMPAGOV.NET
3	ED RICE	"	EDWARD.RICE@TAMPAGOV.NET
4	Joseph W J Robson	RHC & Associate Inc	jrobson@tampabay.com
5	Ronald Lead	" "	"
6	BYED LAEQ ALI	LAEQALI & ASSO.	LAEQALI@hotmail.com
7	Devin Phillips	Guisnard Company	Devin@GuisnardCompany.com
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			