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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
CONTRACT NO.:  16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
BID DATE: June 6, 2017 ESTIMATE:  $500,000   SCOPE:  The project comprises maintenance of traffic, roadway, signing and 
pavement markings, signalization, utilities adjustments/relocations with all associated work required for a complete project in 
accordance with the Contract Documents.  PRE-BID CONFERENCE:  Tuesday, May 23, 2017, 2:00p.m.  Attendance is not 
mandatory, but recommended. 
*************************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
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NOTICE TO BIDDERS 

CITY OF TAMPA, FLORIDA 
Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 

 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., June 6, 2017, in the 4th Floor Conference Room, Tampa 
Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
The proposed work is to include, but not be limited to, maintenance of traffic, roadway, signing and pavement markings, signalization, 
utilities adjustments/relocations with all associated work required for a complete project in accordance with the Contract Documents. 
 
A Pre-Bid Conference will be held May 23, 2017 in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson 
Street.   

 
A contractor must be pre-qualified in accordance with Rule Chapter 14-22 on the date of the Bid Opening or provide sufficient evidence 
of qualifications within ten (10) days thereof.  All bidders must provide Certification of Current Capacity and Status of Contracts on Hand 
on the day of Bid Opening.  
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.  Refer to Section 287.133, Florida Statues. 
 
Bidders are hereby notified that in any contract entered into pursuant to this notice, disadvantaged (DBE’s), women or minority business 
enterprises (DBE’s) will be afforded full opportunity to bid and will not be discriminated against on the grounds of race, religion, sex, 
color or national origin in consideration for an award. 

 
Technical questions - contractadministration@tampagov.net  
(Budget:  $485,535)      
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Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project in the City of Tampa, 
as required for a complete project, as shown on the plans and detailed in the specifications. The work is located on land 
owned or controlled by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.  The Proposal 
shall also bear the seal of the corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information  
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No. 
2008-89. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 214 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
 $1,099 per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
 
I-1.10 DISADVANTAGED BUSINESS ENTERPRISES (DBE) / BID OPPORTUNITY DATA COLLECTION:  
 
The State’s Disadvantaged Business Enterprises applicable rules and regulations are by reference made a part hereof and 
bidders must comply therewith.  The overall DBE program goal is 9.91%, which the FDOT believes may be achieved entirely 
through race neutral means.  The City supports the utilization of small and disadvantaged businesses on construction 
projects, and encourages bidders to make all reasonable efforts to obtain participation of these businesses on this project. 
 
The City’s Equal Business Opportunity Program forms are provided for data collection purposes only.  The FDOT 
Disadvantaged Business Enterprises rules and regulations apply. 
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Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
FDOT must maintain a statewide database of all firms that are participating or attempting to participate in FHWA-assisted 
contracts. The list must include all firms that bid on prime contracts or bid or quote subcontracts on FHWA-assisted projects, 
including both DBEs and non-DBEs.  The Bid Opportunity List is used to record bidders’ information for all subcontractors or 
sub consultants who submitted bids to primes.  All  contractors  must  enter  their  bid opportunity information in the  Equal 
Opportunity Compliance (EOC) System  http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm within 3 business  days  
of  submission  of  the  bid  or  Proposal  for  all  subcontractors  or subconsultants who quoted bids for FHWA-assisted 
projects. 
 
Note:  All new Primes submitting a bid will need to apply for an EOC UserID and Password, 
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm  The FDOT LAP Contract Number for this project is G0L26. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
 
I-1.11 CONTRACT EXCLUSIONS:  
 
Contractor purchased equipment for State or local ownership is expressly excluded from this Contract. 
 
Local hiring preference is expressly excluded from this Contract. 
 
Owner force account contracting is expressly excluded from this Contract. 
 
Public agencies in competition with the private sector are expressly excluded from this Contract. 
 
Publicly-owned equipment is expressly excluded from this Contract. 
 
Salvage credits are expressly excluded from this Contract. 
 
State or local preferences are expressly excluded from this Contract. 
 
Nothing in the contract is to be construed as limiting the Proposal to domestic-owned contractors only. The Proposal does 
not include the Florida orders on business with Syria, Cuba, Iran, Sudan and Israel. 
 
I-1.12 STANDARDIZED CHANGED CONDITIONS 
 
23 CFR 635.109 is included by reference and is applicable where not already covered by the agreement. 
 
I-1.13 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.14 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.15 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 
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Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 
The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 
The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

 
 (b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 
SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 

 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
 

SECTION 7 – Agreement, Article 7.02(3), Add the following to the end of the first sentence …. “as specified in the 
Rental Rate Blue Book” 

 
 SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 

replace with the following new article: 
ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

 
SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

  
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 
Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 
ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 
Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  
The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 
The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 
I-1.16 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
 
 
 

I-1f 
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Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.17 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.18 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.19 SCRUTINIZED COMPANIES. 
 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with companies for goods 
or services of $1,000,000 or more that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida Statues, or is 
on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective 
October 1, 2016), or is engaged in a boycott of Israel (effective October 1, 2016), or is engaged in business operations in Cuba 
or Syria. A company that is on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida Statues, or is on the 
Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 
2016) or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business operations in Cuba or Syria is 
ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency or local governmental 
entity for goods or services of $1,000,000 or more. Contractor certifies that it is not in violation of Section 287.135, Florida 
Statutes. For contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under 
Section 287.135(5) of the Florida Statutes, or has been placed on the Scrutinized Companies with Activities in the Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is on the Scrutinized Companies that 
Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 2016), or is engaged in a 
boycott of Israel (effective October 1, 2016), or been engaged in business operations in Cuba or Syria, the City shall either 
terminate the Agreement after it has given the Contractor notice and an opportunity to demonstrate the City’s determination of 
false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the Agreement if the 
conditions of Section 287.135(4) of the Florida Statutes are met. 
 
I-1.20 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 







  Revised 2016-08-29  

 
Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits. 
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  Revised 2016-08-29  

 
Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 
Computed Total Price in Words:   
  dollars and   cents. 

Computed Total Price in Figures: $  
 
Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 
taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 
 
Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           
B.           
C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   
COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     
[NOTARY SEAL] Notary Public, State of   
  Notary Printed Name:   

Commission No.:   
My Commission Expires:   

 
P-7 

[SEAL] 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 
Page 4 of 4 DMI – Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  



  Revised 2016-08-29  

 
TAMPA BID BOND 

Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project 
 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 16-C-00025, Willow Avenue (Swann Avenue to Main Street) 
Bike Lane / Sidewalk Project. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LAP CERTIFICATION OF CURRENT CAPACITY 
525-010-46 

PRODUCTION SUPPORT 
12/09 

Page 1 of 2 
CONFIDENTIAL 
 
 
 
 
 
 
For bids to be received on        
 (Letting Date) 

Fill in your FDOT Vendor Number 
 

VF                                        

 (Only applicable to FDOT pre-qualified contractors) 
 

 
 

CERTIFICATE 
 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 
 
 The total uncompleted work as shown on 
 the “Status of Contracts on Hand” report (page 2)  $        
 
I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 
 
1.  If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th 
day of the month, last preceding the month of the letting. 
 
2.  If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of 
the 15th day of the month of the letting. 
 
3.  All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report 
and charged against our total rating. 
 
        
I certify that the information above is correct. NAME OF FIRM 
 

Sworn to and subscribed this       day By:         

of       , 20              
 Title



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

NON-COLLUSION DECLARATION AND 
COMPLIANCE WITH 49 CFR § 29 

575-060-13 
RIGHT OF WAY 

05/01 
Page 1 of 3 

 
 ITEM/SEGMENT NO.:         
 F.A.P. NO.:         
 MANAGING DISTRICT:              
 PARCEL NO.:         
 COUNTY OF:         
 BID LETTING OF:         
 
I,       , hereby declare that I am 
 (NAME) 

       of        
 (TITLE) (FIRM) 

of        
 (CITY AND STATE) 

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this 

State Project. 

 
I further declare that: 
 
 1. The prices(s) and amount of this bid have been arrived at independently, without consultation, 
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential 
bidder. 
 
 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a 
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening. 
 
 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from 
bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or 
other form of complementary bid. 
 
 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or 
inducement from, any firm or person to submit a complementary bid. 
 
 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or 
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in 
connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain 
from bidding or to submit a complementary bid on this project. 
 
 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or 
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, 
whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or 
agreeing to do so, on this project. 
 

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities 
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them 
that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in this Declaration. 

 
8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of 

Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), 
and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or 
material misrepresentation with respect to a public contract.  This includes disclosure of the names of current employees 
of the firm or affiliates who were convicted of contract crimes while in the employ of another company. 

 



  575-060-13 
RIGHT OF WAY 

05/01 
Page 2 of 3 

 
9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of 

owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the 
administration of Federal funds: 

 
(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency; 
 
(b) has within a three-year period preceding this certification been convicted of or had a civil judgment 
rendered against him or her for:  commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a Federal, State or local government transaction or public contract; 
violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements or receiving stolen property; 
 
(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local 
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this 
certification; and 
 
(d) has within a three-year period preceding this certification had one or more Federal, State or local 
government public transactions terminated for cause or default. 
 

 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material 
supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
contract by any Federal Agency unless authorized by the Department. 
 
 Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs 
numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate 
sheet. 
 
EXCEPTIONS: 
      

 (Any exception listed above will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility.  For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.  
Providing false information may result in criminal prosecution and/or administrative sanctions.) 
 
 I declare under penalty of perjury that the foregoing is true and correct. 
 
 CONTRACTOR: (Seal) 
 
 BY:         WITNESS:    
   NAME AND TITLE PRINTED 
 
 BY:         WITNESS:    
   SIGNATURE 
 
 
Executed on this   day of  ,   
 

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT 
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE 
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REQUIRED CONTRACT PROVISIONS 

 
This certification applies to subcontractors, material suppliers, vendors and other lower tier participants. 
 
- Appendix B of 49 CFR Part 29 – 
 
Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered 
Transactions 
 
Instructions for Certification 
 
 1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set 
out below. 
 
 2. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered.  If it is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or debarment. 
 
 3. The prospective lower tier participant shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 
 
 4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations. 
 
 5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 
 
 6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 
 
 7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, 
unless it knows that the certification is erroneous.  A participant may decide the method and frequency by which it 
determines the eligibility of its principals.  Each participant may, but is not required to, check the Nonprocurement List. 
 
 8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause.  The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 
 
 9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions 
 
 (1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals 
is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in 
this transaction by any Federal department or agency. 
 
 (2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to this proposal. 



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION – LOWER TIER 

COVERED TRANSACTIONS 
 FOR FEDERAL AID CONTRACTS 

(Compliance with 49 CFR, Section 29.511) 
(Appendix B Certification] 

 

375-030-32 
PROCUREMENT 

03/15 

 

 
 
It is certified that neither the below identified firm nor its principals are presently suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal 
department or agency. 
 
Name of Consultant:        
 
By   Date:       
         Authorized Signature 
 
Title:        
 
 Instructions for Certification 
 
1.   By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below. 
 
2.   The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 
entered into.  If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or debarment. 
 
3.   The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at 
any time the prospective lower tier participant learns that its certification was erroneous when submitted or had become erroneous by 
reason of changed circumstances. 
 
4.   The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary 
covered transaction, principal, proposal, and voluntarily excluded, as used in this clause, have the meaning set out in the Definitions 
and Coverage sections of rules implementing Executive Order 12549.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 
 
5.   The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is proposed for debarment under 
48 CFR part 9, subpart 9.4, debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the Department or agency with which this transaction originated. 
 
6.   The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled Certification 
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transaction, without modification, in 
all lower tier covered transactions and in all solicitations for lower tier covered transactions. 
 
7.   A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction 
that it is not proposed for debarment under 48 CFR part 9, subpart 9.4, debarred, suspended, ineligible, or voluntarily excluded from 
covered transactions, unless it knows that the certification is erroneous.  A participant may decide the method and frequency by 
which it determines the eligibility of its principals.  Each participant may, but is not required to, check the List of Parties Excluded 
from Federal Procurement and Nonprocurement Programs. 
 
8.   Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 
faith the certification required by this clause.  The knowledge and information of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 
 
9.   Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is proposed for debarment under 48 CFR part 9, subpart 9.4, 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency with which the transaction originated  may pursue available remedies, 
including suspension and/or debarment. 
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CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES 
ON FEDERAL-AID CONTRACTS 

(Compliance with 49CFR, Section 20.100 (b)) 
 
The prospective participant certifies, by signing this certification, that to the best of his or 
her knowledge and belief: 
 
(1)  No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any federal agency, a Member of Congress, an officer of employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any federal contract, the making of any federal grant, the making of any federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative 
agreement. 
 
(2)  If any funds other than federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any 
federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this federal contract, grant, loan, 
or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.  
(Standard Form-LLL can be obtained from the Florida Department of Transportation's 
Professional Services Administrator or Procurement Office.) 
 
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, U.S. Code.  Any person who fails to file the required certification shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 
 
The prospective participant also agrees by submitting his or her proposal that he or she 
shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and 
disclose accordingly. 
 
Name of Consultant: 
 
By:                                 Date: _________________      Authorized Signature 
 
Title:___________________________ 
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1. Type of Federal Action:  
      a. contract 
      b. grant 
      c. cooperative agreement 
      d. loan 
      e. loan guarantee 
      f. loan insurance  

2. Status of Federal Action:  
      a. bid/offer/application  
      b. initial award  
      c. post-award 

3. Report Type:  
      a. initial filing  
      b. material change  
   For Material Change Only:  
      Year:         Quarter:        
      Date of last report:        
      (mm/dd/yyyy)                   

4. Name and Address of Reporting Entity:  
        Prime               Subawardee 
                             Tier       , if known:  
       
       
       
 
Congressional District, if known: 4c        

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and 
Address of Prime:         
        
              
 
 
 
Congressional District, if known:        

6. Federal Department/Agency:  
       
       
 

7. Federal Program Name/Description:  
       
       
 
CFDA Number, if applicable:        
 

8. Federal Action Number, if known:  
       
 

9. Award Amount, if known:  
 
$        

10. a. Name and Address of Lobbying Registrant  
(if individual, last name, first name, MI): 

       

       

       

 

b. Individuals Performing Services (including address if  
   different from No. 10a)  
   (last name, first name, MI):  
       
       
       
 
 

11. Information requested through this form is authorized by title 31 
U.S.C. section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed 
by the tier above when this transaction was made or entered 
into. This disclosure is required pursuant to 31 U.S.C. 1352. 
This information will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure.  

 
Signature: ____________________________________________  
 
Print Name:        
 
Title:        
 
Telephone No.:         Date (mm/dd/yyyy):        

Federal Use Only:  Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES  

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action.  
 

2. Identify the status of the covered Federal action.  
 

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action.  

 
4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if 

known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.  

 
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State 

and zip code of the prime Federal recipient. Include Congressional District, if known.  
 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.  

 
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.  

 
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 

Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001."  

 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.  
 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying   
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 

Enter Last Name, First Name, and Middle Initial (MI).  
 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.  
 
 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  
valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,  
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.  



FIN PROJECT !.D. 

STATE OF i=LORIOA OEPAR"fMENT OF TRANSP~TATION 

CERTIFICATION 
COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY (EEO) 

PROVISIONS ON FEDERAL AID CONTRACTS 

DATE 

Fotm 70().()1 l-13 
CONSTRUCTION 

06105 

_____________________ CONTRA~C~T~N~O~.-----------------------------

, prime contractor 
'fo-r-:th-:--e-a7b-o-ve-re-:~=-e-re_n_ce---:-d -co-nt=-ra-ct-:-, h:-e-re--;-b-y -ce--,.rt'""ifi_e_s -::th-a~t~th~i=-s_co_m_p_a_n_y_a_n-:d-a-::ll-o~f7if.,...s_s_u...,.b_c_o-nt=-ra-d-:-o-rs'""'h:-a-v-e made every Good Faith Effort to 
comply with the EEO provisions of FHWA Form-1273 (Section II. Nondiscrimination and Section Ill. Nonsegregated facilities) on this 
contract. 

Exception: 
The following subcontractor(s) have been found to be in noncompliance with the provisions stated above. Attached is notification sent 
to the respective subcontractor(s) explaining their noncompliance with these provisions. 

Subcontractor Name 

Street Address 

City/Slate/Zip 

Sta1e of Florida 
County of 
Sworn to and subscribed before me this 
of . by 

Subcontractor Name 

Street Address 

City/State/Zip 

___ day 

(Print name of person signing Certication) 

A false statement or omission made in connection with 
this certlfic.aiion Is suffident cause for suspension, 
revocation, or denial of qualification to bid, and a 
determination of nonresponsibiity. and may subject the 
person and/or entny making the false stalement to any 
and all civil and criminal penalties available pursuant to 
applicable Federal and State law. 

Notary Public Contractor 

Commission Expires By 

Personally Known _D._ OR Produced Identification _0=---
Title 

Type of Identification Produced 

I nstrudions: 

1 . Attach copy of any notifications of noncompliance sent to each applicable subcontractor 
2. List the subcontractors found not in compliance at the time of this certification. 
3. A separate certification is required for each contract. 
4 . To be signed by an officer or director of the Contractor with the authority to bind the Contractor and notarized. 
5. To avoid delay in payment, certification must be submitted to the Project Engineer no later than the Friday before the monthly 

estimate cutoff date (generally the 3'4 Sunday of the month). 



          (1)     Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or 
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition.

          (5)     Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee's community by, any employee who is so convicted.

          (4)     In the statement specified in subsection (1), notify the employees that, as a condition of working on the 
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify 
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction.

          (3)     Give each employee engaged in providing the commodities or contractual services that are under bid a copy of 
the statement specified in subsection (1).

          (2)     Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a 
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties 
that may be imposed upon employees for drug abuse violations.

          287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or 
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for 
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that 
it has implemented a drug-free  workplace program shall be given preference in the award process. In order to have a drug-
free workplace program, a business shall:

          (6)     Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace 
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above?

NO

YES

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
PROCUREMENT

375-040-18

06/12
DRUG-FREE WORKPLACE PROGRAM CERTIFICATION

NAME OF BUSINESS:



11 . Check One 

0 Prime Contractor 

0 Subcllntractor 
/4-. Counry 

STATE OF FLORIDA DEPARTMENT OF TRANSPORATION 

CONTRACTOR'S PROJECT EEO REPORT 

12 Name and Address 

r,.rml7!-lU4.)l 
·~11Col0rrcw'1 1 1'11ill)l .,.., 

[3 FElD II or FOOT Vendor II 

15 Financial Project No. 

3 : Work Date on i'roj oct 7. Check Active Month Of this Report lB. :~for Pay Perioc! Ending (M!DJY) 

0 I~ 02nd 0 3"' 

9 PROJECT EMPLOYMENT REPORT 
TABLE A TABLED 

BLACK 
AMERICAN ASIAN or 

WHITE TOTAL TOTAL kNot of Hispanic HISPANIC !NOlAN or PACIFIC 
!<No• of His pan io 

On-1112-Job 
EMPLOYEES MINORITIES ALASKAN ISLANDER Trainees (0J1) JOB CATEGORIES Origin) 

NATIVE 
Origin) 

M F M F M F M F M F M F M" f M F 

Officials (Managers) 

5, 

- ~· 
CUll 

~Cl~ical 

EQuipment Oper.11o" 

Mechanics 

Truck Drivers 

_Ironworkers 

~arpemers 

Cement Masons 

Electricians 

Pon~li"P"' Plumbers 

Painters 

Laborers , Semi Skilled 

La borers. U nsk i !led 

TOTALS 
TABLEC OJTTOTALS 

M F 

Inn- n,~ -Job Trainee$ 

10. If !Illy employees repon~ in ·Table A' are apprentices, state the name of the program, the job category, race and sex. 

11. Summarize all hires for the entire active month by job category, race, sex {use additional sheet if needed). 

12 Preparer fir>L Last Nan~< AOd T;~ll< A=. e~'umbet D.lo:Pro:pa.<>d 

13. Rev1ewer Fr~l..:li!N.lii'ICan.dTitlc 1>r<:o C«tc and Phooe N""'ba D;at<~OW<d 
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7~25 Equal Employment Opportunity Requirements. 
7~25.1 Equal Employment Opportunity Policy: Accept a.c:; the operating policy, the 

following statement which is designed to further the provision of equal employment opportmllty 
to all persons wi tbout regard to their age, race, color, religion, national origin, sex, or disability 
and to promote the full realization of equal employment opportunity through a positive 
continuing program: 

"It is the policy of this Company to assure that applicants are employed, 8lld. that 
employees are treated during employment, without regard to their age, raL::e, religi.on, color, 
national origin. sex, or disability. Such action must include: employment, upgrading, demotion, 
or transfer; recruitment or recruitment advertising; layoff or termina.tion; rates of pay or other 
forms of compensation; and selection for traming, including apprenticeship, preappren.tic.eship, 
and/or on-the-job trainlng.'' 

7-25.2·Eqnal Employment Opportunity Officer: Designate and make known to the 
Dep-artment's contracting officers 1m equal employment Oppilrtunity officer (bereinafter referred 
to as the EEO Officer) who must be capable of effectively administering and promoting an active 
Contractor program employment opportunity and who must be assigned adequate authority and 
responsibility to do so. · 

7·25.3 Di!lsemination of Policy: All members ofthe Contractor's staffwho are 
authorized to hire, supervise, promote, and disclulrge employees, or who recommend such action, 
or who are substan:ti.ally involved in such action, will be made fully cognizant of, and will 
implement, the Contractor's equal employment opportunity policy and contractual 
responsibilities. 

7-25A·Recroitment: When advertising for-employees, include..in all advertisements.£or. 
employees the notation "An Equal Opportunity Employer". 

7·25.5 Personnel Actions: Establish and administer wages, working conditions, 
employee benefits, and persormel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination without regard to age, race, color, religion, national 
origin, sex, or disability. 

Follow the following procedures: 
(1) Conduct periodic inspections of project sites to insure tb.at working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 

(2) Periodically evaluate the spread of wages paid with each classification 
to det.ecrnine any evidence of discrimiDatory wage practices. 

(3) Periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination. Where evidence is found, promptly take corrective 
action. If the review indicates that the discrimination may eJ..i.end beyond the actions reviewed, 
SDCb corrective action must include all affected person.s. 

(4) Investigate aU complaints of alleged discrimination Il3lide in connection 
with obligations under this Contract, attempt to resolve such complaints, and take appropriate 
corrective action. If the investigation indicates tbat the discr:im:i:nati.on may affect persons other 
than the complainant, such corrective action must .include such other persons. Upon completion 
of each investigation infonn every complainant of all of the .avelllles of appeal. 

J 

· 'i 

SS2W
Typewritten Text
EEO-1



'T-25.6 Subcontracting: Use the best efforts to enstrre subcontractor compliance with 
their equal employment opportunity policy. 

7-25.7 Records and Reports; Keep SUC<h records as are necessary to determine 
compliance with the eqruil employment opportunity obligations. The records kept will be 
designed to indicate -the 'following: . 

(1) The IWDlberofminority and nonminority group members employed in each 
worlc classi.:fication on the project. 

(2) The progress and efforts being made iD cooperation with unions to increase 
minority group emp19}'JD.ent opportunities (applicable only to Contractors who rely in whole or in 
part on unions as a source oftheir wo:rk·force) . 

(3) The _progress and .efforts bein_g made in loca1lllg. hiring, ·tr.aming, quali.i"'ying, 
and upgrading minority-g:roUp emi>loyees as deemed approp.ri.Me to oomp1y Wlth their EqUal 
Employment Oppo:rtunity Policy. 

( 4) The progress and efforts b~ made in securing the services ·of .tirinority group 
subcont:ractors or subcontril.ct:on; with meariingjiil minority group representation among their 
em.ployees as deemed 3Rpropna~ to :eQmply with ~eir- Equal Bmployment'Opportunily Policy. 

· All SIICh 'records must be retained for a period of three years following completion 
of the contract work and be available at reasonable times and places for inspection by authorized 
representatives to the Department and th.e Federal Highway Administration. 

Upon request, slibmit to the Department a report of the number of minority and 
nomnin.ority group employees currently engaged in each work classification required by the 
Contract work. 

( 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. 
(REV 6-13-11) (FA 6-16-11) (1-15) 

SECTION 7 is expanded by the following new Article: 

7-28 E-Verify. 
 The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 

http://www.fhwa.dot.gov/eforms/
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 

https://www.epls.gov/
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

https://www.epls.gov/


11 
 

department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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TITLE VI/ NONDISCRIMINATION ASSURANCE 
 
Pursuant to Section 9 of US DOT Order 1050.2A, the _____________________ 
assures the Florida Department of Transportation (FDOT) that no person shall on 
the basis of race, color, national origin, sex, age, disability, family or religious 
status, as provided by Title VI of the Civil Rights Act of 1964, the Civil Rights 
Restoration Act of 1987,  the Florida Civil Rights Act of 1992  and other 
nondiscrimination authorities be excluded from participation in, be denied the 
benefits of, or be otherwise subjected to discrimination or retaliation under any 
program or activity.   
 
The ____________________further assures FDOT that it will undertake the 
following with respect to its programs and activities: 
 

1. Designate a Title VI Liaison that has a responsible position within the 
organization and access to the Recipient’s Chief Executive Officer.  

2. Issue a policy statement signed by the Chief Executive Officer, which 
expresses its commitment to the nondiscrimination provisions of Title VI.  
The policy statement shall be circulated throughout the Recipient’s 
organization and to the general public.  Such information shall be 
published where appropriate in languages other than English. 

3. Insert the clauses of Appendices A and E  of this agreement in every 
contract subject to the Acts and the Regulations  

4. Develop a complaint process and attempt to resolve complaints of 
discrimination against sub-recipients.  Complaints against the Recipient 
shall immediately be forwarded to the FDOT District Title VI Coordinator. 

5. Participate in training offered on Title VI and other nondiscrimination 
requirements.   

6. If reviewed by FDOT or USDOT, take affirmative action to correct any 
deficiencies found within a reasonable time period, not to exceed ninety 
(90) calendar days.  

7. Have a process to collect racial and ethnic data on persons impacted by 
your agency’s programs.  

 
THIS ASSURANCE is given in consideration of and for the purpose of 
obtaining any and all federal funds, grants, loans, contracts, properties, 
discounts or other federal financial assistance under all programs and 
activities and is binding.  The person whose signature appears below is 
authorized to sign this assurance on behalf of the Recipient. 
 
Dated ___________ 
 
  by _________________________ 
       , Chief Executive Officer 
 

 

Revised   01/2015 
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APPENDICES A and E 

 
 
During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 
 
(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 

nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement. 

 
(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract, 

shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion 
or family status in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix B of the 
Regulations. 

 
(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment:  

In all solicitations made by the Contractor, either by competitive bidding or negotiation for 
work to be performed under a subcontract, including procurements of materials or leases of 
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination 
on the basis of race, color, national origin, sex, age, disability, religion or family status. 

 
(4.) Information and Reports:  The Contractor shall provide all information and reports required 

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions.  Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

 
(5.) Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with the 

nondiscrimination provisions of this contract, the Florida Department of Transportation shall 
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 

 
a. withholding of payments to the Contractor under the contract until the Contractor 

complies, and/or 
b. cancellation, termination or suspension of the contract, in whole or in part. 

 
(6.) Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) 

through (6) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.  The 
Contractor shall take such action with respect to any subcontract or procurement as the 
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Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, 
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may 
request the Florida Department of Transportation to enter into such litigation to protect the 
interests of the Florida Department of Transportation, and, in addition, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United 
States. 
 

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights 
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment 
of persons displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects);  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), 
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973, 
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); 
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et 
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of 
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, 
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209), 
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); Titles II and III of the Americans with 
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of 
public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by Department of 
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation 
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to 
Address Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures non-discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; Executive Order 13166, Improving Access to 
Services for Persons with Limited English Proficiency, and resulting agency guidance, 
national origin discrimination includes discrimination because of limited English proficiency 
(LEP).  To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 
 



CHAPTER 14-78 PARTICIPATION BY SOCIALLY AND ECONOMICALLY DISADVANTAGED INDIVIDUALS IN 
DEPARTMENT OF TRANSPORTATION CONTRACTS 
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14-78.009 Forms. 

14-78.001 General. 
This rule chapter implements the Department of Transportation's 
policy, required by legislative mandate, that small business 
concems owned and controlled by socially and economically 
disadvantaged individuals shall have the maximum opportunity to 
participi'le in the performance of Department contracts. 
Specific Authority 334.044{2), 339.0805(5) FS. Law Implemented 
339.05, 339.0805 FS. Hisfol)I-New 12-9-81, Amended 5-23-84, 
Formerly 14-78.01, Amended 9-21-87, 5-4-88. 

14-78.0011 Time and General Procedural Requirements. 
(1) Time. In computing any period of time prescribed by this rule 
chapter, the day of the act from which the designated period 
of time begins to run shall not be included. The last day of the 
period shall be included unless it is a Saturday, Sunday, or legal 
holiday in which event the period shall run until the end of the next 
day which is neither a Salurda\1, Sunday, nor legal holiday. As 
used in this rule chapter, a legal holiday means those days 
designated in Section 110.117, Rorida Statutes, and any other day 
the Departmenr s offices are closed. 
(2) Requests for Heanng. All requests for hearing shall be in writing 
and shall be filed with the Cieri< of Agency Proceedings, 
Department of Transportation, MS 58, Haydon Bums Building, 
Tallahassee, Rorida 32399-0458. A request for hearing is filed 
when it is received by the Clerk of Agency Proceedings. 
Accordingly, a request for hearing is not timely filed unless it is 
received by the Clerk of Agency Proceedings within the appropriate 
time period Requests lor hearings by FAX are not acceptable. 
Specific Authority 334.044{2), 339.0805 FS. Law Implemented 
339.05, 339.0805 FS. History-New 5-23-84, Formerly 14-78.011, 
Amended 9-21-87, 5-4-88, 12-2-93. 

14-78.002 Definitions. 
Throughout this rule chapter, the following words and phrases shall 
have the respective meanings set forth below unless a different 
meaning is plainly required by the context 
(1) "Affiliates" is defined pursuant to 13 C.F.R Section 121.401, 
which is hereby incorporated by reference and made a part of 
these rules. 'Affiliates' means companies having one or more of 
the following relationships: 
(a) One concem controls or has the power to control the other; 

(b) A third party or parties controls or has the power to control both; 
(c) M identity of interest between or among parties exists such that 
affiliation may be found. 
(2) Pursuant to 13 C.F.R Section 121.403(a) and (b), 'Business 
Concern" of"Concem· rneans: 

(a) A business concern eligible for assistance as a small business 
is a business entity organized for profit, with a place of 
business located in the United States and which makes a 
significant contribution to the U.S. economy through payment of 
taxes and/or use of American products, materials and/or labor. 
(b) Such business entity may be in the legal fonn of an individual 
proprietorship, partnership, corporation, joint venture, 
association, trust or a cooperative, except that where the form is a 
joint venture there can be no more than 49 percent par1icipation 
by foreign business entities in the joint venture. 
(3) 'Certified' means a finding of qualffication by the Department in 
accordance with this rule chapter. 
(4) Pursuant to C.F.R. 49 SubtiHe A, Subpart A, Section 23.5, 
"Compliance· means the condition existing when the 
Department or a contractor has met and implemented the 
requirements of this rule chapter. 
(5) "Department" means Rorida Department of Transportation. 
(6) "Disadvantaged" means socially and economically 
disadvantaged, whenever used throughout this rule chapter_ 
(7) "DBE' means disadvantaged business ente;prise. 
(8) "DBE Directory" means the cirectory published monthly by the 
Equal Opportunity Office, which lists those firms that have 
been determined eligible to participate in the Departmenfs DBE 
program. 
(9) Pursuant to 49 C.F.R. SubtWe A, Subpart D, Section 23.62 and 
Appendix A, to Section 23.62, "Disadvantaged Business · 
Enterprise" or "DBE" means a small busifl"'--SS concem organized 
forpmfit 
(a) Which is at least 51 percent owned by one or more 
disadvantaged individuals, or, in the case of any publicly owned 
business, at least 51 percent of the stock: of which is OlNned by one 
or more disadvantaged incividuals; and 
(b) Whose management and daily business operations are 
controlled by one or more of the disadvantaged individuals who 
own it. 
(10) "Individual" means only natural persons and not artificial 
persons such as corporations and other business entities_ 
(11) Pursuant to 49 C.F.R. Subtitle A, Subpart A, Section 23.5, a 
'Joint Venture• means an association of two or more 
businesses to cany out a single business enterprise for profit for 
which purpose they combine their property, capital, efforts, skills, 
and knowledge. 
(12) Pursuant to 49 C.F.R. Subtitie A, Subpart C, Section 
23.47(e)(2), 'Manufacturer" means a firm that operates or 
maintains 
a factory or establishment that produces on the premises the 
materials or supplies obtained by the Department or a contractor. 
(13) Pursuant to C.F.R. 49 Subtifte A, Subpart A, Section 23.5, 
"Noncompliance· means the concilion existing when the 
Department or a contractor has failed to implement the 
requirements of this rule chapter_ 
(14) "Owner/Operator" means an individual who owns one truck 
that he or she drives as an independent hauler. 
(15) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 
23.47(e)(3), a "Regular Deale! means a firm that owns, operates, 
or maintains a store, warehouse, or other establishment in which 
the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public 
in Ute usual c;ourse of bu3iness. To boa regular dealer, the finn 
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must engage in, as its principal business and in its own name, the 
purchase and sale of the products in question. A regular dealer in 
such bulk items as steel, cemen~ gravel, stone, and petroleum 
products does not need to keep such products in stock, if the 
dealer owns or operates the appropriate disbibution facility. 
Brokers and packagers shall not be regarded as manufacturers or 
regular dealers within the meaning of these rules. 
(16) Pursuant to 49 C.F.R SubtiHe A, Subpart A, Section 23.5, "Set · 
Aside" means a technique which limits consideration of 
bids or proposals to those submitted by DBEs. 
(17) Pursuant to 49 C.F.R Sublitie A, Subpart 0, Section 23.62 
and Appendix A to Section 23.62 and Appencftx: 8 of Subpart 
D, "Small Business Concern' means those business concerns as 
defined in 13 C.F.R. Section 121.403(a) and (b), which regulation 
is hereby incorporated by reference and made a part of these 
rules, except that a small business concern shall not include any 
concern which, together with its affiliates, has annual average ... 
gross receipts over the previous three fiscal years in excess of 
$15,370,000 or the amount as adjusted for inflation by the 
Secretary of the U.S. Department ofTransportation or the 
applicable lower limits on business size established by !he Small 
Business Acininistralion in 13 C.F.R Part 121, Sections 121.402 
and 121.601, whichever is lower. For !he purpose of determining 
business size, the firm shall be classified under the appropriate 
standard industrial classification code based upon the work 
primarily performed by the company. 
{18) Pursuant to 49 C.F.R. SubtiUeA, Subpart D, Section 23.62, 
"Socially and Economically Disadvantaged Individuals' 
means those incividuals: 
(a) Who are citizens of the United States (or lawfully admitted 
permanent residents) and who are women, Black Americans, 
Hispanic Americans, Native Americans, Asian-Pacific Americans, 
or Asian-Indian Americans, and any olher minorities or 
individuals found to be disadvantaged by !he Small Business 
Administration pursuant to Section 8(a) of the Small Business Act 
(15 USC 637) and implementing regulations. Individuals in the 
following groups are presumed to be disadvantaged; however, this 
presumption is rebuttable: 
1. "Black Americans," which includes persons having origins in any 
of the black racial groups of Africa; 
2. "Hispanic Americans," which includes persons of Mexican, 
Puerto Rican, Cuban, Central or South American or other 
Spanish or Portuguese culture or origin, regardless of race; 
3. ·Asian-Pacific Americans," which includes persons whose origins 
are from Japan, China, Taiwan, Korea, Vietnam, Laos, 
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust 
Territories of the Pacific, and the Northern Marianas; 
4. "Asian-Indian Americans, • which includes persons whose origins 
are from India, Pakistan, and Bangladesh; and 
5. "Native Americans,· which includes persons who are Eskimos, 
Aleuts, Native Hawaiians, or persons who have origins in 
any of the American Indian tribes prior to 1835. 
6. Women. 
(b) Who are not members of the presumptive groups as defined in 
Section 14-78.002, but meet the criteria as set out in Rule 
14-78.005, F.A.C. 
(19) "Subordinate(s)' or "Subordination' means performance by a 
third party of a specific part of the work which is the 
responsibility of the prncipal DE}~ subcontractor by contract, 
agreement, or arrangemen~ incl4ding but not limited to 

supervision, labor, hauling, management, transporting, supplying, 
planning, organizing, providing personnel, or equipping. 
(20) The "Critical Areas of Operation" are those areas required for 
the production and delivery of the primary product or 
service of !he finn and may include, at a minimum, estimating, 
bidding, and field supeJVision. The areas of acininistration and 
financial management are not critical areas of operation unless 
they constitute the firm's primary product or service: 
Specific Authority 334.044{2), 339.05, 339.0805 FS. Law 
Implemented 339.05, 339.0805 FS. History-New 5-23-84, Formerly 
14-78.02, Amended 
9-21-87, 5-4-88, 4-17-89, 6-24-91, 4-15-92, 12-2-93. 

14-78.003 General Responsibilities. 
( 1) In furtherance of the purpose of this rule chapter, the 
Department shall establish overall DBE goals for its entire OBE 
program, as set forth in 49 C.F.R SubtiHe A, Subpart C, Section 
23.45(g), and Subpart D, Section 23.64. In setting the overall goals 
the Department shall consider the following factors, in accordance 
with 49 C.F.R Subtitle A, Subpart C, Sections 23.45(g)(5W) 
and 23.45(g)(5)~i): 
(a) Overall goals shaU be based on projection of the number and 
types of contacts to be awarded by the Department and a 
projection of the number of and types of DBEs likely to be available 
to compete for contracts from !he Department over the period 
during which the goals will be in etfec~ 
(b) Overall goals shall aso be based on past results of the 
Departmenfs efforts to contract with DBEs and the reasons for the 
high or low level of those results. 
(2) Pursuant to 49 C.F.R. SubUUe A, Subpart C, Section 23.45(k), 
when implementing Its DBE goal program !he Department 
may: 
(a) Set aside contracts for competition only by, between, or amorm 
certified DBEs. 
1. The total dollar amount of all projects set aside in any one fiscal 
year shall not exceed ten percent of the funds allocated for 
contracting for that fiscal year. 
2. A contract shall not be set aside unless at least three DBEs with 
capabilities consistent with contract requirements exist so as 
to permit competition. 
3. In selecting contracts suitable for a set aside, the Department 
shall consider the following factors: 
a. The number, capacity, and capabilities of potential eligible 
bidders; 
b. The type of work required by the contract lo be let; and 
c. The estimated total dollar amount of the contract to be let 
4. Pursuant to 49 C.F.R Subtitle A, Subpart C, Section 23.53(d), a 
joint venture between a DBE and a non-DBE is eligible to 
compete in a set aside if the DBE partner of U1e joint venture is 
certified pursuant to this rule chapter, if the certified DBE partner's 
share in the ownership, control, and management responsibilities, 
risks, and profits of the joint venture is at least 51 percen~ and if 
the DBE partner is responsible for a dearly defined portion of the 
work to be performed. Firms seeking participation as a joint, 
venture must, in addtion, complete Schedule B - Certification 
Form No. 2- Department of Transportation Form 275-030-02, Rev. 
8/93, as described in subsections 14-78.005(2) and 14-78.007(1), 
F.A.C., of !his rule chapter. 
(b) Establish contract goals on each contract with subcontracting 
opportunities for certified DBEs. 
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1. In setting contract goals. the Department shall consider the 
following factors: 
a. The type of work required by the contract to be let; 
b. The subcontracting opportunities in the contract to be let 
c. The estimated total dollar amount of the contract to be let; and 
d. The number of certified DBEs. 
2. For contracts with an estimated total dollar amount of 
$1,000,000 or less, the contract goals shall not exceed 50 percent 
of the identified potential for DBE participation. For contracts with 
an estimated total dollar amount over $1,000,000, the contract 
goals shall not exceed 75 percent of the identified potential for DBE 
participation. 
3. For all contracts for which DBE contract goals have been 
established, each bidder shall meet or exceed or demonstrate that 
it could not mee~ despite its good faith efforts, the contract goals 
set by the Department The DBE participation information shall 
be submitted as outlined in sub-subparagraphs 14-78.003(2)(b)3.a. 
and b., F.A.C. below. Award of the contract shall be conditioned 
upon such submission of the DBE participation information and 
upon satisfaction of the contract goals or, if the goals are not met 
upon demonstrating that good faith efforts were made to meet the 
goals. Failure to satisfy the information requirements shall result 
in a contractor's bid being deemed nonresponsive and the bid 
being rejected. 
a. The contractor's bid submission shall include information, 
pursuant to 49 C.F.R. Subtitle A, Subpart C, 23.45(h)(1)M, 
submitted on a completed Disadvantaged Business Enterprise 
(DBE) Utilization Form, Form 27~20-004, Rev. 10/95 and 
Disadvantaged Business Enterprise (DBE) Utilization Summary 
Form, Form 27~20-003, Rev. 10/95. 
b. In lieu of a completed Disadvantaged Business Enterprise (DBE) 
Utilization Summary Form, Department of Transportation 
Form 27~20-003, Rev. 10/95, and a Disadvantaged Business 
Enterprise (DBE) Utilization Fonm, Department of Transportation 
Form 275-()20-004, Rev. 10/95, the contractor will submit a 
Disadvantaged Business Enterprise (DBE) Utiflzation Summary 
Form which indicates tlnat either the contractor will achieve the 
DBE goal established for the project for which the bid has been 
submitted, or that the contractor has submitted sufficient 
information to demonstrate that the contractor made good faith 
efforts to meet the DBE goal as part of the bid submission. If the 
contractor has submitted a Disadvantaged Business Enterprise 
(DBE) Utilization Summary Form on which the contractor has 
indicated that the DBE goal will be achieved, the contractor will 
provide to the Equal Opportunity Office or to the designated District 
Office when the job has been let in the District by 5:00P.M. on the 
third business day following the bid letting day (Bectronic 
transmissions, such as a FAX, sent directly to tine Department win 
not be accepted): 
(I) An updated Disadvantaged Business Enterprise (DBE) 
Utilization Summary Form listing the DBE subcontractors that will 
be utilized on the project to meet the DBE goal, the dollar amount 
of the DBE goal subcontracted to each DBE, and the total dollar 
amount lor the DBE goal; and 
(II) Disadvantaged Business Enterprise (DBE) Utilization Forms 
shall be completed and signed by an authorized 
representative of the DBE, for each DBE subcontract utilized on 
the project to achieve the DBE goal. Disadvantaged Business 
Enterprise (DBE) Utilization Forms that are not signed by an 
authorized rwresentative of the DBE firm. will be rejected and will 
[~Uit in the bid being fiOn-responsiVe. 

c. A DBE Utilization Form will be deemed complete if it lists the 
prime contractor's name, the project number(s), and the 
name of the DBE, describes the type of work to be performed by 
the DBE, states the total amount claimed as credit for the 
subcontract, and contains tine signature of the DBE's 
representative. Subject to the requirements of subparagraph 
14-78.003(2)(b)5., F.A.C., a bidder will be held to the information 
submitted on its DBE forms and will be expected to enter into 
subcontracts with each of the DBEs named on its DBE Utilization 
Forms for payments sufficient to earn the credits claimed on 
each form. 
d. An otherwise complete DBE Utilization Form that has been 
submitted within the time required by sub-subparagraph 
(2)(b)3.b., and which indicates that tine contract goal will be met, 
but which lists an incorrect DBE subcontractor, win be considered 
to contain a technical error which can be corrected by submission 
of a corrected DBE Utilization Form when one of the two 
following condilions occurs: 
(f) The subcontractor shown on the DBE Utilization form is a 
certified DBE, but is nat approved for use on the particular 
contract bid because of the classification of the contrac~ i.e., a 
wholly federal or wholly state funded contract 
(II) The subcontractor shown on the DBE Utilization Form was 
previously certified as a DBE, but the certification expired 
before the DBE Utilization Form was submitted to the Department 
To meet tlnis criterion, the subcontractor shown on the DBE 
Ufilization Fomn must have been listed as a DBE in the 
Departmenfs DBE Directory at least one time within the last three 
consecutively published DBE Directories preceding the date the 
DBE Utilization Form was submitted to the Department 
e. In order for the Department to accept a revised DBE Utilization 
Fonm as a technical correction pursuant to sub-subparagraph 
(2)(b)3.d., the following cJiteria must also be met 
(I) The total dollar commitment to the substitute DBE must be the 
same or greater than the amount shown on the original DBE 
Utilization Fonm committed to the technically incorrect 
subcontractor. 
(II) All other subcontractors correctly shown on tine original DBE 
Utilization Fonm(s) cannot be negatively impacted by the 
technical correction. For instance, a DBE finm correctly identified 
and shown on a DBE Utilization Form cannot be removed from 
the bid, nor can the total dollar amount committed to the correctly­
identified DBE firm be reduced. 
(Ill) The revised DBE Utilization Form correcting the technical error, 
as defined in sub-subparagraph (2)(b)3.d. above, must be 
furnished to the Equal Opportunity Office, or to the designated 
District Office when the job has been let in the Disbic~ by 5:00 p.m. 
on the third day after tine bidder receives oral or written notification 
of the technical error from the Equal Opportunity Office or 
from the designated District Office when the job has been let in the 
District. 
(IV) The original and the revised DBE Utilization Forms must 
otherwise fully comply with the requirements of 
sub-subparagraph (2)(b)3.c., above. 
f. Pursuant to 49 C.F.R Subtitle A, Subpart C, Appendix A to 
Section 23.45, in evaluating a contractor's good faith efforts, the 
Department will consider: 
(I) Whether the contractor, at least seven days prior to the letting, 
provided written notice by certified mail, return receipt 
requested, or hand delivery, with receip~ to all certified DBEs which 
perform the type of wofk In the geographical area of the 
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project, which the contractor intends to subcontrac~ advising the 
DBEs of the specific work the contractor intends to subcontract 
that their interest in the contract is being solicited; and how to 
obtain information about and review and inspect the contract plans 
and specifications. 
(II) Whether the contractor selected economically feasible portions 
of the work to be performed by DBEs; including where 
appropriate, breaking down contracts or combining elements of 
work into economically feasible units. The ability of a contractor to 
perform the work with its own work force will not in itself excuse a 
contractor's failure to meet contract goals. 
(Ill) Whether the contractor provided interested DBEs assistance in 
reviewing the contract plans and specifications. 
(IV) Whether the DBE goal was met by other bidders. 
M Whether the contractor submits all quotations received from 
DBEs, and for those quotations not accepted, an explanation 
of why the DBE will not be used during the course of the contract 
Receipt of a lower quotation from a non-DBE will not in itself 
excuse a contractor's failure to meet contract goals. 
(VI) Whether the contractor assisted interested DBEs in obtaining 
any required bonding, lines of credi~ or insurance. 
(VII) Whether the contractor elected to subcontract types of work 
that match the capabilities of solicited DBEs. 
(VIII) Whether the contractor's efforts were merely pro forma and 
given all relevant circumstances, could not reasonably be 
expected to produce sufficient DBE participation to meet the goals. 
(IX) Whether the contractor has within the past six months utilized 
DBEs on other contracts. 
(X) Whether the contractor attended any pre-solicitation or pre-bid 
meetings that were scheduled by the Department to inform 
DBEs of contracting and subcontracting opportunities. 
(XI) Whether the contractor advertised in general circulation, trade 
association, and minority-focus media concerning the 
subcontracting opportunities. 
(XII) This list is not intended to be exclusive or exhaustive and the 
Department will look not only at the different kinds of 
efforts that the contractor has made but also the quality, quantity, 
and intensity of these efforts. 
4. A certified DBE who is the apparent low bidder on a contract with 
DBE goals satisfies the DBE goals. 
5. Contractors shall make good faith efforts to replace a DBE 
subcontractor that is unable to perform successfully with another 
certified DBE. Any such substitution of subcontractors shall be 
approved by the Department 
6. The Department shall count DBE participation toward meeting 
DBE goals, in accordance with 49 C.F.R SubtiHe A Subpart 
C, Section 23.47, as follows: 
a. Once a firm is determined to be an eligible certified DBE, in 
accordance with this rule chapter, the total dollar value of the 
contract to be awarded to the certified DBE is counted toward the 
applicable DBE goal. 
b. A portion of the total dollar value of a contract with a joint 
venture eligible under this rule chapter equal to the percentage of 
the ownership and control of the DBE partner in the joint venb.Jre 
may be counted toward the DBE goal. 
c. Only expenditures to DBEs lt]at perform a commercially useful 
function in the work of q contract may be counted toward the 
DBE goal. A DBE is considered to perform a commercially useful 
function when it actu<j,IY performs and manages at least 51 
percent of the work st.jbcontrac!.e9 to it. A DBE is considered to 
perform a ~ommerci<jiiY useful fH~ction when it is responsible for 

execution of a distinct element of the work of a contract and 
canying out its responsibilities by actually performing, managing, 
and supervising the work involved To determine whether a DBE is 
performing a commercially useful function, the Department shall 
evaluate the amount of worl< subcontracted, industry practices, and 
other relevant factors. 
d. Consistent with normal industry practices, a DBE may enter into 
subcontracts. A DBE firm performing subcontract work 
which was used by the prime contractor to meet the contract DBE 
goals may not subordinate more than 49 percent of the 
subcontract work. If the DBE subordinates more than 49 percent of 
the subcontract work, none of that DBE subcontract amount 
may be counted toward the DBE goal. If a DBE contractor 
subcontracts a signfficanHy greater portion of the work of the 
contract 
than would be expected on the basis of normal industry practices, 
·the DBE shall be presumed not to be performing a commercially 
useful function. The DBE may present evidence to rebut this 
presumption to the Department The Departmenfs decision on the 
. rebuttal of this presumption is subject to review by the US 
Department of Transportation. 
·e. Expencitures for materials and supplies obtained from DBE 
·:suppliers and manufacturers m&y be counted toward the DBE 
goal, provided that the DBEs assume the actual and contractual 
responsibility for the provision of the materials and supplies. 
Supplies on a furnish and install subcontract must be paid for by 
the DBE if the cost of supplies is to be counted as part of the DBE 
goal. A two-party check, payable to the DBE and supplier is 
acceptable, only if any discounts for early payment, etc,, are paid 
to the DBE. 
f. The Department or a contractor may count toward its DBE goals 
60 percent of its expendtures for materials and supplies 
required under a contract and obtained from a DBE regular dealer, 
and 100 percent of such expenditures to a DBE manufacturer. 
g. A DBE which is utilized to attain the contract goal may not shift 
on a temporary basis key personnel or crews from a prime 
contractor's payroll to the DBE's payroll or shift on a temporary 
basis key personnel or crews from another subcontractor or 
·contractor's payroll to the DBE's payroll. Violation of this subsection 
will result in none of the DBE subcontract amount being 
counted toward the contract goal. 
h. Pursuant to 49 C.F.R Subtitle A, SubpartC, Section 23.47(1), a 
contractor may count toward DBE goals the following 
expenditures to DBE firms that are not manufacturers or regular 
dealers: 
(I) The fees or commissions charged for providing a bona fide 
service, such as: professional, technical, consultan~ or 
managerial services and assistance in the procurement of essential 
personnel, facilities, equipmen~ materials, or supplies required 
for performance of the contrac~ provided that the fee or 
commission is determined by the Department to be reasonable and 
not excessive as compared with fees customarily allowed for 
similar services. 
(II) The fees charged for delivery of materials and supplies required 
on a job site (but not lhe cost of the materials and the 
supplies themselves) when the hauler, trucker, or delivery services 
is not also the manufacturer or a regular dealer in the materials 
and supplies, provided that the fee is determined by lhe 
Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 
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(Ill) The fees or commissions charged for providing any bonds or 
insurance specifically required for the performance of the 
contract, provided that the fee or commission is determined by the 
Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 
i. A DBE trucking company being utilized to haul material as part of 
the goal must perform at least 51 percent of the contract 
by utilizing owned or leased equipment The DBE may therefore 
use its own trucks and its company employees, leased trucks 
operated by its own employees and vehicles owned and operated 
by owner/operators. The owner/operator must be the owner af one 
truck, of which he or she is the driver. If independent 
owner/operators are used, they must be shown on the DBE payroll 
but as owner/operators and not as employees. The use af leased 
or rented equipment from leasing companies, rental agencies or 
individuals, which comes with operators other than the owners af 
the vehicles, will not be counted in the mandatory 51 percent. 
j. In fulfilling the DBE goals, a contractor may not count delivery af 
materials and supplies as expenditures to DBE finns 
where such delivery is to or from off site locations that are not 
monitored by.either DOT project personnel or other personnel 
designated by the Department 
(3) The Department shall compile and make available a directory to 
contractors and other interested persons listing all DBEs 
certified by U1e Department. Only those DBE firms certified on the 
date of the letting or listed in the current DBE Directory will be 
eligible for use as a DBE lo meet DBE contract goals. A copy of the 
directory may be obtained from the Uaison Officer, Equal 
Opportunity Office, 605 Suwannee Street, Mail Station 65, 
Tallahassee, Rorida 32399-4050, (850) 414--4747. 
( 4) In furtherance af the purpose af this rule chapter, the contractor 
shall have the following responsibilities: 
(a) The contractor shall implement a DBE program containing the 
following elements: 
1. A policy statemen~ expressing a commitment to use DBEs in all 
aspects of contracting to the maximum extent feaSible. The 
contractor's policy making body (Board, Council, etc.) shall issue a 
policy stalemen~ signed by the chairperson, which expresses 
ils commitment to the program, outlines the various levels of 
responsibility, and stales the cqectives of the program. The 
contractor's policy statement shall be circulated throughout the 
contractor's organization and !he minority, female, and 
non-minority community and business organizations. 
2. The designation of a liaison officer within the contractor's 
organization, as well as such support staff as may be necessary 
and proper to acininister the program, and a description of the 
authority, responsibility, and duties of the liaison officer and support 
staff. The Chief Executive Officer af the contractor's organization 
shall designate a DBE liaison officer and adequate staff to 
administer the DBE program. The DBE liaison officer shall report 
directly to the Chief Executive Officer. The DBE liaison officer 
and staff shall be responsible for developing, managing, and 
implementing the program on a day-to-day basis; for carrying out 
technical assistance activities for DBEs; and for disseminating 
information on available business opportunities so that DBEs are 
provided an equitable opportunity to participate in contracts let by 
the Department Techniques lo facilitate DBE participation in 
contracting activities shall include but not be limited to: 
a. Arranging solicitations, time for the presentation of bids, 
quantities, !?pecifications, and delivery schedules so as to facilitate 
tpe particip~tion of DSEs 

b. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 
c. Carrying out infonnation and communications programs on 
contracting procedures and specific contracting opportunities in 
a timely manner, with such programs being bilingual where 
appropriate. 
d. Encouraging eligible DBEs to apply for certification with the 
Department 
e. Contacting Minority Contractor Associations and city and county 
agencies with programs for cisadvantaged individuals or 
women for assistance in recruiting and encouraging eligible DBE 
contractors to apply for certification with the Department 
(b) The contractor shall submit its DBE program to the Department 
for approval prior to or with its first bid submission and 
shall update its program annually. 
1. No contract shall be awarded to a contractor until after its DBE 
program has been approved by the Department 
2. The contractor's DBE program and the contractor's commitment 
to carry out its program shall be incorporated into and 
become a part af any contract awarded by the Department Failure 
to keep these commibnents shall be deemed noncompliance with 
!his rule chapter and breach of the contract 
(c) In order to monitor the progress of its DBE program the 
contractor shall develop a record keeping system which will 
identify and assess the contractor's progress in achieving 
subcontract goals and other DBE program efforts. 
1. Specifically, the records maintained by the contractor shall 
include: 
a. The procedures adopted to comply with this rule chapter; 
b. The number af subcontldcts on Department projects awarded to 
DBEs; 
c. The dollar value of the contracts awarded to DBEs; 
d. The percentage af the dollar value of all subcontracts awarded 
to DBEs as a percentage of the total contract amount 
e. A description af the general categories of contracts awarded to 
DBEs; 
f. The specific efforts employed to identify and award contracts to 
DBEs; 
g. Copies of payment certification as required by contract 
specifications for each project in which work is counted toward the 
DBE goal; 
h. Copies af all correspondence or written statements utilized by 
the contractor involving the DBE program and the 
Department and 
i. Copies of all written quotations submitted by DBE !inns for 
subcontract work. 
2. The records maintained by the contractor in accordance with this 
rule shall be provided upon request to the Department for 
review. These records must be retained by the contractor for a 
period of five years. 
Specific Authority 334.044(2), 337.125(4), 337.137(3), FS. Law 
Implemented 337.125, 337.137, 337.139, 339.05, 339.0805 FS. 
History-New 
12-9-81, Amended 5-23-84, 11-10-85, Formerly 14-78.03, 
Amended 9-21-87, 5-4-88, 4-17-89, 6-24-91, 12-2-93, 10-30-96, B-
12-97, 12-31-98. 

14-78.004 Non-Federally Funded State DBE Program. 
(1) Purpose. It is the purpose of the Non-Federally Funded Slate 
OBE Program, hereinafter referred to as "Stale DBE 
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Program; to take specific affirmative actions to eliminate 
discrimination and the effects of past discrimination, and to ensure 
that construction contractors and subcontractors provide equal 
employment opportunity to minority and female business in Rorida 
Department of Transportation road/bridge construction and 
road/bridge maintenance non-federally funded contracts. 
(2) Except where in conflict with this rule, all provisions of Chapter 
14-78, F.AC., apply equally to the State DBE Program. 
Where a conflict exists, this rule shall govern. 
(3) Definitions. With the following additions, all words and phrases 
shall have the respective meanings setforth in Rule 
14-78.002, F.A.C.: 
(a) "Road/Bridge Construction" means any road and bridge 
construction, including bridge repair, installation of traffic control 
systems, asphaltic concrete overlay, resurface existing roadway, 
construction of curbs and gutters, re-roof facilities, construction of 
pedestrian overpass, construction interchange, widen bridges, 
replace fence, resurface and pave shoulders, and painting bridges. 
(b) "Road/Bridge Maintenance• means any road and bridge 
maintenance, including mowing, bridge tendng, furnish asphal'~ 
mechanical sweeping, guardrail repair, lighting maintenance, 
marking and signing, litter removal, concrete paving repairs, 
fertilize shoulf'..ers, remove and replace reflective markings, and 
tree trimming and removal. 
(c) "Significant Disparity" means a disparity index (the ratio of the 
percentage uUiization to the percentage availability times 
100) below 80. 
(4) General Responsibilities. 
(a) In furtherance of the purpose of this rule, the Department will 
establish overall goals not to exceed those goals identified in 
the most recent study: 
(b) Eligible DBEs. Only DBEs certified under Rule 14-78.005 and 
14-78.007, F.A.C., who meet all of the following criteria 
shall be eligible to participate in the State DBE Program. These 
DBEs are presumed to have experienced past discrimination by the 
Department, but the presumption is rebuttable. 
1. Those DBEs with their primary place of business in the State of 
Florida or in other counties where the disparity study has 
shown discrimination by the Departmen~ and 
2. Those DBEs from classifications which have experienced a 
significant disparity by the Department in indicated business 
categories as established by the disparity study. 
(c) The following methods are available to implement the State 
DBE Program: 
1. Percentage goals shall be set on a project by project basis 
according to the availability of qualified DBEs, but shall not 
exceed 50% on any contract. 
2. Set aside contracts may be established to facifitate the State 
DBE Program. 
(5) Program goals may be waived where appropriate 
circumstances exist 
(a) Eligible DBE's are unavailable. 
(b) The goals set are not feasible. 
(c) When DBE price quotes exceed competitive levels which 
unreasonably inflate bids. 
(6) Race/Gender Neutral Methods. The Depar'unent shall continue 
to use race/gender neutral methods to increase DBE 
utilization. These may include, but are not limited to: 
(a) Annually, the Dep<Jrtment will provide to minority and female 
businesses which have bid on contracts during the fiscal 

year, a summary on major policy manuals or important changes in 
contracting procedures; 
(b) The Department shall provide the same summary of key 
policies to parties requesting applications for the DBE program; 
(c) The Department shall provide semi-annual workshops for newly 
certified businesses to explain contracting and purchasing 
processes; 
(d) The Department shall provide a summary of key DBE policies to 
user departments and persons responsible for contracting 
activities in the central office and districts; 
(e) The Department shall provide technical and managerial aid in: 
1. Reacing plans and specifications; 
2. Identifying jobs comparable to !he DBE's work specialty; 
3. Putting together the bid package; 
4. Scheduling; 
5. Computing take-off estimates;. Marketing; 
7. Setting up books to track revenues and expenses; 
8. Interpreting financial statements; 
9. Completing applications for loans or boncing. 
(f) The Department shall provide to DBEs job listings and listings of 
the potential prime bidders; 
(g) The Department shall hold pre-bid conferences at least six 
limes a year in order to bring together DBEs, the Gepartment 
and prime contractors. 
(7) Federal Participation and Federal Appeal Rights. There shall be 
no federal participation or federal appeal rights as regards 
any part of the Slate DBE Program. My reference to USDOT or 
federal participation or federal appeal rights elsewhere in Chapter 
14-78 are inapplicable to this rule. 
Specific Authority 334. 044(2), 337.125( 4), 337.137{3), 337.139, 
339.0805 FS. Law Implemented 337.125, 337.137, 337.139, 
339. 0805 FS. 
History-New 12-2-93. 

14-78.005 standards for Certification of DBEs. 
(1) Pursuant to 49 C.F.R. Subtitle A, Subpart C Section 23.51(a), 
and Subpart D, Appendix A, to ensure that this rule chapter 
benefits only small business concerns which are at least 51 
percent owned and controlled in both form anrl substance by one 
or more disadvantaged individuals, the Department shall certify 
firms who wish to participate as DBEs under this rule chapter. 
(2) Pursuant to 49 C.F.R. SubtiHe A, Subpart C, Section 23.51(b), 
each business, including the DBE partner in a joint venture, 
wishing to participate as a DBE in Department contracts shall 
complete and submit a Schedule A- Certification Form No. 1 -
Department of Transportation Form 275-030-01, Rev. 04196. 
Currently certified DBEs !hat have had no changes in the 
ownership, control or independence of the firm since last certified 
by the Departmen~ must reapply for DBE certification annually by 
completing Schedule C -Certification Form No. 3- Department of 
Transportation Form 275-030..{)3, Rev. 04196. Each entity 
wishing to participate as a joint venture DBE in Department 
contracts shall, in addition, complete and submit a Schedule B­
Certification Form No. 2 - Department of Transportation Form 275-
030-02, Rev. OB/93. The schedule(s) shall be signed by the 
authorized representative of the business entity and notarized. 
(3) A DBE firm or DBE applicant shall submit a new Schedule A or 
Schedule A and B in the event a significant change in the 
structure of a finn occurs; such as a change of ownership or 
incorporation of a non-incorporated firm. Also, a new schedule may 
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be required whenever the Department has reason to believe that a 
substantial change in the fim1 has occurred. 
(4) Within 10 days of any change of address for the DBE firm, the 
Department shall be notified in wrffing. 
(5) A DBE need not submit a new Schedule A and/or B solely 
because of any change in the officers or the name of a 
corporation, but such information shall be certified to the 
Department within 10 days of the effective date of the change. 
(6) A firm seeking certification as a DBE shall cooperate fully with 
the Department representative assigned to conduct an 
on-site review of the applicant firm at the business location and/or 
a project slte(s). The on-site review should be scheduled within 
60 days of receipt of the initial application for DBE certification, 
receipt of additional information, or upon request by the 
Department An on-site review may include but is not limited to any 
of the following: 
(a) Interviews with owners, key officers, and managers; 
(b) Visits to project or facility sites; 
(c) Inspection of any statistical or documentary materials relevant 
to the applicant firm's performance or resources; 
(d) Visits to offices of applicant firm. 
(7) Pursuant to 49 C.F.R. Sub@e A, Subpart D, Section 23.62, a 
firm seeking certification and recertification as a DBE shall 
meet the following standards. A firm which does not fulfill all the 
Department's criteria for certification shall not be considered a 
Disadvantaged Business Enterprise. 
(a) The firm must be a small business concern; 
(b) The firm must be at leas! 51 percent owned by one or more 
disadvantaged individuals, or, in the case of a publicly owned 
business, at least 51 percent of the stock must be OWtled by one or 
more disadvantaged incividuals; and the management and daiiy 
business operations must be controlled by one or more of the 
disadvantaged individuals who own the firm. 
1. Members of the groups named in subsection 14-78.002(18), 
FAC., are presumed to be disadvantaged; however, this 
presumption is rebuttable and may be challenged pursuant to Rule 
14-78.0071, F.A.C. Membership in those groups shall be 
established on the basis of the incfividual's claim that he or she is a 
member of one of those groups and is so regarded by that 
particular community. Pursuant to 49 C.F.R., Part 23, Subpart D, 
Appendix C, to be considered a member of one af these groups, 
the individual must have held himself or herself out to be a 
member, have acted as a member of that group, and be capable af 
being identified by persons in the population at large as belonging 
to the disadvantaged group. However, the Department is not 
required to accept this claim if it determines the claim invalid 
2. Individuals certified by the Small Business Administration, 
pursuant to Section B(a) of the Small Business Act (15 U.S.C. 
637), as socially and economically disadvantaged, shall be 
accepted into the DBE Program based upon their Section 8(a) 
certification provided they are able to meet all remaining criteria 
under this rule chapter. Hence, B(a) finms shall still be required to 
apply to the DBE Program and participate fully in the certification 
process as all other applicants. On-site reviews to verify the 
small business status of B(a) certified finms will not be required 
during the certification process. In the event the Deparlment 
becomes aware of information that questions the social and 
economic status of the applicant, the Department reserves the right 
to conduct an on-site fE1view. Certification concerns of the 
Department will be forwarded to the Small Business Ac:tninistration 
~long with (he appropri~te documentation and recommendation. 

3. Pursuant to 49 C.F.R, Part 23, Subpart D, Appendix C, A., 
individuals who are not members of the presumed groups but 
wish to be certified as disadvantaged must meet the following 
criteria: 
a. Bements of Social Disadvantage. In order to determine that an 
individual is socially cfisadvantaged, the Department must 
conclude that the individual meets the following standards: 
(I) The incividual's social disadvantage must stem from his or her 
color; national origin; gender; physical disability; long-tenn 
residence in an environment isolated from the mainstream of 
American society; or other similar cause beyond the individual's 
control. The individual cannot establish social disadvantage on the 
basis of factors which are common to small business persons 
who are not socially cisadvantaged. For example, because af their 
marginal financial status, many small businesses have difficully 
obtaining credit through normal banking channels. An individual 
predicating a social disadvantage claim on denial of bank credit to 
his or her firm would have to establish that the denial was based on 
one or more of the listed causes, or similar causes - not simply 
on the individual's or the firm's marginal financial status. 
(II) The individual must demonstrate that he or she has personally 
suffered social disadvantage, not merely claim membership 
in a non-designated group which could be considered socially 
disadvantaged. This can be achieved, for example, by describing 
specific instances of discrimination which the individual has 
experienced, or by recounting in some detail how his or her 
development in the business world has been thwarted by one or 
more of the listed causes or similar causes. As a general rule, the 
more specific an explanation of how one has personally suffered 
social cisadvantage, the more persuasive ttwill be. In assessing 
such facts, the Department should place substantial weight on prior 
administrative or jucficial findings of disctimination 
experienced by the inctvidual. Such findings, however, are not 
necessarily conclusive evidence of an incfvidual's social 
disadvantage; nor are they a prerequisite for establishing social 
disadvantage. 
(Ill) The incividual's social disadvantage must be rooted in 
treatment which he or she has experienced in American society, 
not in other countries. 
(IV) The individual's social disadvantage must be chronic, 
longstanding, and substantial, not fleeting or insignificanl 
Typically, a number of incidents illustrating a person's social 
disadvantage, occurring over a substantial period of time, would be 
necessary to make a successful claim. Usually, only by 
demonstrating a series of obstacles which have impeded one's 
progress in the business worid can an individual demonstrate 
chronic, longstanding, and substantial social disadvantage. 
(V) The individual's social disadvantage must have negatively 
affected his or her entry into, and/or advancement in, the 
business world. The closer the incWidual can link social 
disadvantage to impairment of business opportunities, the stronger 
the case. For example, the Department should place little weight 
on annoying incidents experienced by an individual which have had 
little or no impact on the person's career or business developmenl 
On the other hand, the Department should place greater weight 
on concrete occurrences which have tangibly disadvantaged an 
individual in the business worid 
b. Evidence of Social Disadvantage. Any evidence relevant to the 
applicanrs claim will be considered. In addition to a 
personal statement from the individual claiming to be socially 
disadvantaged, such eviden~::e may include, but is ndt limited to: 
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third party statements; copies of administrative or judciaJ findings 
of discrimination; and other documentation in support of matters 
discussed in the personal statement Special emphasis will be 
given to the areas of education, employment, and business history. 
However,·the applicant may present evidence relating to other 
matters as well. Moreover, the attainment of a quality education or 
job should not absolutely disqualify the individual from being found 
socially disadvantaged if sufficient other evidence of social 
disadvantage is presented. 
(I) Education. The Department shall consider, as evidence of an 
individual's social disadvantage: denial of equal access to 
business or professional schools; denial of equal access to 
curricula; exclusion from social and professional association with 
students and teachers; denial of educational honors; social 
patterns or pressures which have discouraged the incftvidual from 
pursuing a professional or business education; and other similar 
factors. 
(II} Employment The Department shall consider, as evidence of an 
individual's social disadvantage, discrimination in hiring; 
discrimination in promotions and other aspects of professional 
advancement; discrimination in pay and fringe benefits; 
discrimination in other terms and conditions of employment; 
retaliatory behavior by an employer; social patterns or pressures 
which have channelled the individual into non-professional or non­
business fields; and other similar factors. 
(Ill} Business History. The Department shall consider, as evidence 
of an individual's social disadvantage, unequal access to 
credit or capital; acquisition of credit under unfavorable 
circumstances; discrimination in receipt (award andlor bid} of 
government contracts; discrimination by potential clients; exclusion 
from business or professional organizalions; and other similar 
factors which have retarded the individual's business development 
c. Economic Disadvantage. Pursuant to 49 C.F.R., Part 23, 
Subpart D, Appemix C, A., the Department shall always make a 
determination of social disadvantage before proceeding to make a 
determination of economic disadvantage. If the Department 
determines that the incividual is not socially disadvantaged, it is not 
necessary to make the economic disadvantage determination. 
(I} Elements of Economic Disadvantage. The applicants must show 
that they are socially disadvantaged individuals whose 
ability to compete in the free enterprise system has been impaired 
due to diminished capital and credit opportunities, as compared 
to others in the same or similar line of business and competitive 
mali<et area who are not socially disadvantaged. 
(II} Evidence of Economic Disadvantage. In determining the degree 
of diminished credit and capital opportunities of a socially 
disadvantaged individual, consideration will be given to both the 
disadvantaged individual and the applicant concern with which he 
or she is affiliated. The test is not absolute deprivation, but rather 
disadvantage compared to business owners who are not socially 
disadvantaged individuals and firms owned by such individuals. 
Applicants must provide information about their economic 
situation when they seek eligibility as dsadvantaged businesses. 
The Department shall attempt to become as knowledgeable as 
possible about the types of businesses with which the Department 
deals, so that the Department cpn make a reasonably informed 
comparison between ~n applicant firm and other firms in the same 
line of business. The [)apartment is not required to make a 
detailed, P,oint-by-poin~ accoun19nt-lik.e comparison of the 
businesses involved "fhe Depa~ent is expected to make a basic 

judgment about whether the appncant firm and its socially 
disadvantaged owner(s) are in a more dfficult economic situation 
than most firms Oncludng established firms) and owners who are 
not socially disadvantaged 
(c) Pursuant to 49 C.FR Subtitle A, Subpart C, Section 
23.53(a)(2), Subpart D, AppencliK A, to be certified under this rule 
chapter, a DBE shall be an independent business entity. In 
assessing business independence, the Department shall consider 
all relevant factors, inciUiing the date the firm was established, the 
adequacy of its resources, and the degree to which financial 
relationship, equipment leasing, and other business relationships 
with non-DBE firms which vary from industry practice. 
1. The ownership and control exercised by disadvantaged 
individuals shall be real, substantial, and continuing, and shall go 
beyond mere pro forma ownership of the firm, as reflected in its 

. ownership documents. Where the applicant business is found to be 
a family-operated business, and when the firm's duties, 
responsibilities and decision-making are occurring jointiy and 
mutually among the owners and principals, or occurring severally 
or individually along managerial and operational ~nes between 
disadvantaged and non-disadvantaged owners, in such instances 
the disadvantaged owners shall not be considered as controlling 
the business. 
2. The disadvantaged owners shall enjoy the customary incidence 
of ownership and shall share in the risks and profits 
commensurate with their ownership interests, as demonstrated by 
an examination of the substance rather than form of financial and 
managerial arrangements. The following factors will be considered 
in determining whether the disadvantaged owners share in the 
risks and profits commensurate with their ownership: 
a. The disadvantaged owners must demonstrate that they share 
income commensurate with the percentage of their ownership in 
the business concern, including but not limited to, salaries, draws, 
bonuses and profit-sharing, and other benefits. 
b. The disadvantaged owners must share in all the risks assumed 
by the business firm commensurate with their percentage of 
ownership, including but not limited to start-up costs, third-party 
agreements, bonding applications, and other liabilities. Start-up 
contributions may include but are not limited to space, cash, 
equipmen~ real estate, inventory or services estimated at fair 
mali<et value. 
(d) Pursuant to 49 C.F.R. Subtifte A, Subpart C, Section 
23.53(a}(5), for purposes of establishing a corporation as a certified 
DBE under this rule chapter, all securities which constitute 
ownership or control by lisadvantaged individuals shall be held 
directly by socially and economically disadvantaged individuals. No 
securities held in bust for a minor, or by any guardian for a minor, 
shall be considered as held by disadvantaged individuals in 
determining the ownership or control of a corporation. 
(e) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 
23.53(a}(3), to be certified under this rule chapter, the DBE shall be 
one in which the disadvantaged owner shall also possess the 
power to drect or cause the direction of the management, policies, 
and operations of the firm and to make day-to-day as well as major 
business decisions conceming the finn's management, policy, and 
operation. 
1. The discretion of the disadvantaged owners shall not be subject 
to any formal or informal restrictions Oncluding, but not 
limited to, franchise agreements, bylaw provisions, partnership 
agreements, trust agreements or charter requirements for 
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cumulative voting rights or otherwise) which would vary managerial 
dscretlon customary in the industry, or that would prevent the 
disadvantaged owners, without the cooperation or vote of a non­
disadvantaged owner, from making a business decision for the 
firm. Pursuant to 49 C.F.R Subtitle A, Subpart D, Appencix A to 
Section 23.62, the disadvantaged owner must control the 
operations of the business. Absentee ownership, or titular 
ownership by a disadvantaged incividual who does not take an 
active role in controlling the business is not consistent with 
eligibility as DBE under this rule chapter. 
2. In assessing the power of the disadvantaged owner to direct or 
cause the direction of the finn, the Department will look past 
stock ownership and consider the minority applicanfs ownership 
interest, knowledge of the particular business, background, 
involvement in the business on a day-to-day basis, expertise, 
involvement by the non-disadvantaged owners, employees or 
non-employees, other full or part-time employment by the minority 
applicant and the size of the applicanfs business. 
3. In further determining whether the disadvantaged owners also 
possess the power to direct or cause the direction of the 
management, policies and operations of the finn and have the 
requisite decision-making authority, the Department may look to 
the control lodged in the owners who are not socially and 
economically disadvantaged individuals. Pursuant to 49 C.F.R. 
Subtitle A, Subpart C, Section 23.53{a){ 4), if the owners of the firm 
who are not disadvantaged individuals are dsproportionately 
responsible for the operation of the firm then the firm, for purposes 
of this rule chapter, is not controlled by disadvantaged individuals 
and shall not be considered a DBE within the meaning of this rule 
chapter. Where the actual management of the firm is contracted 
out to individuals other than the owner(s), those persons who have 
the ultimate power to hire and fire the managers can be considered 
as controlling the business for the purposes of this rule chapter, 
provided the contract does not affect the applicanfs abilrty to 
qualify under the other criteria of the rule. 
4. The disadvantaged owners shall have managerial and technical 
expertise in the form of knowledge, training, education and/ 
or experience required to make decisions in the critical areas of 
operation. The level of expertise required must be such that the 
disadvantaged owners possess the specialized knowledge, 
attributes, and skills necessary to critically evaluate and 
independently u~lize information supplied to the disadvantaged 
owner by its subordinates. Administrative and managerial expertise 
will not suffice as a substitute for technical expertise. In 
determining the applicanfs eligibility, the Department will review 
the prior employment and educational backgrounds of the 
disadvantaged owners, the professional skills, training and/or 
licenses required for the given industry, the previous and existing 
managerial relationship between and among all owners, especially 
those who are familially related, and the timing and purpose of 
management changes. 
5. For those cisadvanlaged owner(s) requiring professional 
licensing (e.g., public accountifiQ, law, engineering, etc.), the 
Department must determine that the small business concern holds 
the requisite licensing, and all licensing must comply with 
applicable state law. 
{0 Pursuant to 49 C.F.R. SubtiUe A, Subpart C, Section 
23.53(a)(6), to be certified under this rule chapter, the DBE shall be 
one in whic~ the contriputions of capital or expertise are real and 
~ubstantial. 

1. In order for expertise to be utilized to substantiate stock 
ownership, the applicant must be able to calct..date and verify the 
dollar value of such expertise and establish that the dollar value 
correlates to the value of the interest acquired; and establish that 
such expertise was actually contributed. 
2. Contributions of capital may be considered in the fonn of 
payment for stock, conversion of liabilities or contributions of 
cash or other assets. For the purposes of the DBE program these 
sources of capital contributions are considered investments in the 
business and as such cannot be considered loaned to the 
company. 
3. Contributions of capital and expertise documentation shall 
include but are not limited to transfer tiUes of equipment and 
property, checks, financial statements, partnership agreements, 
corporate organization minutes, educational documentation, 
professional licenses or work experience in the acininistrative and 
technical areas of the business. 
4. Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53(a)(6), 
examples of insufficient contributions include, but are not 
limited to, a promise to contribute capital, a note payable to the firm 
or its owners who are not disadvantaged incividuals, or the 
mere participation. as an employee, rather than as a manager. 
{g) Disadvantaged owners seeking certification as a supplier of 
products which are required for DB E contracts, must be a 
regular dealer as defined in Rule 14-78.002, F.A.C. 
(h) In order to qualify for the DBE program, trucking companies 
must own or lease at least one truck which is not owner 
operated, and which is utilized in the day-tCKlay critical areas of the 
business. All qualifying trucking companies must also comply 
with sub-subparagraph 14-78.003(2)(b)3.i., F.A.C. 
nJ Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53{b), in 
addition to the above standards, the Department shall give 
special consideration to the following circumstances: 
1. Newly formed firms and firms whose ownership or control has 
changed shall be closely scrutinized to determine the reasons 
for the timing of the formation of or change in the firm. 
2. A previous ancVor continuing employer-employee relationship 
between or among present owners shall be carefully reviev.red 
to ensure that the employee-owner has sufficient management 
responsibilities and capabilities. 
3. Any relationship between an applicant and a non-DBE which has 
an interest in the enterprise seeking certification shall be 
carefully reviev.red to detennine if the interest of the non-DBE 
conflicts with the ownership and control requirements of this rule 
chapter. 
(8) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53(c), a 
joint venture is eligible under this rule chapter if the DBE 
partner of the joint venture is a certified DBE and if the DBE partner 
in the joint venture is responsible for a clear1y defined portion 
of the work to be performed and shares in the ownership, control, 
management responsibilities, risks, and profits of the joint 
venture. 
(9) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53(d), a 
joint venture is eligible to compete in an DBE set-aside 
under this section if the DBE partner of the joint venture meets the 
standards of an eligible DBE set forth above, and the DBE 
partner's share in the ownership, control, and management 
responsibilities, risks, and profits of the joint venture is at least 51 
percent and the DBE partner is responsible for a dearly defined 
portion of the work to be perfonmed. 
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(10) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53(e}, 
a business wishing to be certified as an DBE or joint 
venture DBE by the Department shall cooperate with the 
Department in supplying ad<itionai information which may be 
requested 
in aider to make a deteiTTlination. 
(11) Pursuant to 49 C.F.R Subtitle A. Subpart C, Section 23.53(f), 
once certified, a DBE shall update its submission annually 
by submitting a new Schedule A or Schedule C as specified in 
subsections 14-78.005{2) and (3), FAC. At any time there is a 
change in ownership or control of the finn, the DBE shall submit a 
new Schedule A within 1 0 days of the date of the change. 
(12) Pursuant to 49 C.F.R. Subtitle A, Subpart C, Section 23.53(h), 
the Department shall safeguard from disclosure to 
unauthorized persons information that reasonably may be regarded 
as confidential business information, consistent with Federal, 
state and local law. 
(13) Decision-making rationale as well as specific U.S. Department 
of Transportation denials will be considered by the 
Department in its certification and recertification process. 
(14) OBEs certified by the Department shall, for a minimum of frve 
years, maintain and make available to the Departmen~ 
upon request, the following records: 
(a) A copy of all contractors' initial solicitation of quotations for 
contracts to be let by the Department and any subsequent 
communications regarding such solicitations. 
(b) A copy of all quotations or other correspondence submitted to 
contractors by DBEs for contracts to be let by the Department 
{c) Copies of DBE payment certification as required by contract 
specifications for each Department project in which the DBE 
work is counted toward the DBE goal. 
(d) Copies of all other correspondence or written documents 
involving the Department and DBE firm. 
{e) A copy of all documentation to confinn DBE participation which 
is counted toward the DBE goal by the prime contractor. 
Specific Authority 334.044(2), 337.125(4), 337.137(3), 339.0805(1) 
FS. Law Implemented 337.125, 337. 137, 339. 05, 339. 0805 FS. 
History-New 
12-9-81, Amended 5-23-84, Formerly 14-78.05, Amended 9-21-87, 
5-4-88, 6-24-91, 12-2-93, 4-30-96. 

14-78.007 Procedure for Certification. 
{1) All firms, including the DBE partner in a joint venture, shall 
complete and submit a Schedule A or Schedule C as specified 
in subsection 14-78.005(2) and (3), F.A.C. Rrms wishing to 
participate as a joint venture shall in adcition complete and submit 
a Schedule B. The schedule(s) shall be signed by the authorized 
representative of the business entity, notarized, and filed with the 
Equal Opportunity Office, 605 Suwannee Stree~ Mail Station 65, 
Tallahassee, Florida 32399-4050. The schedule(s) cannot be 
notarized bv an owner or officer of the applicant business. A firm 
certified by.the Small Business Actninistration shall in ad<ltion 
submit a copy of the letter approving the firm's participation in the 
Small Business Administration Section 8(a) program. 
(2) The following procedures shall be applicable to any application 
for certification as a DBE: 
(a) Within 30 days aft~r receipt of an application for certification as 
a DBE, the Department shall examine the application, 
notify the ~pplicant of any appar~nt errors or omissions, and 
request any additional informatipp the Department is permitted by 

law to require. In order for H1e additional infonnafion to be 
considered, the DBE shall return the requested information to the 
Department within 30 days after receipt of the request tf the 
additional information is not received within 30 days, the 
Department will process the apptication with the information as 
provided unless the applicant has requested and received an 
extension in writing. 
(b) The Department shall approve or deny every application for 
certification as a DBE within 90 days after receipt of the 
original application or receipt of the timely requested ad<itional 
information or correction of errors or omissions. For new 
certifications and recertifications, the 90-<:lay processing period will 
begin upon receipt of the application or timely receipt of the 
timely requested additional infonnation or correction of errors or 
omissions. 
(c) The Department may make such inquiries and investigations as 
deemed necessary to comply with 49 C.F.R Part 23 and 
may conduct an on-site review to verify and evaluate the 
information provided by the applicant The DBE must be available 
for an on-site review as required by 49 C.F.R 23.45(3) within 60 

. days of receipt of the application for DBE certification or receipt of 
requested additional_ information. Failure to be available for on-site 
review shall be grounds for denial of certification. 
(d) The 90-day period shall be tolled by the initiation of a 
proceeding under Section 120.57, Florida Statutes, and shall 
resume 10 days after the recommended order is submitted to the 
Department and the parties. 
(3) The Department shall certify a disadvantaged business 
enterprise, which certification shall be valid for 12 months. The 
Departmenfs application for certification for a disadvantaged 
business enterprise shall require sufficient information to detennine 
eligibility as a small business concern owned and controlled by a 
disadvantaged individual. An applicant who is denied certification 
may not reapply within six months after issuance of the denial letter 
or the final order, whichever is later. The application and 
financial information are confidential and exempt from Section 
119.07(1 ), Roricla Statutes. This exemption from Section 
119.07(1), Florida Statutes, is subject to the Open Government 
Sunset Review Act in accordance with Section 119.14, Rorida 
Statutes. 
(4) Certification is conditioned upon continued eligibility. In order to 
avoid a break in certification, at least 90 days prior to the 
expiration of its certification, a DBE shall submit a nev.r Schedule A 
or Schedule Cas specified in subsections 14-78.005(2) and (3), 
FAG., and if a joint venture, a new Schedule A and a new 
Schedule B. If the DBE has applied for recertification at least 90 
days prior to the expiration of its existing certification and the 
Department has requested additional information as specified in 
paragraph 14-78.007(2)(a), FAC., the DBE will remain in the DBE 
directory during the pendency of the recertification process or any 
timely filed appeal action. If the DBE did not apply for recertification 
at least 90 days prior to the expiration of its existing certification 
and a decision has not been made by the Department prior to the 
certification expiration date, then the DBE will be removed from the 
DBE cirectory upon expiration. 
(5) If at any time there is a change in address, ownership, or 
control of the firm, the DBE shall, within 10 days following the 
change, notify the Equal Opportunity Office as specified in 
subsections 14-78.005{3), (4), and (5), F.A.C. 
(6) The Department is required to provide written notice its intent to 
certify or deny the firm. If the Department intends to deny 
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an application for certification as a DBE, the Department shall 
provide, by certified mail, return receipt requested, or by personal 
delivery to the office of the applican~ notice of the fac:ts which 
warrant such action. A mailed notice shall constitute full and 
complete notice even if the mail is returned as refused or 
unclaimed by the applicant provided the Department mails such 
notice to the last known address as provided by the applicant in 
writing. 
(a) The written no'Jce of denial of an application for certification 
shall contain: 
1. The particular facts or basis for denial of the application. 
2. A statement !hat the applicant has the right to an administrative 
hearing pursuant to Section 120.57, Rorida Statutes. 
3. A statement that the denial shall become conclusive and final 
agency action if no request for a hearing is filed within 15 days 
oi receipt of the notice of denial. 
(b) All requests for hearing shall be made in writing and shall be 
filed with the Clerk of Agency Proceedings, 605 Suwannee 
Street, MS 58, Haydon Bums Building, Tallahassee, Rorida 32399-
0458, within 15 days .of receipt of the notice of denial of the 
application and shall include: 
1. The name and address of the party making the request 
2. A statement that the party is requesting a lonna! proceeding 
pursuant to Section 120.57(1), Florida Statutes, or an informal 
proceeding pursuant to Section 120.57(2), Ronda Statutes; and 
3. A reference to the notice of denial of the application. 
(c) If the applicant fails to file a request for a hearing within 15 days 
after receipt of the notice of denial of the application, the 
denial shall become conclusive and final agency action. 
(d) Where the notice is refused or unclaimed, the 15 days will begin 
to run as of the last date of attempted contact by the 
delivery agent 
Specific Authority 334.044(2), 339_0805(1} FS. Law Implemented 
120.57, 120.60, 334.044(27), 339.05, 339.0805 FS. History-New 
12-9-81, Amended 5-23-84, Formerly 14-78.07, Amended 9-21-87, 
5-4-88, 6-24-91, 12-2-93, 4-30-96. 

14-78.0071 Challenge Procedure. 
(1) Pursuant to 49 C.F.R. SubtiUe A, Subpart D, Section 23.69, any 
third party may challenge the socially and economically 
disadvantaged status of any incividual (except an individual who 
has a cument B(a) certification from the Small Business 
Administration) who is a member of one of the presumptive groups 
listed in subsection 14-78.002(18), F.A.C., if that individual is 
an owner of a firm certified by or seeking certification from the 
Department as a disadvantaged business. 
(a) The challenge shall be made in writing to the Department and 
shall be filed with the Clerk of Agency proceedings and shall 
include: 
1. The name and address of the party making the challenge; 
2. The name of the person being challenged; 
3. All information available to the challenging thind party relevant to 
a determination of whether the challenged party is in fact 
disadvantaged. 
(b) The Department shall determine, on the basis of the infonnation 
provided by the challenging party, whether there is reason 
to believe U,at the challenged party is in fact not disadvantaged. 
1. If the Department detennines that there is not reason to believe 
(tlal the chC!ilenged party is not cisadvantaged, the 
Department shall so inform the challenging party in writing. This 
!r rminates \Jle proceeq1ng 

2. If the Department determines that there is reason to believe that 
the challenged party is not disadvantaged, the Department 
shall begin proceedings as provided in subsections (c), (d), and (e) 
of this section. 
(c) The Department shall notify the challenged party in writing by 
certified mail, netum receipt requested, or personal delivery 
to the office of the challenged party, that his or her status as a 
disadvantaged individual has been challenged. The notice shall 
identify the challenging party and summarize the grounds for the 
challenge. The notice shall also require the challenged party to 
provide to the Departmen~ within 15 days of receipt of the notice, 
information sufficient to permit the Department to evaluate his 
or her status as a disadvantaged incividual. 
(d) The Department shall evaluate the infonnation available to it 
and make a proposed determination of the disadvantaged 
status of the challenged party. The Department shall notify both 
parties of this proposed determination in writing, setting forth the 
reasons for its proposal. The Department shall provide an 
opportunity to the parties for an informal hearing, at which they can 
respond to this proposed detennination in writing and in person. 
(e) Following the informal hearing, the Department shall make a 
final detennination. The Department shall infonn the parties 
in writing of the tina! determination, setting forth the reasons for its 
decision. · 
(0 In making the determinations called for in subsections (b), (d) 
and (e) of this section, the Department shall use the standards 
set forth in Rule 14-78.005, F.AC., of this rule chapter. 
(g) During the pendency of a challenge under this section, the 
presumption that the challenged party is a disadvantaged 
individual shalf remain in effect. 
(h) The final determination of the Department under sub­
subparagraphs (1 )(a)2.a. and (1 )(a)5. may be appealed to the U.S. 
Department of Transportation by the adversely affected party_to_fbe 
proceeding under the procedures of 49 C.F.R. Subtitle A 
Section 23.55. 
(2) The Department shall initiate a challenge against any 
applicanrs status or certified DBE if it obtains credible information 
which questions the dsadvantaged status of the applicant 
(a) If the Department challenges the socially and economically 
disadvantaged status of an applican~ it will issue an intent to 
deny certification pursuant to subsection 14-78.007(6), F.AC. 
(b) If the Department challenges the socially and economically 
disadvantaged status of a currently certified DBE, the 
Department shall revoke certification under the procedures 
specified in subsections 14-78.008(2), (3), and (4), F.A.C. 
Specific Authority 120.53(1)(b), 334.044{2), 339.0805(1} FS. Law 
Implemented 120.57, 120.60, 334.044(27), 339.05, 339.0805 FS. 
History-New 
6-24-91, Amended 12-2-93. 

14-78.008 Suspension or Revocation. 
( 1) The Department may suspend, for a specified period of time, or 
revoke the Deparfmenrs certification of DBE status if it finds: 
(a) The DBE no longer meets the certification standards setforth in 
Rule 14-78.005, F.AC. 
(b) The DBE willfully made a false, deceptive, or fraudulent 
statement in its application for certification or in any other 
infonnation submitted to the Department 
(c) The DBE fails to maintain the records required by subsections 
14-78.005(5) and (14), F.A.C. 
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(d) The DBE fails to petform a commercially useful function on 
projects for which the DBE is utilized to satisfy contract goals. 
{e) The DBE fails to fulfill its conlracb,Jal obligations with 
contractors. 
(f) The DBE fails to respond to any requests for bid quotations from 
contractoJs for three consecutive letlings. For purposes of 
this provision a statement of noninterest or a bid quotation will be 
considered a response. 
(g) The DBE subordinates more than 49 percent of the amount of 
any single subcontract which was used by the prime 
contractor to meet the contract DBE goals. The Department shall 
revoke for a period of one year, the DBE certification of any DBE 
firm found to be in violation of this subsection. Subcontract work 
performed by a firm which is an affiliate of the DBE firm is 
considered subordination. 
(h) The DBE fails to provide notarized certification of payments 
received on specific projects to the prime contractor as 
required by contract specifications. 
(i) The DBE fails to schedule an on-site review upon request by the 
Department. 
(j) The DBE becomes insolvent or is the subject of a bankruptcy 
proceeding. 
(k) It has been determined per Rule 14-78.0071, F.A.C., that the 
challenged party is not disadvantaged 
(2) The Department shall revoke the certification of a 
disadvantaged business enterprise upon receipt of notification of 
any change in ownership which results in the disadvantaged 
individual or individuals used to qualify the business as a 
disadvantaged business enterprise, no longer owning at least 51 
percent of the business enterprise. Such notification shall be made 
to the Department by certified mail within 10 days after the change 
in ownership and such business shall be removed from the certified 
disadvantaged business list until a new application is submitted 
and approved by the Departmenl Failure to notify the Department 
of the change in the ownership which qualifies the business as a 
disadvantaged business enterprise will result in revocation of 
certification, and subject the business to the provisions of Section 
337.135, Rorida Statutes. 
(3) With the exception of a change in the qualifying 51% minority 
ownership, prior to suspending or revoking certification as a 
DBE, the Department shall inform the DBE in writing by certified 
mail, return receipt requested, or personal delivery to the office 
of the DBE, of the following: 
{a) The statutory provision(s) or rule(s) of the Rorida Administrative 
Code which is alleged to have been violated. 
(b) The specific facts or conduct relied upon to justify the 
revocation or suspension. 
(c) A statement that the DBE has the tight to file a request for an 
administrative hearing pursuant to Section 120.57, Rorida 
Statutes, within 15 days of receipt of the notice of revocation or 
suspension. 
(d) A statement that the suspension or revocation shall become 
conclusive and final agency action if no request for a hearing is 
filed within 15 days of receipt of the notice of revocation or 
suspension of certificqlion. 
( 4) All req4ests for a ~earing shall be made in writing and shall be 
filed with !fle Cieri< of ~ency Proceedings within 15 days 
of receipt pf the notic~ fi'f suspension or revocation of certification. 
The requ~~t shall inci~Jcje: 
(a) The nCJrne and a9qress of th1;1 DBE making the reques~ 

(b) A statement that the DBE is requesting a formal proceeding 
pursuant to Section 120.57(1), Rorida Statutes, or an informal 
proceeding, pursuant to Section 120.57(2), Rorida Statutes; and 
(c) A reference to the notice of revocation or suspension of 
certification received from the Department and a statement of the 
specific grounds on which the proposed aclion is being challenged. 
(5) If the DBE fails to file a request for a hearing within 15 days 
after receipt of the notice of revocation or suspension of 
certification, the suspension or revocation shall become conclusive 
and final agency action. 
Specific Authority 334.044(2), 337.137(3), 339. 0805(2) FS. Law 
Implemented 120.51, 334. 044(27) 337. 137, 339.05, 339.0805 FS. 
History-New 
12-9-81, Amended 5-23-84, Formerly 14-78.08, Amended 9-21-87, 
5-4-88, 6-24-91, 12-2-93. 

14-78.0081 Federal Appeal Rights. 
In addition to the other remedies provided in this rule chapter, any 
person adversely affected by any action taken by the Department 
may exercise the appeal rights granted in 49 C.F.R. Part 23, 
Section 23.55 and Subpart D, Appendix A. 
Specific Authority 334. 044(2), 339. 0805(1} FS. Law Implemented 
339.05, 339.0805 FS. History-New 5-23-84, Formerly 14-78.081, 
Amended 
9-21-87, 12-2-93. 

14-78.009 Forms. 
The following forms are incorporated by reference into this rule 
chapter and shall be used by firms when applying for certification 
as a DBE: 
(1} Schedule A- Certification Form No. 1-Department of 
Transportation Form 275-D30-01, Rev. 04/96. 
(2) Schedule B - Certification Form No. 2 - Department of 
Transportation Form 275-D30-02, Rev. 08/93. 
(3) Schedule C - Certification Form No. 3 - Department of 
Transportation Form 275..030-03, Rev. 04/96. 
(4) Disadvantaged Business Enterprise (DBE) Utilization Summary 
Form, Department of Transportation Form 275-020..003, 
Rev. 10/95. 
(5) Disadvantaged Business EnteJprise (DBE) Utilization Form, 
Department of Transportation Form 275-020-004, Rev. 10/95. 

· Copies of these forms may be obtained by contacting the liaison 
Officer, Equal Opportunity Office, 605 Suwannee Street, Mail 
Station 65, Tallahassee, Ronda 323994050, (850) 414-4747. 
SpecificAuthority334.044(2), 339.0805(1), (2) FS. Law 
Implemented 334.044(27), 339.05, 339.0805 FS. History-New 12-
9-81, Amended 5-23-84, Formerly 14-78.09, Amended 9-21-87, 5-
4-88, 6-24-91, 12-2-93, 4-30-96. 
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6-5.2 Source of Supply-Steel (Federal-Aid Contracts Only): For Federal- 
aid  Contracts,  only  use  steel  and  iron  produced  in  the  United  States,  in 
accordance with the Buy America provisions of 23 CFR 635.410, as amended. 
Ensure that all manufacturing processes for this material occur in the United 
States. As used in this specification, a manufacturing process is any process that 
modifies the chemical content, physical shape or size, or final finish of a product, 
beginning  with  the  initial  melding  and  mixing  and  continuing  through  the 
bending and coating stages. A manufactured steel or iron product is complete 
only when all grinding, drilling, welding, finishing and coating have been 
completed. If a domestic product is taken outside the United States for any 
process, it becomes foreign source material. When using steel and iron as a 
component of any manufactured product incorporated into the project (e.g., 
concrete pipe, prestressed beams, corrugated steel pipe, etc.), these same 
provisions apply, except that the manufacturer may use minimal quantities of 
foreign steel and iron when the cost of such foreign materials does not exceed 
0.1%  of  the  total  Contract  amount  or $2,500,  whichever  is  greater.  These 
requirements are applicable to all steel and iron materials incorporated into the 
finished work, but are not applicable to steel and iron items that the Contractor 
uses but does not incorporate into the finished work. Provide a certification from 
the producer of steel or iron, or any product containing steel or iron as a 
component, stating that all steel or iron furnished or incorporated into the 
furnished product was manufactured in the United States in accordance with the 
requirements   of   this   specification   and   the   Buy   America   provisions   of 
23 CFR 635.410,  as  amended.  Such  certification  shall  also  include  (1)  a 
statement that the product was produced entirely within the United States, or (2) 
a  statement that the product was produced within the United States except for 
minimal quantities of foreign steel and iron valued at $ (actual value). Furnish 
each such certification to the Engineer prior to incorporating the material into the 
project.  When  FHWA allows  the  use  of  foreign steel  on  a  project,  furnish 
invoices to document the cost of such material, and obtain the Engineer’s written 
approval prior to incorporating the material into the project. 
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stated in the plans or special provi-
sions. Federal participation will be 
limited to (1) the cost of the material 
to the State transportation depart-
ment or other public agency; or (2) the 
fair and reasonable value of the mate-
rial, whichever is less. Special cases 
may arise that will justify Federal par-
ticipation on a basis other than that 
set forth above. Such cases should be 
fully documented and receive advance 
approval by the FHWA Division Ad-
ministrator. 

(f) Costs incurred by the State trans-
portation department or other public 
agency for acquiring a designated 
source or the right to take materials 
from it will not be eligible for Federal 
participation if the source is not used 
by the contractor. 

(g) The contract provisions for one or 
a combination of Federal-aid projects 
shall not specify a mandatory site for 
the disposal of surplus excavated mate-
rials unless there is a finding by the 
State transportation department with 
the concurrence of the FHWA Division 
Administrator that such placement is 
the most economical except that the 
designation of a mandatory site may be 
permitted based on environmental con-
siderations, provided the environment 
would be substantially enhanced with-
out excessive cost. 

§ 635.409 Restrictions upon materials. 
No requirement shall be imposed and 

no procedure shall be enforced by any 
State transportation department in 
connection with a project which may 
operate: 

(a) To require the use of or provide a 
price differential in favor of articles or 
materials produced within the State, 
or otherwise to prohibit, restrict or 
discriminate against the use of articles 
or materials shipped from or prepared, 
made or produced in any State, terri-
tory or possession of the United States; 
or 

(b) To prohibit, restrict or otherwise 
discriminate against the use of articles 
or materials of foreign origin to any 
greater extent than is permissible 
under policies of the Department of 
Transportation as evidenced by re-
quirements and procedures prescribed 
by the FHWA Administrator to carry 
out such policies. 

§ 635.410 Buy America requirements. 
(a) The provisions of this section 

shall prevail and be given precedence 
over any requirements of this subpart 
which are contrary to this section. 
However, nothing in this section shall 
be construed to be contrary to the re-
quirements of § 635.409(a) of this sub-
part. 

(b) No Federal-aid highway construc-
tion project is to be authorized for ad-
vertisement or otherwise authorized to 
proceed unless at least one of the fol-
lowing requirements is met: 

(1) The project either: (i) Includes no 
permanently incorporated steel or iron 
materials, or (ii) if steel or iron mate-
rials are to be used, all manufacturing 
processes, including application of a 
coating, for these materials must occur 
in the United States. Coating includes 
all processes which protect or enhance 
the value of the material to which the 
coating is applied. 

(2) The State has standard contract 
provisions that require the use of do-
mestic materials and products, includ-
ing steel and iron materials, to the 
same or greater extent as the provi-
sions set forth in this section. 

(3) The State elects to include alter-
nate bid provisions for foreign and do-
mestic steel and iron materials which 
comply with the following require-
ments. Any procedure for obtaining al-
ternate bids based on furnishing for-
eign steel and iron materials which is 
acceptable to the Division Adminis-
trator may be used. The contract pro-
visions must (i) require all bidders to 
submit a bid based on furnishing do-
mestic steel and iron materials, and 
(ii) clearly state that the contract will 
be awarded to the bidder who submits 
the lowest total bid based on fur-
nishing domestic steel and iron mate-
rials unless such total bid exceeds the 
lowest total bid based on furnishing 
foreign steel and iron materials by 
more than 25 percent. 

(4) When steel and iron materials are 
used in a project, the requirements of 
this section do not prevent a minimal 
use of foreign steel and iron materials, 
if the cost of such materials used does 
not exceed one-tenth of one percent (0.1 
percent) of the total contract cost or 
$2,500, whichever is greater. For pur-
poses of this paragraph, the cost is that 
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shown to be the value of the steel and 
iron products as they are delivered to 
the project. 

(c)(1) A State may request a waiver 
of the provisions of this section if; 

(i) The application of those provi-
sions would be inconsistent with the 
public interest; or 

(ii) Steel and iron materials/products 
are not produced in the United States 
in sufficient and reasonably available 
quantities which are of a satisfactory 
quality. 

(2) A request for waiver, accompanied 
by supporting information, must be 
submitted in writing to the Regional 
Federal Highway Administrator 
(RFHWA) through the FHWA Division 
Administrator. A request must be sub-
mitted sufficiently in advance of the 
need for the waiver in order to allow 
time for proper review and action on 
the request. The RFHWA will have ap-
proval authority on the request. 

(3) Requests for waivers may be made 
for specific projects, or for certain ma-
terials or products in specific geo-
graphic areas, or for combinations of 
both, depending on the circumstances. 

(4) The denial of the request by the 
RFHWA may be appealed by the State 
to the Federal Highway Administrator 
(Administrator), whose action on the 
request shall be considered administra-
tively final. 

(5) A request for a waiver which in-
volves nationwide public interest or 
availability issues or more than one 
FHWA region may be submitted by the 
RFHWA to the Administrator for ac-
tion. 

(6) A request for waiver and an appeal 
from a denial of a request must include 
facts and justification to support the 
granting of the waiver. The FHWA re-
sponse to a request or appeal will be in 
writing and made available to the pub-
lic upon request. Any request for a na-
tionwide waiver and FHWA’s action on 
such a request may be published in the 
FEDERAL REGISTER for public comment. 

(7) In determining whether the waiv-
ers described in paragraph (c)(1) of this 
section will be granted, the FHWA will 
consider all appropriate factors includ-
ing, but not limited to, cost, adminis-
trative burden, and delay that would be 
imposed if the provision were not 
waived. 

(d) Standard State and Federal-aid 
contract procedures may be used to as-
sure compliance with the requirements 
of this section. 

[48 FR 53104, Nov. 25, 1983, as amended at 49 
FR 18821, May 3, 1984; 58 FR 38975, July 21, 
1993] 

§ 635.411 Material or product selec-
tion. 

(a) Federal funds shall not partici-
pate, directly or indirectly, in payment 
for any premium or royalty on any pat-
ented or proprietary material, speci-
fication, or process specifically set 
forth in the plans and specifications for 
a project, unless: 

(1) Such patented or proprietary item 
is purchased or obtained through com-
petitive bidding with equally suitable 
unpatented items; or 

(2) The State transportation depart-
ment certifies either that such pat-
ented or proprietary item is essential 
for synchronization with existing high-
way facilities, or that no equally suit-
able alternate exists; or 

(3) Such patented or proprietary item 
is used for research or for a distinctive 
type of construction on relatively 
short sections of road for experimental 
purposes. 

(b) When there is available for pur-
chase more than one nonpatented, non-
proprietary material, semifinished or 
finished article or product that will 
fulfill the requirements for an item of 
work of a project and these available 
materials or products are judged to be 
of satisfactory quality and equally ac-
ceptable on the basis of engineering 
analysis and the anticipated prices for 
the related item(s) of work are esti-
mated to be approximately the same, 
the PS&E for the project shall either 
contain or include by reference the 
specifications for each such material or 
product that is considered acceptable 
for incorporation in the work. If the 
State transportation department wish-
es to substitute some other acceptable 
material or product for the material or 
product designated by the successful 
bidder or bid as the lowest alternate, 
and such substitution results in an in-
crease in costs, there will not be Fed-
eral-aid participation in any increase 
in costs. 
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(c) A State transportation depart-
ment may require a specific material 
or product when there are other ac-
ceptable materials and products, when 
such specific choice is approved by the 
Division Administrator as being in the 
public interest. When the Division Ad-
ministrator’s approval is not obtained, 
the item will be nonparticipating un-
less bidding procedures are used that 
establish the unit price of each accept-
able alternative. In this case Federal- 
aid participation will be based on the 
lowest price so established. 

(d) Reference in specifications and on 
plans to single trade name materials 
will not be approved on Federal-aid 
contracts. 

(e) In the case of a design-build 
project, the following requirements 
apply: Federal funds shall not partici-
pate, directly or indirectly, in payment 
for any premium or royalty on any pat-
ented or proprietary material, speci-
fication, or process specifically set 
forth in the Request for Proposals doc-
ument unless the conditions of para-
graph (a) of this section are applicable. 

(f) State transportation departments 
(State DOTs) shall have the autonomy 
to determine culvert and storm sewer 
material types to be included in the 
construction of a project on a Federal- 
aid highway. 

[41 FR 36204, Aug. 27, 1976, as amended at 67 
FR 75926, Dec. 10, 2002; 71 FR 66454, Nov. 15, 
2006; 78 FR 5717, Jan. 28, 2013] 

§ 635.413 Guaranty and warranty 
clauses. 

The STD may include warranty pro-
visions in National Highway System 
(NHS) construction contracts in ac-
cordance with the following: 

(a) Warranty provisions shall be for a 
specific construction product or fea-
ture. Items of maintenance not eligible 
for Federal participation shall not be 
covered. 

(b) All warranty requirements and 
subsequent revisions shall be sub-
mitted to the Division Administrator 
for advance approval. 

(c) No warranty requirement shall be 
approved which, in the judgment of the 
Division Administrator, may place an 
undue obligation on the contractor for 
items over which the contractor has no 
control. 

(d) A STD may follow its own proce-
dures regarding the inclusion of war-
ranty provisions in non-NHS Federal- 
aid contracts. 

(e) In the case of a design-build 
project, the following requirements 
will apply instead of paragraphs (a) 
through (d) of this section. 

(1) General project warranties may be 
used on NHS projects, provided: 

(i) The term of the warranty is short 
(generally one to two years); however, 
projects developed under a public-pri-
vate agreement may include warran-
ties that are appropriate for the term 
of the contract or agreement. 

(ii) The warranty is not the sole 
means of acceptance; 

(iii) The warranty must not include 
items of routine maintenance which 
are not eligible for Federal participa-
tion; and, 

(iv) The warranty may include the 
quality of workmanship, materials and 
other specific tasks identified in the 
contract. 

(2) Performance warranties for spe-
cific products on NHS projects may be 
used at the STD’s discretion. If per-
formance warranties are used, detailed 
performance criteria must be provided 
in the Request for Proposal document. 

(3) The STD may follow its own pro-
cedures regarding the inclusion of war-
ranty provisions on non-NHS Federal- 
aid design-build contracts. 

(4) For best value selections, the STD 
may allow proposers to submit alter-
nate warranty proposals that improve 
upon the warranty terms in the RFP 
document. Such alternate warranty 
proposals must be in addition to the 
base proposal that responds to the RFP 
requirements. 

[60 FR 44274, Aug. 25, 1995, as amended at 67 
FR 75926, Dec. 10, 2002; 72 FR 45336, Aug. 14, 
2007] 

§ 635.417 Convict produced materials. 

(a) Materials produced after July 1, 
1991, by convict labor may only be in-
corporated in a Federal-aid highway 
construction project if such materials 
have been: 

(1) Produced by convicts who are on 
parole, supervised release, or probation 
from a prison or 
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(2) Produced in a qualified prison fa-
cility and the cumulative annual pro-
duction amount of such materials for 
use in Federal-aid highway construc-
tion does not exceed the amount of 
such materials produced in such facil-
ity for use in Federal-aid highway con-
struction during the 12-month period 
ending July 1, 1987. 

(b) Qualified prison facility means any 
prison facility in which convicts, dur-
ing the 12-month period ending July 1, 
1987, produced materials for use in Fed-
eral-aid highway construction projects. 

[53 FR 1923, Jan. 25, 1988, as amended at 58 
FR 38975, July 21, 1993] 

PART 636—DESIGN-BUILD 
CONTRACTING 

Subpart A—General 

Sec. 
636.101 What does this part do? 
636.102 Does this part apply to me? 
636.103 What are the definitions of terms 

used in this part? 
636.104 Does this part apply to all Federal- 

aid design-build projects? 
636.105 Is the FHWA requiring the use of de-

sign-build? 
636.106 [Reserved] 
636.107 May contracting agencies use geo-

graphic preference in Federal-aid design- 
build or public-private partnership 
projects? 

636.108 [Reserved] 
636.109 How does the NEPA process relate to 

the design-build procurement process? 
636.110 What procedures may be used for so-

licitations and receipt of proposals? 
636.111 Can oral presentations be used dur-

ing the procurement process? 
636.112 May stipends be used? 
636.113 Is the stipend amount eligible for 

Federal participation? 
636.114 What factors should be considered in 

risk allocation? 
636.115 May I meet with industry to gather 

information concerning the appropriate 
risk allocation strategies? 

636.116 What organizational conflict of in-
terest requirements apply to design-build 
projects? 

636.117 What conflict of interest standards 
apply to individuals who serve as selec-
tion team members for the owner? 

636.118 Is team switching allowed after con-
tract award? 

636.119 How does this part apply to a project 
developed under a public-private partner-
ship? 

Subpart B—Selection Procedures, Award 
Criteria 

636.201 What selection procedures and award 
criteria may be used? 

636.202 When are two-phase design-build se-
lection procedures appropriate? 

636.203 What are the elements of two-phase 
selection procedures for competitive pro-
posals? 

636.204 What items may be included in a 
phase-one solicitation? 

636.205 Can past performance be used as an 
evaluation criteria? 

636.206 How do I evaluate offerors who do 
not have a record of relevant past per-
formance? 

636.207 Is there a limit on short listed 
firms? 

636.208 May I use my existing 
prequalification procedures with design- 
build contracts? 

636.209 What items must be included in a 
phase-two solicitation? 

636.210 What requirements apply to projects 
which use the modified design-build pro-
cedure? 

636.211 When and how should tradeoffs be 
used? 

636.212 To what extent must tradeoff deci-
sions be documented? 

Subpart C—Proposal Evaluation Factors 

636.301 How should proposal evaluation fac-
tors be selected? 

636.302 Are there any limitations on the se-
lection and use of proposal evaluation 
factors? 

636.303 May pre-qualification standards be 
used as proposal evaluation criteria in 
the RFP? 

636.304 What process may be used to rate 
and score proposals? 

636.305 Can price information be provided to 
analysts who are reviewing technical 
proposals? 

Subpart D—Exchanges 

636.401 What types of information exchange 
may take place prior to the release of the 
RFP document? 

636.402 What types of information exchange 
may take place after the release of the 
RFP document? 

636.403 What information may be exchanged 
with a clarification? 

636.404 Can a competitive range be used to 
limit competition? 

636.405 After developing a short list, can I 
still establish a competitive range? 

636.406 Are communications allowed prior 
to establishing the competitive range? 

636.407 Am I limited in holding communica-
tions with certain firms? 
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7-1.4 Compliance with Federal Endangered Species Act and other Wildlife Regulations: The Federal 
Endangered Species Act requires that the Department investigate the potential impact to a threatened or 
endangered species prior to initiating an activity performed in conjunction with a highway construction project. 
If the Department’s investigation determines that there is a potential impact to a protected, threatened or an 
endangered species, the Department will conduct an evaluation to determine what measures may be necessary 
to mitigate such impact. When mitigation measures and/or special conditions are necessary, these measures and 
conditions will be addressed in the Contract Documents or in permits as identified in 7-2.1. 
  In addition, in cases where certain protected, threatened or endangered species are found or 
appear within close proximity to the project boundaries, the Department has established guidelines that will 
apply when interaction with certain species occurs, absent of any special mitigation measures or permit 
conditions otherwise identified for the project. 
  These guidelines are posted at the following URL address: 
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/endangeredwildlifeguidelines.p
df . 
  Take responsibility to obtain this information and take all actions and precautions necessary to 
comply with the conditions of these guidelines during all project activities. 
  Prior to establishing any off-project activity in conjunction with a project, notify the Engineer of 
the proposed activity. Covered activities include but are not necessarily limited to borrow pits, concrete or 
asphalt plant sites, disposal sites, field offices, and material or equipment storage sites. Include in the 
notification the Financial Project ID, a description of the activity, the location of the site by township, range, 
section, county, and city, a site location map including the access route, the name of the property owner, and a 
person to contact to arrange a site inspection. Submit this notification sufficiently in advance of planned 
commencement of the off-site activity, to allow a reasonable period of time for the Engineer to conduct an 
investigation without delaying job progress. 
  Do not perform any off-project activity without obtaining written clearance from the Engineer. In 
the event the Department’s investigation determines a potential impact to a protected, threatened or endangered 
species and mitigation measures or permits are necessary, coordinate with the appropriate resource agencies for 
clearance, obtain permits and perform mitigation measures as necessary. Immediately notify the Engineer in 
writing of the results of this coordination with the appropriate resource agencies. Additional compensation or 
time will not be allowed for permitting or mitigation, associated with Contractor initiated off-project activities. 
 
 7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act prohibits the 
U. S. Secretary of Transportation from approving a project which requires the use of publicly owned land of a 
public park, recreation area or a wildlife and waterfowl refuge, or of any historic site of national, state, or local 
significance unless there is no prudent or feasible alternative to using that land and the program or project 
includes all possible planning to minimize the harm to the site resulting from the use. 
  Before undertaking any off-project activity associated with any federally assisted undertaking, 
ensure that the proposed site does not represent a public park, recreation area, wildlife or waterfowl refuge, or a 
historic site (according to the results of the Cultural Resources Survey discussed in 120-6.2). If such a site is 
proposed, notify the Engineer and provide a description of the proposed off-site activity, the Financial 
Project ID, the location of the site by township, range, section, a county or city map showing the site location, 
including the access route and the name of the property. It is the Contractor’s responsibility to submit 
justification for use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this notification sufficiently 
in advance of planned commencement of the off-site activity to allow a reasonable time for the Engineer to 
conduct an investigation without delaying job progress. Do not begin any off-project activity without obtaining 
written clearance from the Engineer.7-16 

 

7-1.4 and 7-1.8 

http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/endangeredwildlifeguidelines.pdf
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/endangeredwildlifeguidelines.pdf


343

Office of the Secretary of Transportation Pt. 29

filed by the complainant within 90 days 
of receipt from the Department of the 
letter required by § 28.170(g). The De-
partment may extend this time for 
good cause. 

(i) Timely appeals shall be accepted 
and processed by the Assistant Sec-
retary for Transportation Policy. The 
appeal will not be heard by the same 
person who made the initial determina-
tion on the request. The decision on 
the appeal shall constitute the Depart-
ment’s final action in the matter. 

(j) The Department shall notify the 
complainant of the results of the ap-
peal within 60 days of the receipt of the 
request. If the Department determines 
that it needs additional information 
from the complainant, it shall have 60 
days from the date it receives the addi-
tional information to make its deter-
mination on the appeal. 

(k) The time limits cited in para-
graphs (g) and (j) of this section may be 
extended with the permission of the 
Assistant Attorney General. 

(l) The Department may delegate its 
authority for conducting complaint in-
vestigations to other Federal agencies, 
except that the authority for making 
the final determination may not be 
delegated to another agency. 

[56 FR 37296, Aug. 6, 1991, as amended at 59 
FR 10061, Mar. 3, 1994]

§§ 28.171–28.999 [Reserved]

PART 29—GOVERNMENTWIDE DE-
BARMENT AND SUSPENSION 
(NONPROCUREMENT)

Sec.
29.25 How is this part organized? 
29.50 How is this part written? 
29.75 Do terms in this part have special 

meanings?

Subpart A—General

29.100 What does this part do? 
29.105 Does this part apply to me? 
29.110 What is the purpose of the non-

procurement debarment and suspension 
system? 

29.115 How does an exclusion restrict a per-
son’s involvement in covered trans-
actions? 

29.120 May we grant an exception to let an 
excluded person participate in a covered 
transaction? 

29.125 Does an exclusion under the non-
procurement system affect a person’s eli-
gibility for Federal procurement con-
tracts? 

29.130 Does exclusion under the Federal pro-
curement system affect a person’s eligi-
bility to participate in nonprocurement 
transactions? 

29.135 May DOT exclude a person who is not 
currently participating in a nonprocure-
ment transaction? 

29.140 How do I know if a person is ex-
cluded? 

29.145 Does this part address persons who 
are disqualified, as well as those who are 
excluded from nonprocurement trans-
actions?

Subpart B—Covered Transactions

29.200 What is a covered transaction? 
29.205 Why is it important to know if a par-

ticular transaction is a covered trans-
action? 

29.210 Which nonprocurement transactions 
are covered transactions? 

29.215 Which nonprocurement transactions 
are not covered transactions? 

29.220 Are any procurement contracts in-
cluded as covered transactions? 

29.225 How do I know if a transaction in 
which I may participate is a covered 
transaction?

Subpart C—Responsibilities of Participants 
Regarding Transactions

DOING BUSINESS WITH OTHER PERSONS 

29.300 What must I do before I enter into a 
covered transaction with another person 
at the next lower tier? 

29.305 May I enter into a covered trans-
action with an excluded or disqualified 
person? 

29.310 What must I do if a Federal agency 
excludes a person with whom I am al-
ready doing business in a covered trans-
action? 

29.315 May I use the services of an excluded 
person as a principal under a covered 
transaction? 

29.320 Must I verify that principals of my 
covered transactions are eligible to par-
ticipate? 

29.325 What happens if I do business with an 
excluded person in a covered trans-
action? 

29.330 What requirements must I pass down 
to persons at lower tiers with whom I in-
tend to do business?

DISCLOSING INFORMATION—PRIMARY TIER 
PARTICIPANTS 

29.335 What information must I provide be-
fore entering into a covered transaction 
with DOT? 
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29.340 If I disclose unfavorable information 
required under § 29.335, will I be pre-
vented from participating in the trans-
action? 

29.345 What happens if I fail to disclose the 
information required under § 29.335? 

29.350 What must I do if I learn of the infor-
mation required under § 29.335 after en-
tering into a covered transaction with 
DOT?

DISCLOSING INFORMATION—LOWER TIER 
PARTICIPANTS 

29.355 What information must I provide to a 
higher tier participant before entering 
into a covered transaction with that par-
ticipant? 

29.360 What happens if I fail to disclose the 
information required under § 29.355? 

29.365 What must I do if I learn of informa-
tion required under § 29.355 after entering 
into a covered transaction with a higher 
tier participant?

Subpart D—Responsibilities of DOT Officials 
Regarding Transactions

29.400 May I enter into a transaction with 
an excluded or disqualified person? 

29.405 May I enter into a covered trans-
action with a participant if a principal of 
the transaction is excluded? 

29.410 May I approve a participant’s use of 
the services of an excluded person? 

29.415 What must I do if a Federal agency 
excludes the participant or a principal 
after I enter into a covered transaction? 

29.420 May I approve a transaction with an 
excluded or disqualified person at a lower 
tier? 

29.425 When do I check to see if a person is 
excluded or disqualified? 

29.430 How do I check to see if a person is 
excluded or disqualified? 

29.435 What must I require of a primary tier 
participant? 

29.440 What method do I use to commu-
nicate those requirements to partici-
pants? 

29.445 What action may I take if a primary 
tier participant knowingly does business 
with an excluded or disqualified person? 

29.450 What action may I take if a primary 
tier participant fails to disclose the in-
formation required under § 29.335? 

29.455 What may I do if a lower tier partici-
pant fails to disclose the information re-
quired under § 29.355 to the next higher 
tier?

Subpart E—Excluded Parties List System

29.500 What is the purpose of the Excluded 
Parties List System (EPLS)? 

29.505 Who uses the EPLS? 
29.510 Who maintains the EPLS? 

29.515 What specific information is in the 
EPLS? 

29.520 Who places the information into the 
EPLS? 

29.525 Whom do I ask if I have questions 
about a person in the EPLS? 

29.530 Where can I find the EPLS?

Subpart F—General Principles Relating to 
Suspension and Debarment Actions

29.600 How do suspension and debarment ac-
tions start? 

29.605 How does suspension differ from de-
barment? 

29.610 What procedures does DOT use in sus-
pension and debarment actions? 

29.615 How does DOT notify a person of a 
suspension and debarment action? 

29.620 Do Federal agencies coordinate sus-
pension and debarment actions? 

29.625 What is the scope of a suspension or 
debarment action? 

29.630 May DOT impute the conduct of one 
person to another? 

29.635 May DOT settle a debarment or sus-
pension action? 

29.640 May a settlement include a voluntary 
exclusion? 

29.645 Do other Federal agencies know if 
DOT agrees to a voluntary exclusion?

Subpart G—Suspension

29.700 When may the suspending official 
issue a suspension? 

29.705 What does the suspending official 
consider in issuing a suspension? 

29.710 When does a suspension take effect? 
29.715 What notice does the suspending offi-

cial give me if I am suspended? 
29.720 How may I contest a suspension? 
29.725 How much time do I have to contest 

a suspension? 
29.730 What information must I provide to 

the suspending official if I contest a sus-
pension? 

29.735 Under what conditions do I get an ad-
ditional opportunity to challenge the 
facts on which the suspension is based? 

29.740 Are suspension proceedings formal? 
29.745 How is fact-finding conducted? 
29.750 What does the suspending official 

consider in deciding whether to continue 
or terminate my suspension? 

29.755 When will I know whether the suspen-
sion is continued or terminated? 

29.760 How long may my suspension last?

Subpart H—Debarment

29.800 What are the causes for debarment? 
29.805 What notice does the debarring offi-

cial give me if I am proposed for debar-
ment? 

29.810 When does a debarment take effect? 
29.815 How may I contest a proposed debar-

ment? 
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29.820 How much time do I have to contest 
a proposed debarment? 

29.825 What information must I provide to 
the debarring official if I contest a pro-
posed debarment? 

29.830 Under what conditions do I get an ad-
ditional opportunity to challenge the 
facts on which the proposed debarment is 
based? 

29.835 Are debarment proceedings formal? 
29.840 How is fact-finding conducted? 
29.845 What does the debarring official con-

sider in deciding whether to debar me? 
29.850 What is the standard of proof in a de-

barment action? 
29.855 Who has the burden of proof in a de-

barment action? 
29.860 What factors may influence the de-

barring official’s decision? 
29.865 How long may my debarment last? 
29.870 When do I know if the debarring offi-

cial debars me? 
29.875 May I ask the debarring official to re-

consider a decision to debar me? 
29.880 What factors may influence the de-

barring official during reconsideration? 
29.885 May the debarring official extend a 

debarment?

Subpart I—Definitions

29.900 Adequate evidence. 
29.905 Affiliate. 
29.910 Agency. 
29.915 Agent or representative. 
29.920 Civil judgment. 
29.925 Conviction. 
29.930 Debarment. 
29.935 Debarring official. 
29.940 Disqualified. 

29.945 Excluded or exclusion. 
29.950 Excluded Parties List System. 
29.955 Indictment. 
29.960 Ineligible or ineligibility. 
29.965 Legal proceedings. 
29.970 Nonprocurement transaction. 
29.975 Notice. 
29.980 Participant. 
29.985 Person. 
29.990 Preponderance of the evidence. 
29.995 Principal. 
29.1000 Respondent. 
29.1005 State. 
29.1010 Suspending official. 
29.1015 Suspension. 
29.1020 Voluntary exclusion or voluntarily 

excluded.

Subpart J [Reserved]

APPENDIX TO PART 29—COVERED TRANS-
ACTIONS

AUTHORITY: Sec. 2455, Pub. L. 103–355, 108 
Stat. 3327 (31 U.S.C. 6101 note); E.O. 11738 (3 
CFR, 1973 Comp., p. 799); E.O. 12549 (3 CFR, 
1986 Comp., p. 189); E.O. 12689 (3 CFR, 1989 
Comp., p. 235).

SOURCE: 68 FR 66644 and 66645, Nov. 26, 2003, 
unless otherwise noted.

§ 29.25 How is this part organized? 
(a) This part is subdivided into ten 

subparts. Each subpart contains infor-
mation related to a broad topic or spe-
cific audience with special responsibil-
ities, as shown in the following table:

In subpart . . . You will find provisions related to . . . 

A ..................................... general information about this rule. 
B ..................................... the types of DOT transactions that are covered by the Governmentwide nonprocurement suspension 

and debarment system. 
C ..................................... the responsibilities of persons who participate in covered transactions. 
D ..................................... the responsibilities of DOT officials who are authorized to enter into covered transactions. 
E ..................................... the responsibilities of Federal agencies for the Excluded Parties List System (Disseminated by the 

General Services Administration). 
F ..................................... the general principles governing suspension, debarment, voluntary exclusion and settlement. 
G ..................................... suspension actions. 
H ..................................... debarment actions. 
I ....................................... definitions of terms used in this part. 
J ...................................... [Reserved] 

(b) The following table shows which 
subparts may be of special interest to 
you, depending on who you are:

If you are . . . See subpart(s) . . . 

(1) a participant or principal in a non-
procurement transaction.

A, B, C, and I. 

(2) a respondent in a suspension action A, B, F, G and I. 
(3) a respondent in a debarment action A, B, F, H and I. 
(4) a suspending official ........................ A, B, D, E, F, G 

and I. 

If you are . . . See subpart(s) . . . 

(5) a debarring official ............................ A, B, D, E, F, H 
and I. 

(6) a (n) DOT official authorized to 
enter into a covered transaction.

A, B, D, E and I. 

(7) Reserved .......................................... J. 
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§ 29.50 How is this part written? 
(a) This part uses a ‘‘plain language’’ 

format to make it easier for the gen-
eral public and business community to 
use. The section headings and text, 
often in the form of questions and an-
swers, must be read together. 

(b) Pronouns used within this part, 
such as ‘‘I’’ and ‘‘you,’’ change from 
subpart to subpart depending on the 
audience being addressed. The pronoun 
‘‘we’’ always is the Department of 
Transportation. 

(c) The ‘‘Covered Transactions’’ dia-
gram in the appendix to this part 
shows the levels or ‘‘tiers’’ at which 
the Department of Transportation en-
forces an exclusion under this part.

§ 29.75 Do terms in this part have spe-
cial meanings? 

This part uses terms throughout the 
text that have special meaning. Those 
terms are defined in Subpart I of this 
part. For example, three important 
terms are— 

(a) Exclusion or excluded, which refers 
only to discretionary actions taken by 
a suspending or debarring official 
under this part or the Federal Acquisi-
tion Regulation (48 CFR part 9, subpart 
9.4); 

(b) Disqualification or disqualified, 
which refers to prohibitions under spe-
cific statutes, executive orders (other 
than Executive Order 12549 and Execu-
tive Order 12689), or other authorities. 
Disqualifications frequently are not 
subject to the discretion of an agency 
official, may have a different scope 
than exclusions, or have special condi-
tions that apply to the disqualifica-
tion; and 

(c) Ineligibility or ineligible, which gen-
erally refers to a person who is either 
excluded or disqualified.

Subpart A—General

§ 29.100 What does this part do? 
This part adopts a governmentwide 

system of debarment and suspension 
for DOT nonprocurement activities. It 
also provides for reciprocal exclusion 
of persons who have been excluded 
under the Federal Acquisition Regula-
tion, and provides for the consolidated 
listing of all persons who are excluded, 

or disqualified by statute, executive 
order, or other legal authority. This 
part satisfies the requirements in sec-
tion 3 of Executive Order 12549, ‘‘De-
barment and Suspension’’ (3 CFR 1986 
Comp., p. 189), Executive Order 12689, 
‘‘Debarment and Suspension’’ (3 CFR 
1989 Comp., p. 235) and 31 U.S.C. 6101 
note (Section 2455, Public Law 103–355, 
108 Stat. 3327).

§ 29.105 Does this part apply to me? 

Portions of this part (see table at 
§ 29.25(b)) apply to you if you are a(n)— 

(a) Person who has been, is, or may 
reasonably be expected to be, a partici-
pant or principal in a covered trans-
action; 

(b) Respondent (a person against 
whom the Department of Transpor-
tation has initiated a debarment or 
suspension action); 

(c) DOT debarring or suspending offi-
cial; or 

(d) DOT official who is authorized to 
enter into covered transactions with 
non-Federal parties.

§ 29.110 What is the purpose of the 
nonprocurement debarment and 
suspension system? 

(a) To protect the public interest, the 
Federal Government ensures the integ-
rity of Federal programs by conducting 
business only with responsible persons. 

(b) A Federal agency uses the non-
procurement debarment and suspension 
system to exclude from Federal pro-
grams persons who are not presently 
responsible. 

(c) An exclusion is a serious action 
that a Federal agency may take only 
to protect the public interest. A Fed-
eral agency may not exclude a person 
or commodity for the purposes of pun-
ishment.

§ 29.115 How does an exclusion restrict 
a person’s involvement in covered 
transactions? 

With the exceptions stated in 
§§ 29.120, 29.315, and 29.420, a person who 
is excluded by the Department of 
Transportation or any other Federal 
agency may not: 

(a) Be a participant in a(n) DOT 
transaction that is a covered trans-
action under subpart B of this part; 
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(b) Be a participant in a transaction 
of any other Federal agency that is a 
covered transaction under that agen-
cy’s regulation for debarment and sus-
pension; or 

(c) Act as a principal of a person par-
ticipating in one of those covered 
transactions.

§ 29.120 May we grant an exception to 
let an excluded person participate 
in a covered transaction? 

(a) The debarring or suspending offi-
cial may grant an exception permitting 
an excluded person to participate in a 
particular covered transaction. If the 
debarring or suspending official grants 
an exception, the exception must be in 
writing and state the reason(s) for de-
viating from the governmentwide pol-
icy in Executive Order 12549. 

(b) An exception granted by one 
agency for an excluded person does not 
extend to the covered transactions of 
another agency. 

(c) A debarring or suspending official 
may grant exceptions and make writ-
ten determinations under this section.

§ 29.125 Does an exclusion under the 
nonprocurement system affect a 
person’s eligibility for Federal pro-
curement contracts? 

If any Federal agency excludes a per-
son under its nonprocurement common 
rule on or after August 25, 1995, the ex-
cluded person is also ineligible to par-
ticipate in Federal procurement trans-
actions under the FAR. Therefore, an 
exclusion under this part has recip-
rocal effect in Federal procurement 
transactions.

§ 29.130 Does exclusion under the Fed-
eral procurement system affect a 
person’s eligibility to participate in 
nonprocurement transactions? 

If any Federal agency excludes a per-
son under the FAR on or after August 
25, 1995, the excluded person is also in-
eligible to participate in nonprocure-
ment covered transactions under this 
part. Therefore, an exclusion under the 
FAR has reciprocal effect in Federal 
nonprocurement transactions.

§ 29.135 May the Department of Trans-
portation exclude a person who is 
not currently participating in a 
nonprocurement transaction? 

Given a cause that justifies an exclu-
sion under this part, we may exclude 
any person who has been involved, is 
currently involved, or may reasonably 
be expected to be involved in a covered 
transaction.

§ 29.140 How do I know if a person is 
excluded? 

Check the Excluded Parties List System 
(EPLS) to determine whether a person 
is excluded. The General Services Ad-
ministration (GSA) maintains the 
EPLS and makes it available, as de-
tailed in subpart E of this part. When a 
Federal agency takes an action to ex-
clude a person under the nonprocure-
ment or procurement debarment and 
suspension system, the agency enters 
the information about the excluded 
person into the EPLS.

§ 29.145 Does this part address persons 
who are disqualified, as well as 
those who are excluded from non-
procurement transactions? 

Except if provided for in Subpart J of 
this part, this part— 

(a) Addresses disqualified persons 
only to— 

(1) Provide for their inclusion in the 
EPLS; and 

(2) State responsibilities of Federal 
agencies and participants to check for 
disqualified persons before entering 
into covered transactions. 

(b) Does not specify the— 
(1) DOT transactions for which a dis-

qualified person is ineligible. Those 
transactions vary on a case-by-case 
basis, because they depend on the lan-
guage of the specific statute, Executive 
order, or regulation that caused the 
disqualification; 

(2) Entities to which the disqualifica-
tion applies; or 

(3) Process that the agency uses to 
disqualify a person. Unlike exclusion, 
disqualification is frequently not a dis-
cretionary action that a Federal agen-
cy takes.

VerDate jul<14>2003 10:44 Oct 26, 2004 Jkt 203205 PO 00000 Frm 00347 Fmt 8010 Sfmt 8010 Y:\SGML\203205T.XXX 203205T



348

49 CFR Subtitle A (10–1–04 Edition)§ 29.200

Subpart B—Covered Transactions

§ 29.200 What is a covered transaction? 

A covered transaction is a non-
procurement or procurement trans-
action that is subject to the prohibi-
tions of this part. It may be a trans-
action at— 

(a) The primary tier, between a Fed-
eral agency and a person (see appendix 
to this part); or 

(b) A lower tier, between a partici-
pant in a covered transaction and an-
other person.

§ 29.205 Why is it important if a par-
ticular transaction is a covered 
transaction? 

The importance of a covered trans-
action depends upon who you are. 

(a) As a participant in the trans-
action, you have the responsibilities 
laid out in Subpart C of this part. 
Those include responsibilities to the 
person or Federal agency at the next 
higher tier from whom you received 
the transaction, if any. They also in-
clude responsibilities if you subse-
quently enter into other covered trans-
actions with persons at the next lower 
tier. 

(b) As a Federal official who enters 
into a primary tier transaction, you 
have the responsibilities laid out in 
subpart D of this part. 

(c) As an excluded person, you may 
not be a participant or principal in the 
transaction unless— 

(1) The person who entered into the 
transaction with you allows you to 
continue your involvement in a trans-
action that predates your exclusion, as 
permitted under § 29.310 or § 29.415; or 

(2) A(n) DOT official obtains an ex-
ception from the debarring or sus-
pending official to allow you to be in-
volved in the transaction, as permitted 
under § 29.120.

§ 29.210 Which nonprocurement trans-
actions are covered transactions? 

All nonprocurement transactions, as 
defined in § 29.970, are covered trans-
actions unless listed in § 29.215. (See ap-
pendix to this part.)

§ 29.215 Which nonprocurement trans-
actions are not covered trans-
actions? 

The following types of nonprocure-
ment transactions are not covered 
transactions: 

(a) A direct award to— 
(1) A foreign government or foreign 

governmental entity; 
(2) A public international organiza-

tion; 
(3) An entity owned (in whole or in 

part) or controlled by a foreign govern-
ment; or 

(4) Any other entity consisting whol-
ly or partially of one or more foreign 
governments or foreign governmental 
entities. 

(b) A benefit to an individual as a 
personal entitlement without regard to 
the individual’s present responsibility 
(but benefits received in an individual’s 
business capacity are not excepted). 
For example, if a person receives social 
security benefits under the Supple-
mental Security Income provisions of 
the Social Security Act, 42 U.S.C. 1301 
et seq., those benefits are not covered 
transactions and, therefore, are not af-
fected if the person is excluded. 

(c) Federal employment. 
(d) A transaction that the Depart-

ment of Transportation needs to re-
spond to a national or agency-recog-
nized emergency or disaster. 

(e) A permit, license, certificate, or 
similar instrument issued as a means 
to regulate public health, safety, or the 
environment, unless the Department of 
Transportation specifically designates 
it to be a covered transaction. 

(f) An incidental benefit that results 
from ordinary governmental oper-
ations. 

(g) Any other transaction if the ap-
plication of an exclusion to the trans-
action is prohibited by law.

§ 29.220 Are any procurement con-
tracts included as covered trans-
actions? 

(a) Covered transactions under this 
part— 

(1) Do not include any procurement 
contracts awarded directly by a Fed-
eral agency; but 

(2) Do include some procurement con-
tracts awarded by non-Federal partici-
pants in nonprocurement covered 
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transactions (see appendix to this 
part). 

(b) Specifically, a contract for goods 
or services is a covered transaction if 
any of the following applies: 

(1) The contract is awarded by a par-
ticipant in a nonprocurement trans-
action that is covered under § 29.210, 
and the amount of the contract is ex-
pected to equal or exceed $25,000. 

(2) The contract requires the consent 
of a(n) DOT official. In that case, the 
contract, regardless of the amount, al-
ways is a covered transaction, and it 
does not matter who awarded it. For 
example, it could be a subcontract 
awarded by a contractor at a tier below 
a nonprocurement transaction, as 
shown in the appendix to this part. 

(3) The contract is for federally-re-
quired audit services.

§ 29.225 How do I know if a trans-
action in which I may participate is 
a covered transaction? 

As a participant in a transaction, 
you will know that it is a covered 
transaction because the agency regula-
tions governing the transaction, the 
appropriate agency official, or partici-
pant at the next higher tier who enters 
into the transaction with you, will tell 
you that you must comply with appli-
cable portions of this part.

Subpart C—Responsibilities of Par-
ticipants Regarding Trans-
actions

DOING BUSINESS WITH OTHER PERSONS

§ 29.300 What must I do before I enter 
into a covered transaction with an-
other person at the next lower tier? 

When you enter into a covered trans-
action with another person at the next 
lower tier, you must verify that the 
person with whom you intend to do 
business is not excluded or disqualified. 
You do this by: 

(a) Checking the EPLS; or 
(b) Collecting a certification from 

that person if allowed by this rule; or 
(c) Adding a clause or condition to 

the covered transaction with that per-
son.

§ 29.305 May I enter into a covered 
transaction with an excluded or dis-
qualified person? 

(a) You as a participant may not 
enter into a covered transaction with 
an excluded person, unless the Depart-
ment of Transportation grants an ex-
ception under § 29.120. 

(b) You may not enter into any trans-
action with a person who is disqualified 
from that transaction, unless you have 
obtained an exception under the dis-
qualifying statute, Executive order, or 
regulation.

§ 29.310 What must I do if a Federal 
agency excludes a person with 
whom I am already doing business 
in a covered transaction? 

(a) You as a participant may con-
tinue covered transactions with an ex-
cluded person if the transactions were 
in existence when the agency excluded 
the person. However, you are not re-
quired to continue the transactions, 
and you may consider termination. 
You should make a decision about 
whether to terminate and the type of 
termination action, if any, only after a 
thorough review to ensure that the ac-
tion is proper and appropriate. 

(b) You may not renew or extend cov-
ered transactions (other than no-cost 
time extensions) with any excluded 
person, unless the Department of 
Transportation grants an exception 
under § 29.120.

§ 29.315 May I use the services of an 
excluded person as a principal 
under a covered transaction? 

(a) You as a participant may con-
tinue to use the services of an excluded 
person as a principal under a covered 
transaction if you were using the serv-
ices of that person in the transaction 
before the person was excluded. How-
ever, you are not required to continue 
using that person’s services as a prin-
cipal. You should make a decision 
about whether to discontinue that per-
son’s services only after a thorough re-
view to ensure that the action is proper 
and appropriate. 

(b) You may not begin to use the 
services of an excluded person as a 
principal under a covered transaction 
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unless the Department of Transpor-
tation grants an exception under 
§ 29.120.

§ 29.320 Must I verify that principals 
of my covered transactions are eli-
gible to participate? 

Yes, you as a participant are respon-
sible for determining whether any of 
your principals of your covered trans-
actions is excluded or disqualified from 
participating in the transaction. You 
may decide the method and frequency 
by which you do so. You may, but you 
are not required to, check the EPLS.

§ 29.325 What happens if I do business 
with an excluded person in a cov-
ered transaction? 

If as a participant you knowingly do 
business with an excluded person, we 
may disallow costs, annul or terminate 
the transaction, issue a stop work 
order, debar or suspend you, or take 
other remedies as appropriate.

§ 29.330 What requirements must I 
pass down to persons at lower tiers 
with whom I intend to do business? 

Before entering into a covered trans-
action with a participant at the next 
lower tier, you must require that par-
ticipant to— 

(a) Comply with this subpart as a 
condition of participation in the trans-
action. You may do so using any meth-
od(s), unless § 29.440 requires you to use 
specific methods. 

(b) Pass the requirement to comply 
with this subpart to each person with 
whom the participant enters into a 
covered transaction at the next lower 
tier.

DISCLOSING INFORMATION—PRIMARY 
TIER PARTICIPANTS

§ 29.335 What information must I pro-
vide before entering into a covered 
transaction with the Department of 
Transportation? 

Before you enter into a covered 
transaction at the primary tier, you as 
the participant must notify the DOT 
office that is entering into the trans-
action with you, if you know that you 
or any of the principals for that cov-
ered transaction: 

(a) Are presently excluded or dis-
qualified; 

(b) Have been convicted within the 
preceding three years of any of the of-
fenses listed in § 29.800(a) or had a civil 
judgment rendered against you for one 
of those offenses within that time pe-
riod; 

(c) Are presently indicted for or oth-
erwise criminally or civilly charged by 
a governmental entity (Federal, State 
or local) with commission of any of the 
offenses listed in § 29.800(a); or 

(d) Have had one or more public 
transactions (Federal, State, or local) 
terminated within the preceding three 
years for cause or default.

§ 29.340 If I disclose unfavorable infor-
mation required under § 29.335, will 
I be prevented from participating 
in the transaction? 

As a primary tier participant, your 
disclosure of unfavorable information 
about yourself or a principal under 
§ 29.335 will not necessarily cause us to 
deny your participation in the covered 
transaction. We will consider the infor-
mation when we determine whether to 
enter into the covered transaction. We 
also will consider any additional infor-
mation or explanation that you elect 
to submit with the disclosed informa-
tion.

§ 29.345 What happens if I fail to dis-
close information required under 
§ 29.335? 

If we later determine that you failed 
to disclose information under § 29.335 
that you knew at the time you entered 
into the covered transaction, we may— 

(a) Terminate the transaction for 
material failure to comply with the 
terms and conditions of the trans-
action; or 

(b) Pursue any other available rem-
edies, including suspension and debar-
ment.

§ 29.350 What must I do if I learn of in-
formation required under § 29.335 
after entering into a covered trans-
action with the Department of 
Transportation? 

At any time after you enter into a 
covered transaction, you must give im-
mediate written notice to the DOT of-
fice with which you entered into the 
transaction if you learn either that— 

(a) You failed to disclose information 
earlier, as required by § 29.335; or 
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(b) Due to changed circumstances, 
you or any of the principals for the 
transaction now meet any of the cri-
teria in § 29.335.

DISCLOSING INFORMATION—LOWER TIER 
PARTICIPANTS

§ 29.355 What information must I pro-
vide to a higher tier participant be-
fore entering into a covered trans-
action with that participant? 

Before you enter into a covered 
transaction with a person at the next 
higher tier, you as a lower tier partici-
pant must notify that person if you 
know that you or any of the principals 
are presently excluded or disqualified.

§ 29.360 What happens if I fail to dis-
close the information required 
under § 29.355? 

If we later determine that you failed 
to tell the person at the higher tier 
that you were excluded or disqualified 
at the time you entered into the cov-
ered transaction with that person, we 
may pursue any available remedies, in-
cluding suspension and debarment.

§ 29.365 What must I do if I learn of in-
formation required under § 29.355 
after entering into a covered trans-
action with a higher tier partici-
pant? 

At any time after you enter into a 
lower tier covered transaction with a 
person at a higher tier, you must pro-
vide immediate written notice to that 
person if you learn either that— 

(a) You failed to disclose information 
earlier, as required by § 29.355; or 

(b) Due to changed circumstances, 
you or any of the principals for the 
transaction now meet any of the cri-
teria in § 29.355.

Subpart D—Responsibilities of DOT 
Officials Regarding Transactions

§ 29.400 May I enter into a transaction 
with an excluded or disqualified 
person? 

(a) You as an agency official may not 
enter into a covered transaction with 
an excluded person unless you obtain 
an exception under § 29.120. 

(b) You may not enter into any trans-
action with a person who is disqualified 
from that transaction, unless you ob-

tain a waiver or exception under the 
statute, Executive order, or regulation 
that is the basis for the person’s dis-
qualification.

§ 29.405 May I enter into a covered 
transaction with a participant if a 
principal of the transaction is ex-
cluded? 

As an agency official, you may not 
enter into a covered transaction with a 
participant if you know that a prin-
cipal of the transaction is excluded, un-
less you obtain an exception under 
§ 29.120.

§ 29.410 May I approve a participant’s 
use of the services of an excluded 
person? 

After entering into a covered trans-
action with a participant, you as an 
agency official may not approve a par-
ticipant’s use of an excluded person as 
a principal under that transaction, un-
less you obtain an exception under 
§ 29.120.

§ 29.415 What must I do if a Federal 
agency excludes the participant or 
a principal after I enter into a cov-
ered transaction? 

(a) You as an agency official may 
continue covered transactions with an 
excluded person, or under which an ex-
cluded person is a principal, if the 
transactions were in existence when 
the person was excluded. You are not 
required to continue the transactions, 
however, and you may consider termi-
nation. You should make a decision 
about whether to terminate and the 
type of termination action, if any, only 
after a thorough review to ensure that 
the action is proper. 

(b) You may not renew or extend cov-
ered transactions (other than no-cost 
time extensions) with any excluded 
person, or under which an excluded per-
son is a principal, unless you obtain an 
exception under § 29.120.

§ 29.420 May I approve a transaction 
with an excluded or disqualified 
person at a lower tier? 

If a transaction at a lower tier is sub-
ject to your approval, you as an agency 
official may not approve— 

(a) A covered transaction with a per-
son who is currently excluded, unless 
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you obtain an exception under § 29.120; 
or 

(b) A transaction with a person who 
is disqualified from that transaction, 
unless you obtain a waiver or exception 
under the statute, Executive order, or 
regulation that is the basis for the per-
son’s disqualification.

§ 29.425 When do I check to see if a 
person is excluded or disqualified? 

As an agency official, you must 
check to see if a person is excluded or 
disqualified before you— 

(a) Enter into a primary tier covered 
transaction; 

(b) Approve a principal in a primary 
tier covered transaction; 

(c) Approve a lower tier participant if 
agency approval of the lower tier par-
ticipant is required; or 

(d) Approve a principal in connection 
with a lower tier transaction if agency 
approval of the principal is required.

§ 29.430 How do I check to see if a per-
son is excluded or disqualified? 

You check to see if a person is ex-
cluded or disqualified in two ways: 

(a) You as an agency official must 
check the EPLS when you take any ac-
tion listed in § 29.425. 

(b) You must review information that 
a participant gives you, as required by 
§ 29.335, about its status or the status of 
the principals of a transaction.

§ 29.435 What must I require of a pri-
mary tier participant? 

You as an agency official must re-
quire each participant in a primary 
tier covered transaction to— 

(a) Comply with subpart C of this 
part as a condition of participation in 
the transaction; and 

(b) Communicate the requirement to 
comply with Subpart C of this part to 
persons at the next lower tier with 
whom the primary tier participant en-
ters into covered transactions.

§ 29.440 What method do I use to com-
municate those requirements to 
participants? 

To communicate the requirement 
you must include a term or condition 
in the transaction requiring the par-
ticipants’ compliance with subpart C of 
this part and requiring them to include 

a similar term or condition in lower-
tier covered transactions.

§ 29.445 What action may I take if a 
primary tier participant knowingly 
does business with an excluded or 
disqualified person? 

If a participant knowingly does busi-
ness with an excluded or disqualified 
person, you as an agency official may 
refer the matter for suspension and de-
barment consideration. You may also 
disallow costs, annul or terminate the 
transaction, issue a stop work order, or 
take any other appropriate remedy.

§ 29.450 What action may I take if a 
primary tier participant fails to dis-
close the information required 
under § 29.335? 

If you as an agency official deter-
mine that a participant failed to dis-
close information, as required by 
§ 29.335, at the time it entered into a 
covered transaction with you, you 
may— 

(a) Terminate the transaction for 
material failure to comply with the 
terms and conditions of the trans-
action; or 

(b) Pursue any other available rem-
edies, including suspension and debar-
ment.

§ 29.455 What may I do if a lower tier 
participant fails to disclose the in-
formation required under § 29.355 
to the next higher tier? 

If you as an agency official deter-
mine that a lower tier participant 
failed to disclose information, as re-
quired by § 29.355, at the time it entered 
into a covered transaction with a par-
ticipant at the next higher tier, you 
may pursue any remedies available to 
you, including the initiation of a sus-
pension or debarment action.

Subpart E—Excluded Parties List 
System

§ 29.500 What is the purpose of the Ex-
cluded Parties List System (EPLS)? 

The EPLS is a widely available 
source of the most current information 
about persons who are excluded or dis-
qualified from covered transactions.
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§ 29.505 Who uses the EPLS? 
(a) Federal agency officials use the 

EPLS to determine whether to enter 
into a transaction with a person, as re-
quired under § 29.430. 

(b) Participants also may, but are 
not required to, use the EPLS to deter-
mine if— 

(1) Principals of their transactions 
are excluded or disqualified, as re-
quired under § 29.320; or 

(2) Persons with whom they are en-
tering into covered transactions at the 
next lower tier are excluded or dis-
qualified. 

(c) The EPLS is available to the gen-
eral public.

§ 29.510 Who maintains the EPLS? 
In accordance with the OMB guide-

lines, the General Services Administra-
tion (GSA) maintains the EPLS. When 
a Federal agency takes an action to ex-
clude a person under the nonprocure-
ment or procurement debarment and 
suspension system, the agency enters 
the information about the excluded 
person into the EPLS.

§ 29.515 What specific information is in 
the EPLS? 

(a) At a minimum, the EPLS indi-
cates— 

(1) The full name (where available) 
and address of each excluded or dis-
qualified person, in alphabetical order, 
with cross references if more than one 
name is involved in a single action; 

(2) The type of action; 
(3) The cause for the action; 
(4) The scope of the action; 
(5) Any termination date for the ac-

tion; 
(6) The agency and name and tele-

phone number of the agency point of 
contact for the action; and 

(7) The Dun and Bradstreet Number 
(DUNS), or other similar code approved 
by the GSA, of the excluded or dis-
qualified person, if available. 

(b)(1) The database for the EPLS in-
cludes a field for the Taxpayer Identi-
fication Number (TIN) (the social secu-
rity number (SSN) for an individual) of 
an excluded or disqualified person. 

(2) Agencies disclose the SSN of an 
individual to verify the identity of an 
individual, only if permitted under the 

Privacy Act of 1974 and, if appropriate, 
the Computer Matching and Privacy 
Protection Act of 1988, as codified in 5 
U.S.C. 552(a).

§ 29.520 Who places the information 
into the EPLS? 

Federal officials who take actions to 
exclude persons under this part or offi-
cials who are responsible for identi-
fying disqualified persons must enter 
the following information about those 
persons into the EPLS: 

(a) Information required by 
§ 29.515(a); 

(b) The Taxpayer Identification Num-
ber (TIN) of the excluded or disquali-
fied person, including the social secu-
rity number (SSN) for an individual, if 
the number is available and may be 
disclosed under law; 

(c) Information about an excluded or 
disqualified person, generally within 
five working days, after— 

(1) Taking an exclusion action; 
(2) Modifying or rescinding an exclu-

sion action; 
(3) Finding that a person is disquali-

fied; or 
(4) Finding that there has been a 

change in the status of a person who is 
listed as disqualified; 

(d) The DOT official’s Operating Ad-
ministration code, as follows: United 
States Coast Guard [DOT–USCG]; Fed-
eral Aviation Administration [DOT–
FAA]; Federal Highway Administra-
tion [DOT–FHWA]; Federal Motor Car-
rier Safety Administration [DOT–
FMCSA]; Federal Railway Administra-
tion [DOT–FRA]; Federal Transit Ad-
ministration [DOT–FTA]; National 
Highway Traffic Safety Administration 
[DOT–NHTSA]; Research and Special 
Programs [DOT–RSPA]; Maritime Ad-
ministration [DOT–MARAD]; and DOT 
(general) [DOT–OST].

§ 29.525 Whom do I ask if I have ques-
tions about a person in the EPLS? 

If you have questions about a person 
in the EPLS, ask the point of contact 
for the Federal agency that placed the 
person’s name into the EPLS. You may 
find the agency point of contact from 
the EPLS.
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§ 29.530 Where can I find the EPLS? 

(a) You may access the EPLS through 
the Internet, currently at http://
epls.arnet.gov.

(b) As of November 26, 2003, you may 
also subscribe to a printed version. 
However, we anticipate discontinuing 
the printed version. Until it is discon-
tinued, you may obtain the printed 
version by purchasing a yearly sub-
scription from the Superintendent of 
Documents, U.S. Government Printing 
Office, Washington, DC 20402, or by 
calling the Government Printing Office 
Inquiry and Order Desk at (202) 783–
3238.

Subpart F—General Principles Re-
lating to Suspension and De-
barment Actions

§ 29.600 How do suspension and debar-
ment actions start? 

When we receive information from 
any source concerning a cause for sus-
pension or debarment, we will prompt-
ly report and investigate it. We refer 
the question of whether to suspend or 
debar you to our suspending or debar-
ring official for consideration, if appro-
priate.

§ 29.605 How does suspension differ 
from debarment? 

Suspension differs from debarment in 
that—

A suspending official . . . A debarring official . . . 

(a) Imposes suspension as a temporary status of ineligibility for 
procurement and nonprocurement transactions, pending 
completion of an investigation or legal proceedings.

Imposes debarment for a specified period as a final determina-
tion that a person is not presently responsible. 

(b) Must— ....................................................................................
(1) Have adequate evidence that there may be a cause for de-

barment of a person; and.
(2) Conclude that immediate action is necessary to protect the 

Federal interest.

Must conclude, based on a preponderance of the evidence, 
that the person has engaged in conduct that warrants debar-
ment. 

(c) Usually imposes the suspension first, and then promptly no-
tifies the suspended person, giving the person an opportunity 
to contest the suspension and have it lifted.

Imposes debarment after giving the respondent notice of the 
action and an opportunity to contest the proposed debar-
ment. 

§ 29.610 What procedures does the De-
partment of Transportation use in 
suspension and debarment actions? 

In deciding whether to suspend or 
debar you, we handle the actions as in-
formally as practicable, consistent 
with principles of fundamental fair-
ness. 

(a) For suspension actions, we use 
the procedures in this subpart and sub-
part G of this part. 

(b) For debarment actions, we use the 
procedures in this subpart and subpart 
H of this part.

§ 29.615 How does the Department of 
Transportation notify a person of a 
suspension or debarment action? 

(a) The suspending or debarring offi-
cial sends a written notice to the last 
known street address, facsimile num-
ber, or e-mail address of— 

(1) You or your identified counsel; or 
(2) Your agent for service of process, 

or any of your partners, officers, direc-
tors, owners, or joint venturers. 

(b) The notice is effective if sent to 
any of these persons.

§ 29.620 Do Federal agencies coordi-
nate suspension and debarment ac-
tions? 

Yes, when more than one Federal 
agency has an interest in a suspension 
or debarment, the agencies may con-
sider designating one agency as the 
lead agency for making the decision. 
Agencies are encouraged to establish 
methods and procedures for coordi-
nating their suspension and debarment 
actions.

§ 29.625 What is the scope of a suspen-
sion or debarment? 

If you are suspended or debarred, the 
suspension or debarment is effective as 
follows: 

(a) Your suspension or debarment 
constitutes suspension or debarment of 
all of your divisions and other organi-
zational elements from all covered 
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transactions, unless the suspension or 
debarment decision is limited— 

(1) By its terms to one or more spe-
cifically identified individuals, divi-
sions, or other organizational ele-
ments; or 

(2) To specific types of transactions. 
(b) Any affiliate of a participant may 

be included in a suspension or debar-
ment action if the suspending or debar-
ring official— 

(1) Officially names the affiliate in 
the notice; and 

(2) Gives the affiliate an opportunity 
to contest the action.

§ 29.630 May the Department of Trans-
portation impute conduct of one 
person to another? 

For purposes of actions taken under 
this rule, we may impute conduct as 
follows: 

(a) Conduct imputed from an individual 
to an organization. We may impute the 
fraudulent, criminal, or other improper 
conduct of any officer, director, share-
holder, partner, employee, or other in-
dividual associated with an organiza-
tion, to that organization when the im-
proper conduct occurred in connection 
with the individual’s performance of 
duties for or on behalf of that organiza-
tion, or with the organization’s knowl-
edge, approval or acquiescence. The or-
ganization’s acceptance of the benefits 
derived from the conduct is evidence of 
knowledge, approval or acquiescence. 

(b) Conduct imputed from an organiza-
tion to an individual, or between individ-
uals. We may impute the fraudulent, 
criminal, or other improper conduct of 
any organization to an individual, or 
from one individual to another indi-
vidual, if the individual to whom the 
improper conduct is imputed either 
participated in, had knowledge of, or 
reason to know of the improper con-
duct. 

(c) Conduct imputed from one organiza-
tion to another organization. We may 
impute the fraudulent, criminal, or 
other improper conduct of one organi-
zation to another organization when 
the improper conduct occurred in con-
nection with a partnership, joint ven-
ture, joint application, association or 
similar arrangement, or when the orga-
nization to whom the improper conduct 
is imputed has the power to direct, 

manage, control or influence the ac-
tivities of the organization responsible 
for the improper conduct. Acceptance 
of the benefits derived from the con-
duct is evidence of knowledge, approval 
or acquiescence.

§ 29.635 May the Department of Trans-
portation settle a debarment or sus-
pension action? 

Yes, we may settle a debarment or 
suspension action at any time if it is in 
the best interest of the Federal Gov-
ernment.

§ 29.640 May a settlement include a 
voluntary exclusion? 

Yes, if we enter into a settlement 
with you in which you agree to be ex-
cluded, it is called a voluntary exclu-
sion and has governmentwide effect.

§ 29.645 Do other Federal agencies 
know if the Department of Trans-
portation agrees to a voluntary ex-
clusion? 

(a) Yes, we enter information regard-
ing a voluntary exclusion into the 
EPLS.

(b) Also, any agency or person may 
contact us to find out the details of a 
voluntary exclusion.

Subpart G—Suspension

§ 29.700 When may the suspending offi-
cial issue a suspension? 

Suspension is a serious action. Using 
the procedures of this subpart and sub-
part F of this part, the suspending offi-
cial may impose suspension only when 
that official determines that— 

(a) There exists an indictment for, or 
other adequate evidence to suspect, an 
offense listed under § 29.800(a), or 

(b) There exists adequate evidence to 
suspect any other cause for debarment 
listed under § 29.800(b) through (d); and 

(c) Immediate action is necessary to 
protect the public interest.

§ 29.705 What does the suspending offi-
cial consider in issuing a suspen-
sion? 

(a) In determining the adequacy of 
the evidence to support the suspension, 
the suspending official considers how 
much information is available, how 
credible it is given the circumstances, 
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whether or not important allegations 
are corroborated, and what inferences 
can reasonably be drawn as a result. 
During this assessment, the suspending 
official may examine the basic docu-
ments, including grants, cooperative 
agreements, loan authorizations, con-
tracts, and other relevant documents. 

(b) An indictment, conviction, civil 
judgment, or other official findings by 
Federal, State, or local bodies that de-
termine factual and/or legal matters, 
constitutes adequate evidence for pur-
poses of suspension actions. 

(c) In deciding whether immediate 
action is needed to protect the public 
interest, the suspending official has 
wide discretion. For example, the sus-
pending official may infer the neces-
sity for immediate action to protect 
the public interest either from the na-
ture of the circumstances giving rise to 
a cause for suspension or from poten-
tial business relationships or involve-
ment with a program of the Federal 
Government.

§ 29.710 When does a suspension take 
effect? 

A suspension is effective when the 
suspending official signs the decision 
to suspend.

§ 29.715 What notice does the sus-
pending official give me if I am sus-
pended? 

After deciding to suspend you, the 
suspending official promptly sends you 
a Notice of Suspension advising you— 

(a) That you have been suspended; 
(b) That your suspension is based 

on— 
(1) An indictment; 
(2) A conviction; 
(3) Other adequate evidence that you 

have committed irregularities which 
seriously reflect on the propriety of 
further Federal Government dealings 
with you; or 

(4) Conduct of another person that 
has been imputed to you, or your affili-
ation with a suspended or debarred per-
son; 

(c) Of any other irregularities in 
terms sufficient to put you on notice 
without disclosing the Federal Govern-
ment’s evidence; 

(d) Of the cause(s) upon which we re-
lied under § 29.700 for imposing suspen-
sion; 

(e) That your suspension is for a tem-
porary period pending the completion 
of an investigation or resulting legal or 
debarment proceedings; 

(f) Of the applicable provisions of this 
subpart, Subpart F of this part, and 
any other DOT procedures governing 
suspension decision making; and 

(g) Of the governmentwide effect of 
your suspension from procurement and 
nonprocurement programs and activi-
ties.

§ 29.720 How may I contest a suspen-
sion? 

If you as a respondent wish to con-
test a suspension, you or your rep-
resentative must provide the sus-
pending official with information in 
opposition to the suspension. You may 
do this orally or in writing, but any in-
formation provided orally that you 
consider important must also be sub-
mitted in writing for the official 
record.

§ 29.725 How much time do I have to 
contest a suspension? 

(a) As a respondent you or your rep-
resentative must either send, or make 
rrangements to appear and present, the 
information and argument to the sus-
pending official within 30 days after 
you receive the Notice of Suspension. 

(b) We consider the notice to be re-
ceived by you— 

(1) When delivered, if we mail the no-
tice to the last known street address, 
or five days after we send it if the let-
ter is undeliverable; 

(2) When sent, if we send the notice 
by facsimile or five days after we send 
it if the facsimile is undeliverable; or 

(3) When delivered, if we send the no-
tice by e-mail or five days after we 
send it if the e-mail is undeliverable.

§ 29.730 What information must I pro-
vide to the suspending official if I 
contest a suspension? 

(a) In addition to any information 
and argument in opposition, as a re-
spondent your submission to the sus-
pending official must identify— 

(1) Specific facts that contradict the 
statements contained in the Notice of 
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Suspension. A general denial is insuffi-
cient to raise a genuine dispute over 
facts material to the suspension; 

(2) All existing, proposed, or prior ex-
clusions under regulations imple-
menting E.O. 12549 and all similar ac-
tions taken by Federal, state, or local 
agencies, including administrative 
agreements that affect only those 
agencies; 

(3) All criminal and civil proceedings 
not included in the Notice of Suspen-
sion that grew out of facts relevant to 
the cause(s) stated in the notice; and 

(4) All of your affiliates. 
(b) If you fail to disclose this infor-

mation, or provide false information, 
the Department of Transportation may 
seek further criminal, civil or adminis-
trative action against you, as appro-
priate.

§ 29.735 Under what conditions do I 
get an additional opportunity to 
challenge the facts on which the 
suspension is based? 

(a) You as a respondent will not have 
an additional opportunity to challenge 
the facts if the suspending official de-
termines that— 

(1) Your suspension is based upon an 
indictment, conviction, civil judgment, 
or other finding by a Federal, State, or 
local body for which an opportunity to 
contest the facts was provided; 

(2) Your presentation in opposition 
contains only general denials to infor-
mation contained in the Notice of Sus-
pension; 

(3) The issues raised in your presen-
tation in opposition to the suspension 
are not factual in nature, or are not 
material to the suspending official’s 
initial decision to suspend, or the offi-
cial’s decision whether to continue the 
suspension; or 

(4) On the basis of advice from the 
Department of Justice, an office of the 
United States Attorney, a State attor-
ney general’s office, or a State or local 
prosecutor’s office, that substantial in-
terests of the government in pending or 
contemplated legal proceedings based 
on the same facts as the suspension 
would be prejudiced by conducting 
fact-finding. 

(b) You will have an opportunity to 
challenge the facts if the suspending 
official determines that— 

(1) The conditions in paragraph (a) of 
this section do not exist; and 

(2) Your presentation in opposition 
raises a genuine dispute over facts ma-
terial to the suspension. 

(c) If you have an opportunity to 
challenge disputed material facts 
under this section, the suspending offi-
cial or designee must conduct addi-
tional proceedings to resolve those 
facts.

§ 29.740 Are suspension proceedings 
formal? 

(a) Suspension proceedings are con-
ducted in a fair and informal manner. 
The suspending official may use flexi-
ble procedures to allow you to present 
matters in opposition. In so doing, the 
suspending official is not required to 
follow formal rules of evidence or pro-
cedure in creating an official record 
upon which the official will base a final 
suspension decision. 

(b) You as a respondent or your rep-
resentative must submit any documen-
tary evidence you want the suspending 
official to consider.

§ 29.745 How is fact-finding con-
ducted? 

(a) If fact-finding is conducted— 
(1) You may present witnesses and 

other evidence, and confront any wit-
ness presented; and 

(2) The fact-finder must prepare writ-
ten findings of fact for the record. 

(b) A transcribed record of fact-find-
ing proceedings must be made, unless 
you as a respondent and the Depart-
ment of Transportation agree to waive 
it in advance. If you want a copy of the 
transcribed record, you may purchase 
it.

§ 29.750 What does the suspending offi-
cial consider in deciding whether to 
continue or terminate my suspen-
sion? 

(a) The suspending official bases the 
decision on all information contained 
in the official record. The record in-
cludes— 

(1) All information in support of the 
suspending official’s initial decision to 
suspend you; 

(2) Any further information and argu-
ment presented in support of, or oppo-
sition to, the suspension; and 
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(3) Any transcribed record of fact-
finding proceedings. 

(b) The suspending official may refer 
disputed material facts to another offi-
cial for findings of fact. The suspending 
official may reject any resulting find-
ings, in whole or in part, only after 
specifically determining them to be ar-
bitrary, capricious, or clearly erro-
neous.

§ 29.755 When will I know whether the 
suspension is continued or termi-
nated? 

The suspending official must make a 
written decision whether to continue, 
modify, or terminate your suspension 
within 45 days of closing the official 
record. The official record closes upon 
the suspending official’s receipt of final 
submissions, information and findings 
of fact, if any. The suspending official 
may extend that period for good cause.

§ 29.760 How long may my suspension 
last? 

(a) If legal or debarment proceedings 
are initiated at the time of, or during 
your suspension, the suspension may 
continue until the conclusion of those 
proceedings. However, if proceedings 
are not initiated, a suspension may not 
exceed 12 months. 

(b) The suspending official may ex-
tend the 12 month limit under para-
graph (a) of this section for an addi-
tional 6 months if an office of a U.S. 
Assistant Attorney General, U.S. At-
torney, or other responsible pros-
ecuting official requests an extension 
in writing. In no event may a suspen-
sion exceed 18 months without initi-
ating proceedings under paragraph (a) 
of this section. 

(c) The suspending official must no-
tify the appropriate officials under 
paragraph (b) of this section of an im-
pending termination of a suspension at 
least 30 days before the 12 month pe-
riod expires to allow the officials an 
opportunity to request an extension.

Subpart H—Debarment
§ 29.800 What are the causes for debar-

ment? 
We may debar a person for— 
(a) Conviction of or civil judgment 

for— 

(1) Commission of fraud or a criminal 
offense in connection with obtaining, 
attempting to obtain, or performing a 
public or private agreement or trans-
action; 

(2) Violation of Federal or State anti-
trust statutes, including those pro-
scribing price fixing between competi-
tors, allocation of customers between 
competitors, and bid rigging; 

(3) Commission of embezzlement, 
theft, forgery, bribery, falsification or 
destruction of records, making false 
statements, tax evasion, receiving sto-
len property, making false claims, or 
obstruction of justice; or 

(4) Commission of any other offense 
indicating a lack of business integrity 
or business honesty that seriously and 
directly affects your present responsi-
bility; 

(b) Violation of the terms of a public 
agreement or transaction so serious as 
to affect the integrity of an agency 
program, such as— 

(1) A willful failure to perform in ac-
cordance with the terms of one or more 
public agreements or transactions; 

(2) A history of failure to perform or 
of unsatisfactory performance of one or 
more public agreements or trans-
actions; or 

(3) A willful violation of a statutory 
or regulatory provision or requirement 
applicable to a public agreement or 
transaction; 

(c) Any of the following causes: 
(1) A nonprocurement debarment by 

any Federal agency taken before Octo-
ber 1, 1988, or a procurement debarment 
by any Federal agency taken pursuant 
to 48 CFR part 9, subpart 9.4, before Au-
gust 25, 1995; 

(2) Knowingly doing business with an 
ineligible person, except as permitted 
under § 29.120; 

(3) Failure to pay a single substantial 
debt, or a number of outstanding debts 
(including disallowed costs and over-
payments, but not including sums owed 
the Federal Government under the In-
ternal Revenue Code) owed to any Fed-
eral agency or instrumentality, pro-
vided the debt is uncontested by the 
debtor or, if contested, provided that 
the debtor’s legal and administrative 
remedies have been exhausted; 
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(4) Violation of a material provision 
of a voluntary exclusion agreement en-
tered into under § 29.640 or of any set-
tlement of a debarment or suspension 
action; or 

(5) Violation of the provisions of the 
Drug-Free Workplace Act of 1988 (41 
U.S.C. 701); or 

(d) Any other cause of so serious or 
compelling a nature that it affects 
your present responsibility.

§ 29.805 What notice does the debar-
ring official give me if I am pro-
posed for debarment? 

After consideration of the causes in 
§ 29.800 of this subpart, if the debarring 
official proposes to debar you, the offi-
cial sends you a Notice of Proposed De-
barment, pursuant to § 29.615, advising 
you— 

(a) That the debarring official is con-
sidering debarring you; 

(b) Of the reasons for proposing to 
debar you in terms sufficient to put 
you on notice of the conduct or trans-
actions upon which the proposed debar-
ment is based; 

(c) Of the cause(s) under § 29.800 upon 
which the debarring official relied for 
proposing your debarment; 

(d) Of the applicable provisions of 
this subpart, Subpart F of this part, 
and any other DOT procedures gov-
erning debarment; and 

(e) Of the governmentwide effect of a 
debarment from procurement and non-
procurement programs and activities.

§ 29.810 When does a debarment take 
effect? 

A debarment is not effective until 
the debarring official issues a decision. 
The debarring official does not issue a 
decision until the respondent has had 
an opportunity to contest the proposed 
debarment.

§ 29.815 How may I contest a proposed 
debarment? 

If you as a respondent wish to con-
test a proposed debarment, you or your 
representative must provide the debar-
ring official with information in oppo-
sition to the proposed debarment. You 
may do this orally or in writing, but 
any information provided orally that 
you consider important must also be 

submitted in writing for the official 
record.

§ 29.820 How much time do I have to 
contest a proposed debarment? 

(a) As a respondent you or your rep-
resentative must either send, or make 
arrangements to appear and present, 
the information and argument to the 
debarring official within 30 days after 
you receive the Notice of Proposed De-
barment. 

(b) We consider the Notice of Pro-
posed Debarment to be received by 
you— 

(1) When delivered, if we mail the no-
tice to the last known street address, 
or five days after we send it if the let-
ter is undeliverable; 

(2) When sent, if we send the notice 
by facsimile or five days after we send 
it if the facsimile is undeliverable; or 

(3) When delivered, if we send the no-
tice by e-mail or five days after we 
send it if the e-mail is undeliverable.

§ 29.825 What information must I pro-
vide to the debarring official if I 
contest a proposed debarment? 

(a) In addition to any information 
and argument in opposition, as a re-
spondent your submission to the debar-
ring official must identify— 

(1) Specific facts that contradict the 
statements contained in the Notice of 
Proposed Debarment. Include any in-
formation about any of the factors list-
ed in § 29.860. A general denial is insuf-
ficient to raise a genuine dispute over 
facts material to the debarment; 

(2) All existing, proposed, or prior ex-
clusions under regulations imple-
menting E.O. 12549 and all similar ac-
tions taken by Federal, State, or local 
agencies, including administrative 
agreements that affect only those 
agencies; 

(3) All criminal and civil proceedings 
not included in the Notice of Proposed 
Debarment that grew out of facts rel-
evant to the cause(s) stated in the no-
tice; and 

(4) All of your affiliates. 
(b) If you fail to disclose this infor-

mation, or provide false information, 
the Department of Transportation may 
seek further criminal, civil or adminis-
trative action against you, as appro-
priate.
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§ 29.830 Under what conditions do I 
get an additional opportunity to 
challenge the facts on which a pro-
posed debarment is based? 

(a) You as a respondent will not have 
an additional opportunity to challenge 
the facts if the debarring official deter-
mines that— 

(1) Your debarment is based upon a 
conviction or civil judgment; 

(2) Your presentation in opposition 
contains only general denials to infor-
mation contained in the Notice of Pro-
posed Debarment; or 

(3) The issues raised in your presen-
tation in opposition to the proposed de-
barment are not factual in nature, or 
are not material to the debarring offi-
cial’s decision whether to debar. 

(b) You will have an additional op-
portunity to challenge the facts if the 
debarring official determines that— 

(1) The conditions in paragraph (a) of 
this section do not exist; and 

(2) Your presentation in opposition 
raises a genuine dispute over facts ma-
terial to the proposed debarment. 

(c) If you have an opportunity to 
challenge disputed material facts 
under this section, the debarring offi-
cial or designee must conduct addi-
tional proceedings to resolve those 
facts.

§ 29.835 Are debarment proceedings 
formal? 

(a) Debarment proceedings are con-
ducted in a fair and informal manner. 
The debarring official may use flexible 
procedures to allow you as a respond-
ent to present matters in opposition. In 
so doing, the debarring official is not 
required to follow formal rules of evi-
dence or procedure in creating an offi-
cial record upon which the official will 
base the decision whether to debar. 

(b) You or your representative must 
submit any documentary evidence you 
want the debarring official to consider.

§ 29.840 How is fact-finding con-
ducted? 

(a) If fact-finding is conducted— 
(1) You may present witnesses and 

other evidence, and confront any wit-
ness presented; and 

(2) The fact-finder must prepare writ-
ten findings of fact for the record. 

(b) A transcribed record of fact-find-
ing proceedings must be made, unless 
you as a respondent and the Depart-
ment of Transportation agree to waive 
it in advance. If you want a copy of the 
transcribed record, you may purchase 
it.

§ 29.845 What does the debarring offi-
cial consider in deciding whether to 
debar me? 

(a) The debarring official may debar 
you for any of the causes in § 29.800. 
However, the official need not debar 
you even if a cause for debarment ex-
ists. The official may consider the seri-
ousness of your acts or omissions and 
the mitigating or aggravating factors 
set forth at § 29.860. 

(b) The debarring official bases the 
decision on all information contained 
in the official record. The record in-
cludes— 

(1) All information in support of the 
debarring official’s proposed debar-
ment; 

(2) Any further information and argu-
ment presented in support of, or in op-
position to, the proposed debarment; 
and 

(3) Any transcribed record of fact-
finding proceedings. 

(c) The debarring official may refer 
disputed material facts to another offi-
cial for findings of fact. The debarring 
official may reject any resultant find-
ings, in whole or in part, only after 
specifically determining them to be ar-
bitrary, capricious, or clearly erro-
neous.

§ 29.850 What is the standard of proof 
in a debarment action? 

(a) In any debarment action, we must 
establish the cause for debarment by a 
preponderance of the evidence. 

(b) If the proposed debarment is 
based upon a conviction or civil judg-
ment, the standard of proof is met.

§ 29.855 Who has the burden of proof 
in a debarment action? 

(a) We have the burden to prove that 
a cause for debarment exists. 

(b) Once a cause for debarment is es-
tablished, you as a respondent have the 
burden of demonstrating to the satis-
faction of the debarring official that 
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you are presently responsible and that 
debarment is not necessary.

§ 29.860 What factors may influence 
the debarring official’s decision? 

This section lists the mitigating and 
aggravating factors that the debarring 
official may consider in determining 
whether to debar you and the length of 
your debarment period. The debarring 
official may consider other factors if 
appropriate in light of the cir-
cumstances of a particular case. The 
existence or nonexistence of any fac-
tor, such as one of those set forth in 
this section, is not necessarily deter-
minative of your present responsi-
bility. In making a debarment deci-
sion, the debarring official may con-
sider the following factors: 

(a) The actual or potential harm or 
impact that results or may result from 
the wrongdoing. 

(b) The frequency of incidents and/or 
duration of the wrongdoing. 

(c) Whether there is a pattern or 
prior history of wrongdoing. For exam-
ple, if you have been found by another 
Federal agency or a State agency to 
have engaged in wrongdoing similar to 
that found in the debarment action, 
the existence of this fact may be used 
by the debarring official in deter-
mining that you have a pattern or 
prior history of wrongdoing. 

(d) Whether you are or have been ex-
cluded or disqualified by an agency of 
the Federal Government or have not 
been allowed to participate in State or 
local contracts or assistance agree-
ments on a basis of conduct similar to 
one or more of the causes for debar-
ment specified in this part. 

(e) Whether you have entered into an 
administrative agreement with a Fed-
eral agency or a State or local govern-
ment that is not governmentwide but 
is based on conduct similar to one or 
more of the causes for debarment spec-
ified in this part. 

(f) Whether and to what extent you 
planned, initiated, or carried out the 
wrongdoing. 

(g) Whether you have accepted re-
sponsibility for the wrongdoing and 
recognize the seriousness of the mis-
conduct that led to the cause for debar-
ment. 

(h) Whether you have paid or agreed 
to pay all criminal, civil and adminis-
trative liabilities for the improper ac-
tivity, including any investigative or 
administrative costs incurred by the 
government, and have made or agreed 
to make full restitution. 

(i) Whether you have cooperated fully 
with the government agencies during 
the investigation and any court or ad-
ministrative action. In determining the 
extent of cooperation, the debarring of-
ficial may consider when the coopera-
tion began and whether you disclosed 
all pertinent information known to 
you. 

(j) Whether the wrongdoing was per-
vasive within your organization. 

(k) The kind of positions held by the 
individuals involved in the wrongdoing. 

(l) Whether your organization took 
appropriate corrective action or reme-
dial measures, such as establishing eth-
ics training and implementing pro-
grams to prevent recurrence. 

(m) Whether your principals toler-
ated the offense. 

(n) Whether you brought the activity 
cited as a basis for the debarment to 
the attention of the appropriate gov-
ernment agency in a timely manner. 

(o) Whether you have fully inves-
tigated the circumstances surrounding 
the cause for debarment and, if so, 
made the result of the investigation 
available to the debarring official. 

(p) Whether you had effective stand-
ards of conduct and internal control 
systems in place at the time the ques-
tioned conduct occurred. 

(q) Whether you have taken appro-
priate disciplinary action against the 
individuals responsible for the activity 
which constitutes the cause for debar-
ment. 

(r) Whether you have had adequate 
time to eliminate the circumstances 
within your organization that led to 
the cause for the debarment. 

(s) Other factors that are appropriate 
to the circumstances of a particular 
case.

§ 29.865 How long may my debarment 
last? 

(a) If the debarring official decides to 
debar you, your period of debarment 
will be based on the seriousness of the 
cause(s) upon which your debarment is 
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based. Generally, debarment should not 
exceed three years. However, if cir-
cumstances warrant, the debarring of-
ficial may impose a longer period of de-
barment. 

(b) In determining the period of de-
barment, the debarring official may 
consider the factors in § 29.860. If a sus-
pension has preceded your debarment, 
the debarring official must consider 
the time you were suspended. 

(c) If the debarment is for a violation 
of the provisions of the Drug-Free 
Workplace Act of 1988, your period of 
debarment may not exceed five years.

§ 29.870 When do I know if the debar-
ring official debars me? 

(a) The debarring official must make 
a written decision whether to debar 
within 45 days of closing the official 
record. The official record closes upon 
the debarring official’s receipt of final 
submissions, information and findings 
of fact, if any. The debarring official 
may extend that period for good cause. 

(b) The debarring official sends you 
written notice, pursuant to § 29.615 that 
the official decided, either— 

(1) Not to debar you; or 
(2) To debar you. In this event, the 

notice: 
(i) Refers to the Notice of Proposed 

Debarment; 
(ii) Specifies the reasons for your de-

barment; 
(iii) States the period of your debar-

ment, including the effective dates; 
and 

(iv) Advises you that your debarment 
is effective for covered transactions 
and contracts that are subject to the 
Federal Acquisition Regulation (48 
CFR chapter 1), throughout the execu-
tive branch of the Federal Government 
unless an agency head or an authorized 
designee grants an exception.

§ 29.875 May I ask the debarring offi-
cial to reconsider a decision to 
debar me? 

Yes, as a debarred person you may 
ask the debarring official to reconsider 
the debarment decision or to reduce 
the time period or scope of the debar-
ment. However, you must put your re-
quest in writing and support it with 
documentation.

§ 29.880 What factors may influence 
the debarring official during recon-
sideration? 

The debarring official may reduce or 
terminate your debarment based on— 

(a) Newly discovered material evi-
dence; 

(b) A reversal of the conviction or 
civil judgment upon which your debar-
ment was based; 

(c) A bona fide change in ownership 
or management; 

(d) Elimination of other causes for 
which the debarment was imposed; or 

(e) Other reasons the debarring offi-
cial finds appropriate.

§ 29.885 May the debarring official ex-
tend a debarment? 

(a) Yes, the debarring official may 
extend a debarment for an additional 
period, if that official determines that 
an extension is necessary to protect 
the public interest. 

(b) However, the debarring official 
may not extend a debarment solely on 
the basis of the facts and cir-
cumstances upon which the initial de-
barment action was based. 

(c) If the debarring official decides 
that a debarment for an additional pe-
riod is necessary, the debarring official 
must follow the applicable procedures 
in this subpart, and subpart F of this 
part, to extend the debarment.

Subpart I—Definitions

§ 29.900 Adequate evidence. 
Adequate evidence means information 

sufficient to support the reasonable be-
lief that a particular act or omission 
has occurred.

§ 29.905 Affiliate. 
Persons are affiliates of each other if, 

directly or indirectly, either one con-
trols or has the power to control the 
other or a third person controls or has 
the power to control both. The ways we 
use to determine control include, but 
are not limited to— 

(a) Interlocking management or own-
ership; 

(b) Identity of interests among fam-
ily members; 

(c) Shared facilities and equipment; 
(d) Common use of employees; or 
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(e) A business entity which has been 
organized following the exclusion of a 
person which has the same or similar 
management, ownership, or principal 
employees as the excluded person.

§ 29.910 Agency. 

Agency means any United States ex-
ecutive department, military depart-
ment, defense agency, or any other 
agency of the executive branch. Other 
agencies of the Federal government are 
not considered ‘‘agencies’’ for the pur-
poses of this part unless they issue reg-
ulations adopting the governmentwide 
Debarment and Suspension system 
under Executive orders 12549 and 12689.

§ 29.915 Agent or representative. 

Agent or representative means any per-
son who acts on behalf of, or who is au-
thorized to commit, a participant in a 
covered transaction.

§ 29.920 Civil judgment. 
Civil judgment means the disposition 

of a civil action by any court of com-
petent jurisdiction, whether by verdict, 
decision, settlement, stipulation, other 
disposition which creates a civil liabil-
ity for the complained of wrongful 
acts, or a final determination of liabil-
ity under the Program Fraud Civil 
Remedies Act of 1988 (31 U.S.C. 3801–
3812).

§ 29.925 Conviction. 
Conviction means— 
(a) A judgment or any other deter-

mination of guilt of a criminal offense 
by any court of competent jurisdiction, 
whether entered upon a verdict or plea, 
including a plea of nolo contendere; or 

(b) Any other resolution that is the 
functional equivalent of a judgment, 
including probation before judgment 
and deferred prosecution. A disposition 
without the participation of the court 
is the functional equivalent of a judg-
ment only if it includes an admission 
of guilt.

§ 29.930 Debarment. 
Debarment means an action taken by 

a debarring official under subpart H of 
this part to exclude a person from par-
ticipating in covered transactions and 
transactions covered under the Federal 

Acquisition Regulation (48 CFR chap-
ter 1). A person so excluded is debarred.

§ 29.935 Debarring official. 
(a) Debarring official means an agency 

official who is authorized to impose de-
barment. A debarring official is ei-
ther— 

(1) The agency head; or 
(2) An official designated by the 

agency head. 
(b) For DOT ‘‘debarring official’’ 

means the designated head of a DOT 
operating administration, who may 
delegate any of his or her functions 
under this part and authorize succes-
sive delegations.

§ 29.940 Disqualified. 
Disqualified means that a person is 

prohibited from participating in speci-
fied Federal procurement or non-
procurement transactions as required 
under a statute, Executive order (other 
than Executive Orders 12549 and 12689) 
or other authority. Examples of dis-
qualifications include persons prohib-
ited under— 

(a) The Davis-Bacon Act (40 U.S.C. 
276(a)); 

(b) The equal employment oppor-
tunity acts and Executive orders; or 

(c) The Clean Air Act (42 U.S.C. 7606), 
Clean Water Act (33 U.S.C. 1368) and 
Executive Order 11738 (3 CFR, 1973 
Comp., p. 799).

§ 29.945 Excluded or exclusion. 
Excluded or exclusion means— 
(a) That a person or commodity is 

prohibited from being a participant in 
covered transactions, whether the per-
son has been suspended; debarred; pro-
posed for debarment under 48 CFR part 
9, subpart 9.4; voluntarily excluded; or 

(b) The act of excluding a person.

§ 29.950 Excluded Parties List System 
Excluded Parties List System (EPLS) 

means the list maintained and dissemi-
nated by the General Services Adminis-
tration (GSA) containing the names 
and other information about persons 
who are ineligible. The EPLS system 
includes the printed version entitled, 
‘‘List of Parties Excluded or Disquali-
fied from Federal Procurement and 
Nonprocurement Programs,’’ so long as 
published.
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§ 29.955 Indictment. 
Indictment means an indictment for a 

criminal offense. A presentment, infor-
mation, or other filing by a competent 
authority charging a criminal offense 
shall be given the same effect as an in-
dictment.

§ 29.960 Ineligible or ineligibility. 
Ineligible or ineligibility means that a 

person or commodity is prohibited 
from covered transactions because of 
an exclusion or disqualification.

§ 29.965 Legal proceedings. 
Legal proceedings means any criminal 

proceeding or any civil judicial pro-
ceeding, including a proceeding under 
the Program Fraud Civil Remedies Act 
(31 U.S.C. 3801–3812), to which the Fed-
eral Government or a State or local 
government or quasi-governmental au-
thority is a party. The term also in-
cludes appeals from those proceedings.

§ 29.970 Nonprocurement transaction. 
(a) Nonprocurement transaction means 

any transaction, regardless of type (ex-
cept procurement contracts), includ-
ing, but not limited to the following: 

(1) Grants. 
(2) Cooperative agreements. 
(3) Scholarships. 
(4) Fellowships. 
(5) Contracts of assistance. 
(6) Loans. 
(7) Loan guarantees. 
(8) Subsidies. 
(9) Insurances. 
(10) Payments for specified uses. 
(11) Donation agreements. 
(b) A nonprocurement transaction at 

any tier does not require the transfer 
of Federal funds.

§ 29.975 Notice. 
Notice means a written communica-

tion served in person, sent by certified 
mail or its equivalent, or sent elec-
tronically by e-mail or facsimile. (See 
§ 29. 615.)

§ 29.980 Participant. 
Participant means any person who 

submits a proposal for or who enters 
into a covered transaction, including 
an agent or representative of a partici-
pant.

§ 29.985 Person. 
Person means any individual, cor-

poration, partnership, association, unit 
of government, or legal entity, however 
organized.

§ 29.990 Preponderance of the evi-
dence. 

Preponderance of the evidence means 
proof by information that, compared 
with information opposing it, leads to 
the conclusion that the fact at issue is 
more probably true than not.

§ 29.995 Principal. 
Principal means— 
(a) An officer, director, owner, part-

ner, principal investigator, or other 
person within a participant with man-
agement or supervisory responsibilities 
related to a covered transaction; or 

(b) A consultant or other person, 
whether or not employed by the partic-
ipant or paid with Federal funds, who— 

(1) Is in a position to handle Federal 
funds; 

(2) Is in a position to influence or 
control the use of those funds; or, 

(3) Occupies a technical or profes-
sional position capable of substantially 
influencing the development or out-
come of an activity required to perform 
the covered transaction.

§ 29.1000 Respondent. 
Respondent means a person against 

whom an agency has initiated a debar-
ment or suspension action.

§ 29.1005 State. 
(a) State means— 
(1) Any of the states of the United 

States; 
(2) The District of Columbia; 
(3) The Commonwealth of Puerto 

Rico; 
(4) Any territory or possession of the 

United States; or 
(5) Any agency or instrumentality of 

a state. 
(b) For purposes of this part, State 

does not include institutions of higher 
education, hospitals, or units of local 
government.

§ 29.1010 Suspending official. 
(a) Suspending official means an agen-

cy official who is authorized to impose 
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suspension. The suspending official is 
either: 

(1) The agency head; or 
(2) An official designated by the 

agency head. 
(b) For DOT ‘‘suspending official’’ 

means the designated head of a DOT 
operating administration, who may 
delegate any of his or her functions 
under this part and authorize succes-
sive delegations.

§ 29.1015 Suspension. 
Suspension is an action taken by a 

suspending official under subpart G of 
this part that immediately prohibits a 
person from participating in covered 
transactions and transactions covered 
under the Federal Acquisition Regula-
tion (48 CFR chapter 1) for a temporary 

period, pending completion of an agen-
cy investigation and any judicial or ad-
ministrative proceedings that may 
ensue. A person so excluded is sus-
pended.

§ 29.1020 Voluntary exclusion or volun-
tarily excluded. 

(a) Voluntary exclusion means a per-
son’s agreement to be excluded under 
the terms of a settlement between the 
person and one or more agencies. Vol-
untary exclusion must have govern-
mentwide effect. 

(b) Voluntarily excluded means the 
status of a person who has agreed to a 
voluntary exclusion.

Subpart J—[Reserved]

APPENDIX TO PART 29—COVERED TRANSACTIONS
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7-24 Disadvantaged Business Enterprise Program. 
7-24.1 Disadvantaged Business Enterprise Affirmative Action Plan: Prior to award of 

the Contract, have an approved Disadvantaged Business Enterprise (DBE) Affirmative Action 
Program Plan filed with the Equal Opportunity Office. Update and resubmit the plan every three 
years. No Contract will be awarded until the Department approves the Plan. The DBE Affirmative 
Action Program Plan is incorporated into and made a part of the Contract. 

7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance 
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate.” 

7-24.3 Plan Requirements: Include the following in the DBE Affirmative Action 
Program Plan: 

(a) A policy statement, signed by an authorized representative (president, chief 
executive officer, or chairman of the contractor), expressing a commitment to use DBEs in all 
aspects of contracting to the maximum extent feasible, outlining the various levels of 
responsibility, and stating the objectives of the program. Circulate the policy statement 
throughout the Contractor’s organization. 

(b) The designation of a Liaison Officer within the Contractor’s organization, as 
well as support staff, necessary and proper to administer the program, and a description of the 
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer 
and staff are responsible for developing, managing, and implementing the program on a day-to- 
day basis for carrying out technical assistance activities for DBEs and for disseminating 
information on available business opportunities so that DBEs are provided an equitable 
opportunity to participate in Contracts let by the Department. 

(c) Utilization of techniques to facilitate DBE participation in contracting 
activities which include, but are not limited to: 

1. Soliciting price quotations and arranging a time for the review of plans, 
quantities, specifications, and delivery schedules, and for the preparation and presentation of 
quotations. 

2. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 

3. Carrying out information and communication programs or workshops 
on contracting procedures and specific contracting opportunities in a timely manner, with such 
programs being bilingual where appropriate. 

4. Encouraging eligible DBEs to apply for certification with the 
Department.  

5. Contacting Minority Contractor Associations and city and county 
agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the Department. 

7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity 
Compliance System: 
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1. DBE Commitments - at or before the Pre-Construction Conference. 
2. Report monthly, through the Equal Opportunity Compliance System on the 

Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers. 

The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 

 
 
 
to DBEs; 

(a) the procedures adopted to comply with these Specifications; 
(b) the number of subordinated Contracts on Department projects awarded 
 
(c) the dollar value of the Contracts awarded to DBEs; 
(d) the percentage of the dollar value of all subordinated Contracts 

awarded to DBEs as a percentage of the total Contract amount; 
(e) a description of the general categories of Contracts awarded to DBEs; 

and  
(f) the specific efforts employed to identify and award Contracts to DBEs. 

Upon request, provide the records to the Department for review. 
Maintain all such records for a period of five years following acceptance of final 

payment and have them available for inspection by the Department and the Federal Highway 
Administration. 

7-24.5 Counting DBE Participation and Commercially Useful Functions: 
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 

When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 

(a) The Department will count only the value of the work performed by the 
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 

(b)The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 

(c) When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

(d) When a DBE performs as a participant in a joint venture, the 



 

Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

(e) The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 

(f) A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for  the material itself. 

(g) Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 

(h) To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

(i) A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

(j) If a DBE does not perform or exercise responsibility for at least 30% of 
the total cost of its contract with its own workforce, or if the DBE subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC -WAGE RATES 
FOR FEDERAL-AID PROJECTS. 
(REV 12-8-15) (3-16) 

 

ARTICLE 7-16 is expanded by the following: 

For this Contract, payment of predetermined minimum wages applies. 
The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 
listed in table below, as modified up through ten days prior to the opening of bids. 

 

 

 

 

 

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s 
Office of Construction website and ensure that employees receive the minimum compensation 
applicable. Review the General Decisions for all classifications necessary to complete the project. Request additional 
classifications through the Engineer’s office when needed. For guidance on the requirements for the payment of 
wages and benefits and the submittal of certified payrolls, and for general guidance and examples of multiple wage 
rates when assigned to a Contract, refer to the Department’s Office of Construction website. Questions regarding 
wage rates and the applicability of wage tables should be submitted in accordance with 2-4. 

Contact the Department’s Prevailing Wage Rate Coordinator at (850) 414-4688 if the Department’s website cannot 
be accessed or there are questions. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Wage Rate 
Decision Number 

Associated Work 

FL170212  Highway 
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General Decision Number: FL170212 01/06/2017 FL212 

Superseded General Decision Number: FL20160212 

State: Florida 

Construction Type: Highway 

County: Hillsborough County in Florida. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year 2017 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2015. 
If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage 
determination at least $10.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all 
hours spent performing on the contract in calendar year 2017. The EO minimum wage rate will be adjusted annually. 

Additional information on contractor requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

Modification Number       Publication Date 

          0                 01/06/2017 

*  SUFL2013-030 08/19/2013                                    

Rates            Fringes 

CARPENTER, Includes Form Work..................................................$ 15.08             0.00   

CEMENT MASON/CONCRETE FINISHER.........................................$ 14.59             0.00   

ELECTRICIAN..................................................................................$ 21.80             0.00  

FENCE ERECTOR............................................................................$ 13.58              0.00 

HIGHWAY/PARKING LOT STRIPING: Operator (Striping Machine)$ 16.69             0.00  

HIGHWAY/PARKING LOT STRIPING:  Painter..................................$ 12.13            0.00 

INSTALLER - GUARDRAIL............ …………………………………………………$ 11.39            0.00   

IRONWORKER, ORNAMENTAL.......................................................$ 13.48             0.00 

IRONWORKER, REINFORCING........................................................$ 17.37             0.00  

IRONWORKER, STRUCTURAL.........................................................$ 16.42             0.00 

LABORER (Traffic Control Specialist)..............................................$ 12.39             0.00 

LABORER:  Asphalt, Includes Raker, Shoveler, Spreader and    

Distributor......................................................................................$ 12.64            0.00 

LABORER:  Common or General.....................................................$ 11.71            0.00 

LABORER:  Flagger..........................................................................$ 11.86            0.00 

LABORER:  Grade Checker.......... ………………………………………………….$13.96            0.00  
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LABORER:  Landscape & Irrigation.................................................$ 10.07             0.00 

LABORER:  Mason Tender - Cement/Concrete..............................$12.56             0.56 

LABORER:  Pipelayer......................................................................$14.29             0.00 

OPERATOR:  Backhoe/Excavator/Trackhoe...................................$16.38             0.00 

OPERATOR:  Bobcat/Skid Steer/Skid Loader..................................$12.88             0.00 

OPERATOR:  Boom.........................................................................$13.94             1.28   

OPERATOR:  Broom/Sweeper........................................................$13.69             0.00 

OPERATOR:  Bulldozer...................................................................$18.11             0.00  

OPERATOR:  Concrete Finishing Machine......................................$15.44             0.00 

OPERATOR:  Concrete Pump.........................................................$19.77             0.00 

OPERATOR:  Concrete Saw............................................................$16.57             0.00  

OPERATOR:  Crane.........................................................................$22.33             0.00  

OPERATOR:  Curb Machine............................................................$19.67             0.00 

OPERATOR:  Drill............................................................................$14.78             0.00 

OPERATOR:  Forklift.......................................................................$13.52             0.00   

OPERATOR:  Gradall.......................................................................$14.71             0.00   

OPERATOR:  Grader/Blade.............................................................$20.71             0.00   

OPERATOR:  Loader........................................................................$14.99             0.00 

OPERATOR:  Mechanic...................................................................$17.49             0.00  

OPERATOR:  Milling Machine Groundsman...................................$16.20             0.00 

OPERATOR:  Milling Machine.........................................................$16.26             0.00  

OPERATOR:  Oiler...........................................................................$17.61             0.00  

OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete)...............$13.51             0.00   

OPERATOR:  Piledriver...................................................................$17.23             0.00  

OPERATOR:  Post Driver (Guardrail/Fences)..................................$19.35             0.00 

OPERATOR:  Roller.........................................................................$14.14             0.00  

OPERATOR:  Scraper......................................................................$11.74             0.00 

OPERATOR:  Screed.......................................................................$16.67             0.00  

OPERATOR:  Tractor......................................................................$13.39             0.00 

OPERATOR:  Trencher....................................................................$13.78             0.00 

PAINTER:  Spray.............................................................................$16.38             0.00 

TRAFFIC SIGNALIZATION: Traffic Signal Installation......................$16.54             0.00  
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TRUCK DRIVER:  Dump Truck.........................................................$12.81             0.00  

TRUCK DRIVER:  Flatbed Truck.......................................................$14.13             0.00 

TRUCK DRIVER:  Lowboy Truck.......................................................$15.56             0.00 

TRUCK DRIVER:  Slurry Truck...... ………………………………………………….$11.96            0.00 

TRUCK DRIVER:  Water Truck.........................................................$12.88             0.00 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they 
work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  Additional information on 
contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.  

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award 
only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a 
survey rate (weighted average rate) or a union average rate (weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the 
published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all rates reported in the survey, it may include both union and non-
union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these 
classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage 
determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier. Survey 
wage rates are not updated and remain in effect until a new survey is conducted. 
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Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; 
however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG 
indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an 
internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier. A UAVG rate will be updated once a year, usually in January of each year, to 
reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based. 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter?  

This can be: *  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on a wage determination matter  

*  a conformance (additional classification and rate) ruling in survey related matters, initial contact,   including requests for 
summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch 
of Construction Wage Determinations.   

Write to:  Branch of Construction Wage Determinations 
                  Wage and Hour Division 
                  U.S. Department of Labor 
                  200 Constitution Avenue, N.W. 
                  Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).  

Write to: Wage and Hour Administrator 
                 U.S. Department of Labor 
                 200 Constitution Avenue, N.W. 
                 Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by any information (wage 
payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.  

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board).   

Write to: Administrative Review Board 
                 U.S. Department of Labor 
                 200 Constitution Avenue, N.W. 
                 Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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  Revised 2016-08-29  

Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 16-C-00025 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 20___, 
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 16-C-00025; Willow Avenue (Swann Avenue to Main Street) Bike Lane / Sidewalk Project, shall include, but not be 
limited to, maintenance of traffic, roadway, signing and pavement markings, signalization, utilities adjustments/relocations 
with all associated work required for a complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Rachel S. Peterkin, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 

 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By        
            Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 

 
G-5



 

 

 

 

permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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DEFINITIONS AND TERMS 
The following terms, when used in these Contract Documents, have the meaning described: 

Department. 
 City of Tampa 

Engineer. 
 The Professional Engineer, registered in the State of Florida, other than the Engineer of Record 
or his subcontracted consultant, acting as the project’s Construction Engineering Inspection Manager.  
The Engineer may be City in-house staff or a consultant retained by the City. 
 Note: In order to avoid cumbersome and confusing repetition of expressions in these 
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or where 
“acceptable, accepted, approval, approved, authorized, condemned, considered necessary, contemplated, 
deemed necessary, designated, determined, directed, disapproved, established, given, indicated, 
insufficient, ordered, permitted, rejected, required, reserved, satisfactory, specified, sufficient, suitable, 
suspended, unacceptable, or unsatisfactory,” it shall be understood as if the expression were followed by 
the words “by the Engineer,” “to the Engineer,” or “of the Engineer.” 
 
 

EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM). 
(REV 1-23-12) (FA 2-27-12) 

SECTION 120 
EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM) 

120-1 Description. 
 120-1.1 General: Perform earthwork and related operations based on the type of work specified 
in the Contract and the Earthwork Categories as defined below. Meet the applicable requirements for 
materials, equipment and construction as specified. 
  Earthwork and related operations consists of excavation for the construction of the 
roadway, excavation for structures and pipe, constructing backfill around structures and pipe, and 
constructing embankments as required for the roadway, ditches, and channel changes. 
 120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one of the 
following Earthwork Categories: 
  120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 
associated with the construction of sidewalks and bike paths along with any drainage structures 
associated with these facilities. 
  120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 
associated with the construction of turn lanes and other non-mainline traffic lanes, widening, roadway 
shoulders, concrete box culverts, retaining walls, and other drainage structures on the non-mainline 
pavement. 
  120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 
associated with the construction of new mainline pavement, along with concrete box culverts, retaining 
walls, and other drainage structures on the mainline pavement. 
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120-2 Classes of Excavation. 
 120-2.1 Excavation of Unsuitable Material: Excavation of unsuitable material consists of the 
removal of muck, clay, rock or any other material that is unsuitable in its original position and that is 
excavated below the finished grading template. For stabilized bases and sand bituminous road mixes, the 
finished grading template is the top of the finished base, shoulders and slopes. For all other bases and 
rigid pavement, the finished grading template is the finished shoulder and slope lines and bottom of 
completed base or rigid pavement. 
 120-2.2 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of inlet 
and outlet ditches to structures and roadway, changes in channels of streams, and ditches parallel to the 
roadway right-of-way. Dress lateral ditches to the grade and cross-section shown in the plans. 
 120-2.3 Channel Excavation: Channel excavation consists of the excavation and satisfactory 
disposal of all materials from the limits of the channel as shown in the plans. 
 120-2.4 Excavation for Structures and Pipe: Excavation for structures consists of the 
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other pipe lines, 
retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, manholes, and similar 
structures. 

120-3 Excavation Requirements. 
 120-3.1 Excavation and Replacement of Unsuitable Materials: Where rock, muck, clay, or 
other material within the limits of the roadway is unsuitable in its original position, excavate such 
material to the cross-sections shown in the plans or indicated by the Engineer, and backfill with suitable 
material. Shape backfill materials to the required cross-sections. Where the removal of plastic soils 
below the finished earthwork grade is required, meet a construction tolerance of plus or minus 0.2 foot 
in depth and plus or minus 6 inches (each side) in width. 
 120-3.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and roadway, 
changes in channels of streams and ditches parallel to the roadway. Dress lateral ditches to the grade and 
cross-section shown in the plans. 
 120-3.3 Channel Excavation: Excavate and dispose of all materials from the limits of the 
channel as shown in the plans. Excavate for bridge foundations, box culverts, pipe culverts, storm 
sewers and all other pipe lines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop 
inlets, manholes, and similar structures. 
 120-3.4 Excavation for Structures and Pipe. 
  120-3.4.1 Requirements for all Excavation: Excavate foundation pits to permit the 
placing of the full widths and lengths of footings shown in the plans, with full horizontal beds. Do not 
round or undercut corners or edges of footings. Perform all excavation to foundation materials, 
satisfactory to the Engineer, regardless of the elevation shown on the plans. Perform all excavation in 
stream beds to a depth at least 4 feet below the permanent bed of the stream, unless a firm footing can be 
established on solid rock before such depth is reached, and excavate to such additional depth as may be 
necessary to eliminate any danger of undermining. Wherever rock bottom is secured, excavate in such 
manner as to allow the solid rock to be exposed and prepared in horizontal beds for receiving the 
masonry. Remove all loose and disintegrated rock or thin strata. Have the Engineer inspect and approve 
all foundation excavations prior to placing masonry. 
  120-3.4.2 Earth Excavation: 
   120-3.4.2.1 Foundation Material other than the Rock: When masonry is to rest 
on an excavated surface other than rock, take special care to avoid disturbing the bottom of the 
excavation, and do not remove the final foundation material to grade until just before placing the 
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masonry. In case the foundation material is soft or mucky, the Engineer may require excavation to a 
greater depth and to backfill to grade with approved material. 
   120-3.4.2.2 Foundation Piles: Where foundation piles are used, complete the 
excavation of each pit before driving the piles. After the driving is completed, remove all loose and 
displaced material, leaving a smooth, solid, and level bed to receive the masonry. 
   120-3.4.2.3 Removal of Obstructions: Remove boulders, logs, or any unforeseen 
obstacles encountered in excavating. 
  120-3.4.3 Rock Excavation: Clean all rock and other hard foundation material, remove 
all loose material, and cut all rock to a firm surface. Either level, step vertically and horizontally, or 
serrate the rock, as may be directed by the Engineer. Clean out all seams, and fill them with concrete or 
mortar. 
  120-3.4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and storm 
sewers to the elevation of the bottom of the pipe and to a width sufficient to provide adequate working 
room. Remove soil not meeting the classification specified as suitable backfill material in 120-8.3.2.2 to 
a depth of 4 inches below the bottom of the pipe elevation. Remove rock, boulders or other hard lumpy 
or unyielding material to a depth of 12 inches below the bottom of the pipe elevation. Remove muck or 
other soft material to a depth necessary to establish a firm foundation. Where the soils permit, ensure 
that the trench sides are vertical up to at least the mid-point of the pipe. 
   For pipe lines placed above the natural ground line, place and compact the 
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the pipe 
and to a width equal to four pipe diameters, and then excavate the trench to the required grade. 

120-4 Disposal of Surplus and Unsuitable Material. 
 120-4.1 Ownership of Excavated Materials: Dispose of surplus and excavated materials as 
shown in the plans or, if the plans do not indicate the method of disposal, take ownership of the 
materials and dispose of them outside the right-of-way. 
 120-4.2 Disposal of Muck on Side Slopes: As an exception to the provisions of  
120-4.1, when approved by the Engineer, muck (A-8 material) may be placed on the slopes, or stored 
alongside the roadway, provided there is a clear distance of at least 6 feet between the roadway grading 
limits and the muck, and the muck is dressed to present a neat appearance. In addition, this material may 
also be disposed of by placing it on the slopes where, in the opinion of the Engineer, this will result in an 
aesthetically pleasing appearance and will have no detrimental effect on the adjacent developments. 
Where the Engineer permits the disposal of muck or other unsuitable material inside the right-of-way 
limits, do not place such material in a manner which will impede the inflow or outfall of any channel or 
of side ditches. The Engineer will determine the limits adjacent to channels within which such materials 
may be disposed. 
 120-4.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of paving 
materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, etc., excavated in 
the removal of existing pavements, and dispose of them outside the right-of-way. If the materials are to 
remain the property of the Agency, place them in neat piles as directed. Existing limerock base that is 
removed may be incorporated in the stabilized portion of the subgrade. If the construction sequence will 
allow, incorporate all existing limerock base into the project as allowed by the Contract Documents. 
 120-4.4 Disposal Areas: Where the Contract Documents require disposal of excavated materials 
outside the right-of-way, and the disposal area is not indicated in the Contract Documents, furnish the 
disposal area without additional compensation. 
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  Provide areas for disposal of removed paving materials out of sight of the project and at 
least 300 feet from the nearest roadway right-of-way line of any road. If the materials are buried, 
disregard the 300 foot limitation. 

120-5 Materials for Embankment. 
 120-5.1 General Requirements for Embankment Materials: Construct embankments using 
suitable materials excavated from the roadway or delivered to the jobsite from authorized borrow pits. 
  Construct the embankment using maximum particle sizes as follows: 
   In top 12 inches: 3 1/2 inches (in any dimension). 
   12 to 24 inches: 6 inches (in any dimension). 
   In the depth below 24 inches: not to exceed 12 inches (in any dimension) or the 
compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to minimize 
voids between them during compaction. Compact around these rocks in accordance with 120-7.2. 
  When and where approved by the Engineer, larger rocks (not to exceed 18 inches in any 
dimension) may be placed outside the one to two slope and at least 4 feet or more below the bottom of 
the base. Compact around these rocks to a firmness equal to that of the supporting soil. Where 
constructing embankments adjacent to bridge end bents or abutments, do not place rock larger than 3 
1/2 inches in diameter within 3 feet of the location of any end-bent piling. 
 120-5.2 Use of Materials Excavated From the Roadway and Appurtenances: Assume 
responsibility for determining the suitability of excavated material for use on the project in accordance 
with the applicable Contract Documents. Consider the sequence of work and maintenance of traffic 
phasing in the determination of the availability of this material. 
 120-5.3 Authorization for Use of Borrow: Use borrow only when sufficient quantities of 
suitable material are not available from roadway and drainage excavation, to properly construct the 
embankment, subgrade, and shoulders, and to complete the backfilling of structures and pipe. Do not use 
borrow material until so ordered by the Engineer, and then only use material from approved borrow pits. 
  120-5.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to the 
Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads or trails are 
used by others, do not cause such roads or trails to deteriorate in condition. 
   Arrange for the use of all non-public haul routes crossing the property of any 
railroad. Incur any expense for the use of such haul routes. Establish haul routes which will direct 
construction vehicles away from developed areas when feasible, and keep noise from hauling operations 
to a minimum. Advise the Engineer in writing of all proposed haul routes. 
  120-5.3.2 Borrow Material for Shoulder Build-up: When so indicated in the plans, 
furnish borrow material with a specific minimum bearing value, for building up of existing shoulders. 
Blend materials as necessary to achieve this specified minimum bearing value prior to placing the 
materials on the shoulders. Take samples of this borrow material at the pit or blended stockpile. 
 120-5.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and around 
pipes, culverts, and bridge foundations with selected materials. 

120-6 Embankment Construction. 
 120-6.1 General: Construct embankments in sections of not less than 300 feet in length or for 
the full length of the embankment. 
 120-6.2 Dry Fill Method: 
  120-6.2.1 General: Construct embankments to meet compaction requirements in 120-7 
and in accordance with the acceptance program requirements in 120-9. Restrict the compacted thickness 
of the last embankment lift to 6 inches maximum. 
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   As far as practicable, distribute traffic over the work during the construction of 
embankments so as to cover the maximum area of the surface of each layer. 
   Construct embankment in the dry whenever normal dewatering equipment and 
methods can accomplish the needed dewatering. 
   120-6.2.1.1 For A-3 and A-2-4 Materials with up to 15% fines: Construct the 
embankment in successive layers with lifts up to a maximum compacted thickness of 12 inches. Ensure 
the percentage of fines passing the No. 200 US Standard sieve in the A-2-4 material does not exceed 
15%. 
   120-6.2.1.2 For A-1 Plastic materials (As designated in FDOT Design 
Standard Index 505) and A-2-4 Materials with greater than 15% fines: Construct the embankment 
in successive layers with lifts up to a maximum compacted thickness of 6 inches. 
   120-6.2.1.3 Equipment and Methods: Provide normal dewatering equipment 
including, but not limited to, surface pumps, sump pumps and trenching/digging machinery. Provide 
normal dewatering methods including, but not limited to, constructing shallow surface drainage 
trenches/ditches, using sand blankets, sumps and siphons. 
    When normal dewatering does not adequately remove the water, the 
Engineer may require the embankment material to be placed in the water or in low swampy ground in 
accordance with 120-7.2.4. 
  120-6.2.2 Placing in Unstable Areas: Where depositing the material in water, or in low 
swampy ground that will not support the weight of hauling equipment, construct the embankment by 
dumping successive loads in a uniformly distributed layer of a thickness not greater than necessary to 
support the hauling equipment while placing subsequent layers. Once sufficient material has been placed 
so that the hauling equipment can be supported, construct the remaining portion of the embankment in 
layers in accordance with the applicable provisions of 120-7.2.4 and 120-7.2.6. 
  120-6.2.3 Placing on Steep Slopes: When constructing an embankment on a hillside 
sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or cut into steps 
the surface of the original ground on which the embankment is to be placed. 
  120-6.2.4 Placing Outside Standard Minimum Slope: Where material that is unsuitable 
for normal embankment construction is to be used in the embankment outside the standard minimum 
slope (approximately one to two), place such material in layers of not more than 18 inches in thickness, 
measured loose. The Contractor may also place material which is suitable for normal embankment, 
outside such standard minimum slope, in 18 inch layers. Maintain a constant thickness for suitable 
material placed within and outside the standard minimum slope, unless placing in a separate operation. 
 120-6.3 Hydraulic Method: 
  120-6.3.1 Method of Placing: When the hydraulic method is used, as far as practicable, 
place all dredged material in its final position in the embankment by such method. Place and compact 
any dredged material that is re-handled, or moved and placed in its final position by any other method, 
as specified in 120-7.2. The Contractor may use baffles or any form of construction he may select, 
provided the slopes of the embankments are not steeper than indicated in the plans. Remove all timber 
used for temporary bulkheads or baffles from the embankment, and fill and thoroughly compact the 
holes thus formed. When placing fill on submerged land, construct dikes prior to beginning of dredging, 
and maintain the dikes throughout the dredging operation. 
  120-6.3.2 Excess Material: Do not use excess material placed outside the prescribed 
slopes, below the normal high-water level, to raise the fill. Remove only the portion of this material 
required for dressing the slopes. 
  120-6.3.3 Protection of Openings in Embankment: Leave openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
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channels without additional compensation to provide the same depth of channel as existed before the 
construction of the embankment. Do not excavate or dredge any material within 200 feet of the toe of 
the proposed embankment. 

120-7 Compaction Requirements. 
 120-7.1 Moisture Content: Compact the materials at a moisture content such that the specified 
density can be attained. If necessary to attain the specified density, add water to the material, or lower 
the moisture content by manipulating the material or allowing it to dry, as is appropriate. 
 120-7.2 Compaction of Embankments: 
  120-7.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer will 
accept a minimum density of 95% of the maximum density as determined by AASHTO T-99 Method C 
for all earthwork items requiring densities. 
  120-7.2.2 Earthwork Category 3 Density Requirements: The Engineer will accept a 
minimum of 100% of the maximum density as determined by AASHTO T-99 Method C for all densities 
required under category 3. 
Except for embankments constructed by the hydraulic method as specified in 120-6.3, and for the 
material placed outside the standard minimum slope as specified in 120-6.2.4, and for other areas 
specifically excluded herein, compact each layer of the material used in the formation of embankments 
to the required density stated above. Uniformly compact each layer using equipment that will achieve 
the required density, and as compaction operations progress, shape and manipulate each layer as 
necessary to ensure uniform density throughout the embankment. 
  120-7.2.3 Compaction Over Unstable Foundations: Where the embankment material is 
deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as provided in 120-
6.2.2), compact the top 6 inches (compacted thickness) of such layer to the density as specified in 120-
9.5. 
  120-7.2.4 Compaction Where Plastic Material Has Been Removed: Where unsuitable 
material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil Groups, as 
determined by the Engineer, compact the surface of the excavated area by rolling with a sheepsfoot 
roller exerting a compression of at least 250 psi on the tamper feet, for the full width of the roadbed 
(subgrade and shoulders). Perform rolling before beginning any backfill, and continue until the roller 
feet do not penetrate the surface more than 1 inch. Do not perform such rolling where the remaining 
surface is below the normal water table and covered with water. Vary the procedure and equipment 
required for this operation at the discretion of the Engineer. 
  120-7.2.5 Compaction of Material To Be Used In Base, Pavement, or Stabilized 
Areas: Do not compact embankment material which will be incorporated into a pavement, base course, 
or stabilized subgrade, to be constructed as a part of the same Contract. 
  120-7.2.6 Compaction of Grassed Shoulder Areas: For the upper 6 inch layer of all 
shoulders which are to be grassed, since no specific density is required, compact only to the extent 
directed. 
  120-7.2.7 Compaction of Grassed Embankment Areas: For the outer layer of all 
embankments where plant growth will be established, do not compact. Leave this layer in a loose 
condition to a minimum depth of 6 inches for the subsequent seeding or planting operations. 
 120-7.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact the 
subgrade in both cuts and fills to the density specified in 120-9.5. For undisturbed soils, do not apply 
density requirements where constructing narrow widening strips or paved shoulders 5 feet or less in 
width. 
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  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or other type 
compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the subgrade. 

120-8 Backfilling Around Structures and Pipe. 
 120-8.1 Requirements for all Structures: 
  120-8-1.1 General: Backfill around structures and pipe in the dry whenever normal 
dewatering equipment and methods can accomplish the needed dewatering. 
  129-8.1.2 Equipment and Methods: Provide normal dewatering equipment including, 
but not limited to, surface pumps, sump pumps, wellpoints and header pipe and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing shallow 
surface drainage trenches/ditches, using sand blankets, perforated pipe drains, sumps and siphons. 
  120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade surface 
of openings made for structures, with a sufficient allowance for settlement. The Engineer may require 
that the material used for this backfill be obtained from a source entirely apart from the structure. 
   Do not allow heavy construction equipment to cross over culvert or storm sewer 
pipes until placing and compacting backfill material to the finished earthwork grade or to an elevation at 
least 4 feet above the crown of the pipe. 
  120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may be used 
from a point 12 inches above the top of the pipe up to the elevation shown on the FDOT Design 
Standards as the elevation for undercutting of A-7 material. 
  120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or 
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in no case 
until the masonry or concrete has been in place seven days or until the specified 28-day compressive 
strength occurs. 
  120-8.1.6 Placement and Compaction: When the backfill material is deposited in water, 
compact per 120-8.2.5 and 120-8.3.4. Place the material in horizontal layers not exceeding 6 inches 
compacted thickness, in depth above water level, behind abutments, wingwalls and end bents or end rest 
piers, and around box culverts and all structures including pipe culverts. The Engineer may approve 
placing material in thicker lifts of no more than 12 inches compacted thickness above the soil envelope 
if a test section demonstrates the required density can be achieved. Approval will be based on five 
passing density tests over the test section consisting of a lift of backfill from structure to structure. The 
Engineer will identify the test section with the compaction effort and soil classification in the Agency 
Logbook. In case of a change in compaction effort or soil classification, construct a new test section.  
The Engineer reserves the right to terminate the Contractor’s use of thick lift construction and have him 
revert to the 6 inch compacted lifts whenever it is determined that satisfactory results are not being 
obtained. 
 120-8.2 Additional Requirements for Structures Other than Pipe: 
  120-8.2.1 Density: Where the backfill material is deposited in water, obtain a 12 inch 
layer of comparatively dry material, thoroughly compacted by tamping, before the Engineer verifies 
layer and density requirements. Meet the requirements of the density Acceptance Criteria. 
  120-8.2.2 Box Culverts: For box culverts over which pavement is to be constructed, 
compact around the structure to an elevation not less than 12 inches above the top of the structure, using 
rapid-striking mechanical tampers. 
  120-8.2.3 Other Limited Areas: Compact in other limited areas using mechanical 
tampers or approved hand tampers, until the cover over the structure is at least 12 inches thick. When 
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hand tampers are used, deposit the materials in layers not more than 4 inches thick using hand tampers 
suitable for this purpose with a face area of not more than 100 in2. Take special precautions to prevent 
any wedging action against the masonry, and step or terrace the slope bounding the excavation for 
abutments and wingwalls if required by the Engineer. 
  120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides 
simultaneously to approximately the same elevation. 
  120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not permit the 
use of mechanical tampers, compact using hand tampers. Use only A-3 material for the hand tamped 
portions of the backfill. When the backfill has reached an elevation and condition such as to make the 
use of the mechanical tampers practical, perform mechanical tamping in such manner and to such extent 
as to transfer the compaction force into the sections previously tamped by hand. 
 120-8.3 Additional Requirements for Pipe 15 Inches Inside Diameter or Greater: 
  120-8.3.1 General: Trenches for pipe may have up to four zones that must be backfilled. 
   Lowest Zone: The lowest zone is backfilled for deep undercuts up to within 
4 inches of the bottom of the pipe. 
   Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. Usually it 
will be the backfill which is the 4 inches of soil below the bottom of the pipe. When rock or other hard 
material has been removed to place the pipe, the Bedding Zone will be the 12 inches of soil below the 
bottom of the pipe. 
   Cover Zone: The next zone is backfill that is placed after the pipe has been laid 
and will be called the Cover Zone. This zone extends to 12 inches above the top of the pipe. The Cover 
Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 
   Top Zone: The Top Zone extends from 12 inches above the top of the pipe to the 
base or final grade. 
  120-8.3.2 Material: 
   120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding Zone of a 
pipe with coarse sand, or other suitable granular material, obtained from the grading operations on the 
project, or a commercial material if no suitable material is available. 
   120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone of the 
pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may be used if the 
pipe is concrete pipe. 
   120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil envelope of 
the pipe with materials allowed on Design Standard, Index No. 505. 
  120-8.3.3 Compaction: 
   120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to approximately 
match the density of the soil in which the trench was cut. 
   120-8.3.3.2 Bedding Zone: If the trench was not undercut below the bottom of 
the pipe, loosen the soil in the bottom of the trench immediately below the approximate middle third of 
the outside diameter of the pipe. 
    If the trench was undercut, place the bedding material and leave it in a 
loose condition below the middle third of the outside diameter of the pipe. Compact the outer portions to 
meet the density requirements of the Acceptance Criteria. Place the material in lifts no greater than 
6 inches (compacted thickness). 
   120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers suitable for 
this purpose. Hand tamp material below the pipe haunch that cannot be reached by mechanical tampers. 
Meet the requirements of the density Acceptance Criteria. 
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   120-8.3.3.4 Top Zone: Place the material in layers not to exceed 12 inches in 
compacted thickness. Meet the requirements of the density Acceptance Criteria. 
  120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 
dewatering by normal pumping methods would not be effective, the procedure outlined below may be 
used when specifically authorized by the Engineer in writing. 
   Granular material may be used below the elevation at which mechanical tampers 
would be effective, but only material classified as A-3. Place and compact the material using timbers or 
hand tampers until the backfill reaches an elevation such that it’s moisture content will permit the use of 
mechanical tampers. When the backfill has reached such elevation, use normally acceptable backfill 
material. Compact the material using mechanical tampers in such manner and to such extent as to 
transfer the compacting force into the material previously tamped by hand. 

120-9 Acceptance Program. 
 120-9.1 Density over 105%: When a computed dry density results in a value greater than 105% 
of the applicable Proctor maximum dry density, the Engineer will perform a second density test within 
5 feet. If the second density results in a value greater than 105%, investigate the compaction methods, 
examine the applicable Maximum Density and material description. If necessary, the Engineer will test 
an additional sample for acceptance in accordance with AASHTO T 99, Method C. 
 120-9.2 Maximum Density Determination: The Engineer will determine the maximum density 
and optimum moisture content by sampling and testing the material in accordance with the specified test 
method listed in 120-9.3. 
 120-9.3 Density Testing Requirements: Compliance with the requirements of 120-9.5 will be 
determined in accordance FM 1-T 238. The in-place moisture content will be determined for each 
density in accordance with FM 5-507 (Determination of Moisture Content by Means of a Calcium 
Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory Determination of Moisture 
Content of Granular Soils By Use of a Microwave Oven). 
 
 120-9.4 Soil Classification: The Engineer will perform soil classification tests in accordance 
with AASHTO T-88, and classify soils in accordance with AASHTO M-145 (Standard Specification for 
Classification of Soils and Soil-Aggregate Mixtures for Highway Construction Purposes) in order to 
determine compliance with embankment utilization requirements. 
 120-9.5 Acceptance Criteria: The Engineer will accept a minimum density in accordance with 
120-7.2 with the following exceptions: 
  1) embankment constructed by the hydraulic method as specified in 120-6.3; 
  2) material placed outside the standard minimum slope as specified in 120-6.2.4; 
  3) other areas specifically excluded herein. 
 120-9.6 Frequency: The Engineer will conduct sampling and testing at a minimum frequency 
listed in the table below. 
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Test Name Frequency 
 Maximum Density One per soil type 

Density 1 per 500’ RDWY (Alt Lift) 
Soil Classification One per Maximum Density 

120-10 Maintenance and Protection of Work. 
 While construction is in progress, maintain adequate drainage for the roadbed at all times. 
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction in order to provide 
support for the edges. 
 Maintain and protect all earthwork construction throughout the life of the Contract, and take all 
reasonable precautions to prevent loss of material from the roadway due to the action of wind or water. 
Repair any slides, washouts, settlement, subsidence, or other mishap which may occur prior to final 
acceptance of the work. Maintain all channels excavated as a part of the Contract work against natural 
shoaling or other encroachments to the lines, grades, and cross-sections shown in the plans, until final 
acceptance of the project. 

120-11 Construction. 
 120-11.1 Construction Tolerances: Shape the surface of the earthwork to conform to the lines, 
grades, and cross-sections shown in the plans. In final shaping of the surface of earthwork, maintain a 
tolerance of 0.3 foot above or below the plan cross-section with the following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, etc. 
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the entire 
roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the plan cross-section. 
  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from the true 
lines shown in the plans. 
 120-11.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to pavement areas 
to avoid damage to such pavement. Complete grassing of shoulder areas prior to placing the final 
wearing course. Do not manipulate any embankment material on a pavement surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to maintain 
traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-12 Method of Measurement. 
 120-12.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated by the 
method of average end areas, unless the Engineer determines that another method of calculation will 
provide a more accurate result. The material will be measured in its original position by field survey or 
by photogrammetric means as designated by the Engineer. Measurement for payment will include the 
excavation of unsuitable material, lateral ditch excavation, channel excavation, and excavation for 
structures and pipe. Payment will not be made for excavation or embankment beyond the limits shown 
in the plans or authorized by the Engineer. 
 120-12.2 Embankment: Measurement will be made on a loose volume basis, as measured in 
trucks or other hauling equipment at the point of dumping on the road. Payment will not be made for 
embankment beyond the limits shown in the plans or authorized by the Engineer. 

120-13 Basis of Payment. 
 120-13.1 General: Prices and payments for the work items included in this Section will be full 
compensation for all work described herein, including excavating, dredging, hauling, placing, and 
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compacting; dressing the surface of the earthwork; and maintaining and protecting the complete 
earthwork. 
 120-13.2 Excavation: The total quantity of all excavation specified under this Section will be 
paid for at the Contract unit price for Excavation. No payment will be made for the excavation of any 
materials which are used for purposes other than those shown in the plans or designated by the Engineer. 
No payment will be made for materials excavated outside the lines and grades given by the Engineer, 
unless specifically authorized by the Engineer. 
 120-13.3 Embankment: The total quantity of embankment specified in this Section will be paid 
for at the Contract unit price for embankment. No payment will be made for materials which are used 
for purposes other than those shown in the plans or designated by the Engineer. No payment will be 
made for materials placed outside the lines and grades given by the Engineer. 
 
 
 

SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM). 
(REV 1-26-15) (FA 1-29-15) 

SECTION 334 
SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM) 

334-1 Description. 
 334-1.1 General: Construct a Superpave asphalt pavement (consisting of either Hot Mix Asphalt 
(HMA) or Warm Mix Asphalt (WMA)) based on the type of work specified in the Contract and the 
Asphalt Work Categories as defined below. Meet the applicable requirements for plants, equipment, and 
construction requirements as defined below. Use an asphalt mix, either HMA or WMA, which meets the 
requirements of this specification. 
 334-1.2 Asphalt Work Mix Categories: Construction of asphalt pavement will fall into one of 
the following work categories: 
  334-1.2.1 Asphalt Work Category 1: Includes the construction of shared use paths and 
miscellaneous asphalt. 
  334-1.2.2 Asphalt Work Category 2: Includes the construction of new asphalt turn 
lanes, paved shoulders and other non-mainline pavement locations. 
  334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline asphalt 
pavement lanes, milling and resurfacing. 
 334-1.3 Mix Types: Use the appropriate asphalt mix as shown in Table 334-1. 
 

Table 334-1 
Asphalt Mix Types 

Asphalt Work 
Category 

 
Mix Types 

 
Traffic Level 

 
ESALs (millions) 

1 Type SP-9.5 A <0.3 

2 Structural Mixes: Types SP-9.5 or SP-12.5 
Friction Mixes: Types FC-9.5 or FC-12.5 B 0.3 to <3 

3 Structural Mixes: Types SP-9.5 or SP-12.5 
Friction Mixes: Types FC-9.5 or FC-12.5 C ≥3 
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  A Type SP or FC mix one traffic level higher than the traffic level specified in the 
Contract may be substituted, at no additional cost (i.e. Traffic Level B may be substituted for Traffic 
Level A, etc.). Traffic levels are as defined in Section 334 of the Florida Department of Transportation’s 
(FDOT’s) Specifications. 
 334-1.4 Gradation Classification: The Superpave mixes are classified as fine and are defined in 
334-3.2.2.  The equivalent AASHTO nominal maximum aggregate size Superpave mixes are 
as follows: 

Type SP-9.5, FC-9.5 ............................................................. 9.5 mm 
Type SP-12.5, FC-12.5 ....................................................... 12.5 mm 

 334-1.5 Thickness: The total pavement thickness of the asphalt pavement will be based on a 
specified spread rate or plan thickness as shown in the Contract Documents. Before paving, propose a 
spread rate or thickness for each individual layer meeting the requirements of this specification, which 
when combined with other layers (as applicable) will equal the plan spread rate or thickness. When the 
total pavement thickness is specified as plan thickness, the plan thickness and individual layer thickness 
will be converted to spread rate using the following equation: 
 
  Spread rate (lbs/yd2)  = t x Gmm x 43.3 
 
 where:  t  = Thickness (in.) (Plan thickness or individual layer thickness) 
   Gmm  = Maximum specific gravity from the mix design 
 
  For target purposes only, spread rate calculations shall be rounded to the nearest whole 
number. 
  334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract Documents, 
the allowable layer thicknesses for asphalt mixtures are as follows: 

Type SP-9.5, FC-9.5 ............................................ 3/4 to 1-1/2 inches  
Type SP-12.5, FC-12.5 .................................... 1-1/2 to 2-1/2 inches  

  334-1.5.2 Additional Requirements: The following requirements also apply to asphalt 
mixtures: 
   1. When construction includes the paving of adjacent shoulders (less than or equal 
to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be the same and 
paved in a single pass, unless otherwise called for in the Contract Documents. 
   2. For overbuild layers, use the minimum and maximum layer thicknesses as 
specified above unless called for differently in the Contract Documents. On variable thickness overbuild 
layers, the minimum allowable thickness may be reduced by 1/2 inch, and the maximum allowable 
thickness will be as specified below, unless called for differently in the Contract Documents. 
  Type SP-9.5……………………………………3/8 to 2 inches 
  Type SP-12.5…………………………………..1/2 to 3 inches 
   3. Variable thickness overbuild layers may be tapered to zero thickness provided 
the contract documents require a minimum of 1-1/2 inches of mix placed over the variable thickness 
overbuild layer. 
 334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided in 320-
3.2 of the FDOT Specifications. 
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334-2 Materials. 
 334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract or in 334-2.3.3, 
use a PG 67-22 asphalt binder from the FDOT’s Approved Products List (APL). If the Contract calls for 
an alternative asphalt binder, meet the requirements of FDOT Specifications Section 336 or 916, as 
appropriate. 
 334-2.2 Aggregate: Use aggregate capable of producing a quality pavement.  
  For Type FC mixes, use an aggregate blend that consists of crushed granite, crushed 
Oolitic limestone, other crushed materials (as approved by FDOT for friction courses per Rule 14-
103.005, Florida Administrative Code), or a combination of the above. Crushed limestone from the 
Oolitic formation may be used if it contains a minimum of 12% silica material as determined by FDOT 
Test Method FM 5-510 and FDOT grants approval of the source prior to its use. As an exception, mixes 
that contain a minimum of 60% crushed granite may either contain: 
   1. Up to 40% fine aggregate from other sources; or,  
   2. A combination of up to 20% RAP and the remaining fine aggregate from other 
sources. 
  A list of aggregates approved for use in friction courses may be available on the FDOT’s 
State Materials Office website. The URL for obtaining this information, if available, is: 
ftp://ftp.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf. 
 334-2.3 Reclaimed Asphalt Pavement (RAP) Material: 
  334-2.3.1 General requirements: RAP may be used as a component of the asphalt 
mixture, provided the RAP meets the following requirements: 
   1.When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder, limit the 
amount of RAP material used in the mix to a maximum of 20% by weight of total aggregate.  As an 
exception, amounts greater than 20% RAP by weight of total aggregate can be used if no more than 20% 
by weight of total asphalt binder comes from the RAP material. 
   2. Provide stockpiled RAP material that is reasonably consistent in characteristics 
and contains no aggregate particles which are soft or conglomerates of fines. 
   3. Provide RAP material having a minimum average asphalt binder content of 
4.0% by weight of RAP. As an exception, when using fractionated RAP, the minimum average asphalt 
binder content for the coarse portion of the RAP shall be 2.5% by weight of the coarse portion of the 
RAP.  The coarse portion of the RAP shall be the portion of the RAP retained on the No. 4 sieve. The 
Engineer may sample the stockpile to verify that this requirement is met.  
   4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, screen, or 
other suitable means to prevent oversized RAP material from showing up in the completed recycle 
mixture. If oversized RAP material appears in the completed recycle mix, take the appropriate corrective 
action immediately. If the appropriate corrective actions are not immediately taken, stop plant 
operations. 
  334-2.3.2 Material Characterization: Assume responsibility for establishing the asphalt 
binder content, gradation, and bulk specific gravity (Gsb) of the RAP material based on a representative 
sampling of the material. 
  334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt binder 
grade based on Table 334-2.  The Engineer reserves the right to change the asphalt binder type and 
grade during production based on characteristics of the RAP asphalt binder. 

Table 334-2 
Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 
0 - 15 PG 67-22 
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Table 334-2 
Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 
16 – 30 PG 58-22 

> 30 PG 52-28 
 

334-3 Composition of Mixture. 
 334-3.1 General: Compose the asphalt mixture using a combination of aggregates, mineral 
filler, if required, and asphalt binder material. Size, grade and combine the aggregate fractions to meet 
the grading and physical properties of the mix design. Aggregates from various sources may be 
combined. 
 334-3.2 Mix Design: 
  334-3.2.1 General: Design the asphalt mixture in accordance with AASHTO R 35-12, 
except as noted herein. Submit the proposed mix design with supporting test data indicating compliance 
with all mix design criteria to the Engineer. Prior to the production of any asphalt mixture, obtain the 
Engineer’s conditional approval of the mix design. If required by the Engineer, send representative 
samples of all component materials, including asphalt binder to a laboratory designated by the Engineer 
for verification.  As an exception to these requirements, use a currently approved FDOT Mix Design. 
   Warm mix technologies (additives, foaming techniques, etc.) listed on the 
Department’s website may be used in the production of the mix.  The URL for obtaining this 
information, is: 
http://www.dot.state.fl.us/statematerialsoffice/quality/programs/warmmixasphalt/index.shtm.  
   The Engineer will consider any marked variations from original test data for a 
mix design or any evidence of inadequate field performance of a mix design as sufficient evidence that 
the properties of the mix design have changed, and at his discretion, the Engineer may no longer allow 
the use of the mix design. 
  334-3.2.2 Mixture Gradation Requirements: Combine the aggregates in proportions 
that will produce an asphalt mixture meeting all of the requirements defined in this specification and 
conform to the gradation requirements at design as defined in AASHTO M 323-12, Table 3. Aggregates 
from various sources may be combined. 
   334-3.2.2.1 Mixture Gradation Classification: Plot the combined mixture 
gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from AASHTO M323-
12, Table-3, as well as the Primary Control Sieve (PCS) Control Point from AASHTO M323-12, 
Table 4. Fine mixes are defined as having a gradation that passes above or through the primary control 
sieve control point. 
  334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance with 
AASHTO T312-12, with the following exceptions: use the number of gyrations at Ndesign as designed in 
Table 334-3.  
 

Table 334-3 
Gyratory Compaction Requirements 

Traffic Level Ndesign Number of Gyrations 
A 50 
B 65 
C 75 
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  334-3.2.4 Design Criteria: Meet the requirements for nominal maximum aggregate size 
as defined in AASHTO M323-12, as well as for relative density, VMA, VFA, and dust-to-binder ratio as 
specified in AASHTO M323-12, Table 6. Ninitial and Nmaximum requirements are not applicable. 
  334-3.2.5 Moisture Susceptibility: Test 4 inch specimens in accordance with FDOT 
Test Method FM 1-T 283. Provide a mixture having a retained tensile strength ratio of at least 0.80 and a 
minimum tensile strength (unconditioned) of 100 pounds per square inch. If necessary, add a liquid anti-
stripping agent from the FDOT’s APL or hydrated lime in order to meet these criteria. 
   In lieu of moisture susceptibility testing, add a liquid anti-stripping agent from the 
FDOT’s APL. Add 0.5% liquid anti-stripping agent by weight of asphalt binder. 
  334-3.2.6 Additional Information: In addition to the requirements listed above, provide 
the following information on each mix design: 
   1. The design traffic level and the design number of gyrations (Ndesign). 
   2. The source and description of the materials to be used. 
   3. The FDOT source number and the FDOT product code of the aggregate 
components furnished from an FDOT approved source (if required). 
   4. The gradation and proportions of the raw materials as intended to be combined 
in the paving mixture. The gradation of the component materials shall be representative of the material 
at the time of use. Compensate for any change in aggregate gradation caused by handling and processing 
as necessary. 
   5. A single percentage of the combined mineral aggregate passing each specified 
sieve. Degradation of the aggregate due to processing (particularly material passing the No. 200 sieve) 
should be accounted for and identified. 
   6. The bulk specific gravity (Gsb) value for each individual aggregate and RAP 
component. 
   7. A single percentage of asphalt binder by weight of total mix intended to be 
incorporated in the completed mixture, shown to the nearest 0.1%. 
   8. A target temperature for  the mixture at the plant (mixing temperature) and a 
target temperature for the mixture at the roadway (compaction temperature). Do not exceed a target 
temperature of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and 315°F for 
unmodified asphalt binders. 
   9. Provide the physical properties achieved at four different asphalt binder 
contents. One shall be at the optimum asphalt content, and must conform to all specified physical 
requirements. 
   10. The name of the mix designer. 
   11. The ignition oven calibration factor. 
   12. The warm mix technology, if used. 

334-4 Process Control. 
 Assume full responsibility for controlling all operations and processes such that the requirements 
of these Specifications are met at all times. Perform any tests necessary at the plant and roadway to 
control the process. 

 334-5 General Construction Requirements. 
 334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the roadway 
unless all weather conditions are suitable for the paving operations. 

334-5.2 Limitations of Paving Operations: 
  334-5.2.1 General: Spread the mixture only when the surface upon which it is to be 
placed has been previously prepared, is intact, firm, dry, clean, and the tack, with acceptable spread rate, 
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is properly broken. Ensure all granular base materials are properly primed and all asphalt base materials 
are properly tacked, prior to paving. 

  334-5.2.2 Air Temperature: Place the mixture only when the air temperature in the 
shade and away from the artificial heat meets the requirements of Table 334-4.  The minimum ambient 

temperature requirement may be reduced by 5°F when using a warm mix technology, if mutually agreed 
to by both the Engineer and the Contractor. Table 334-4 

Ambient Air Temperature Requirements for Paving 
Layer Thickness or Asphalt Binder Type Minimum Temperature (°F) 

≤1 inch 50 
Any mixture > 1 inch containing a PG asphalt binder with a high 

temperature designation ≥ 76°C 45 

Any mixture > 1 inch containing a PG asphalt binder with a high 
temperature designation < 76°C 40 

 
 334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a manner as to 
produce a mixture with a temperature at the plant and at the roadway, within a range of plus or minus 
30ºF from the target temperature as shown on the mix design. Reject all loads outside of this range. For 
warm mix asphalt, the Contractor may produce the first five loads of the production day and at other 
times when approved by the Engineer, at a hot mix asphalt temperature not to exceed 330°F for purposes 
of heating the asphalt paver. For these situations, the upper tolerance of +30°F does not apply. 
 334-5.4 Transportation of the Mixture: Transport the mix in trucks of tight construction, 
which prevents the loss of material and the excessive loss of heat and previously cleaned of all foreign 
material. After cleaning, thinly coat the inside surface of the truck bodies with soapy water or an asphalt 
release agent as needed to prevent the mixture from adhering to the beds. Do not allow excess liquid to 
pond in the truck body. Do not use a release agent that will contaminate, degrade, or alter the 
characteristics of the asphalt mix or is hazardous or detrimental to the environment. Petroleum 
derivatives (such as diesel fuel), solvents, and any product that dissolves asphalt are prohibited. Provide 
each truck with a tarpaulin or other waterproof cover mounted in such a manner that it can cover the 
entire load when required. When in place, overlap the waterproof cover on all sides so it can be tied 
down. Cover each load during cool and cloudy weather and at any time it appears rain is likely during 
transit with a tarpaulin or waterproof cover. Cover and tie down all loads of friction course mixtures. 
 334-5.5 Preparation of Surfaces Prior to Paving: 
  334-5.5.1 Cleaning: Clean the surface of all loose and deleterious material by the use of 
power brooms or blowers, supplemented by hand brooming where necessary. 
  334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the existing 
surface to proper grade and cross-section by the application of patching or leveling courses. 
  334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be placed 
over a surface treatment, sweep and dispose of all loose material from the paving area. 
  334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-5. Control the 
rate of application to be within plus or minus 0.01 gallon per square yard of the target application rate. 
The target application rate may be adjusted by the Engineer to meet specific field conditions. Determine 
the rate of application as needed to control the operation. When using PG 52-28, multiply the target rate 
of application by 0.6. 
 

Table 334-5 
Tack Coat Application Rates 

Asphalt Mixture Type Underlying Pavement Surface Target Tack Rate 
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(gal/yd2) 

Base Course, Structural Course, Dense 
Graded Friction Course 

Newly Constructed Asphalt Layers 0.03 minimum 
Milled Surface or Oxidized and Cracked 

Pavement 0.06 

Concrete Pavement 0.08 

   
  

 
 334-5.6 Placing Mixture: 
  334-5.6.1 Alignment of Edges: With the exception of pavements placed adjacent to curb 
and gutter or other true edges, place all pavements by the stringline method to obtain an accurate, 
uniform alignment of the pavement edge. Control the unsupported pavement edge to ensure that it will 
not deviate more than plus or minus 1.5 inches from the stringline. 
  334-5.6.2 Rain and Surface Conditions: Immediately cease transportation of asphalt 
mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures while rain is 
falling, or when there is water on the surface to be covered. Once the rain has stopped and water has 
been removed from the tacked surface to the satisfaction of the Engineer and the temperature of the 
mixture caught in transit still meets the requirements as specified in 334-5.3, the Contractor may then 
place the mixture caught in transit. 
  334-5.6.3 Checking Depth of Layer: Check the depth of each layer at frequent intervals 
to ensure a uniform spread rate that will meet the requirements of the Contract. 
 334-5.6.4 Hand Work: In limited areas where the use of the spreader is impossible or 
impracticable, spread and finish the mixture by hand. 
  334-5.6.5 Spreading and Finishing: Upon arrival, dump the mixture in the approved 
paver, and immediately spread and strike-off the mixture to the full width required, and to such loose 
depth for each course that, when the work is completed, the required weight of mixture per square yard, 
or the specified thickness, is secured. Carry a uniform amount of mixture ahead of the screed at all 
times. 
  334-5.6.6 Thickness Control: Ensure the spread rate is within 10% of the target spread 
rate, as indicated in the Contract. When calculating the spread rate, use, at a minimum, an average of 
five truckloads of mix. When the average spread rate is beyond plus or minus 10% of the target spread 
rate, monitor the thickness of the pavement layer closely and adjust the construction operations. 
    If the Contractor fails to maintain an average spread rate within plus or 
minus 10% of the target spread rate for two consecutive days, the Engineer may elect to stop the 
construction operation at any time until the issue is resolved. 
    When the average spread rate for the total structural or friction course 
pavement thickness exceeds the target spread rate by plus or minus50 pounds per square yard for layers 
greater than or equal to 2.5 inches or exceeds the target spread rate by plus or minus 25 pounds per 
square yard for layers less than 2.5 inches, address the unacceptable pavement in accordance with 334-
5.10.4, unless an alternative approach is agreed upon by the Engineer. 
 334-5.7 Leveling Courses: 
  334-5.7.1 Patching Depressions: Before spreading any leveling course, fill all 
depressions in the existing surface as shown in the plans. 
  334-5.7.2 Spreading Leveling Courses: Place all courses of leveling with an asphalt 
paver or by the use of two motor graders, one being equipped with a spreader box. Other types of 
leveling devices may be used upon approval by the Engineer. 
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  334-5.7.3 Rate of Application: When using Type SP-9.5for leveling, do not allow the 
average spread of a layer to be less than 50 pounds per square yard or more than 75 pounds per square 
yard. The quantity of mix for leveling shown in the plans represents the average for the entire project; 
however, the Contractor may vary the rate of application throughout the project as directed by the 
Engineer. When leveling in connection with base widening, the Engineer may require placing all the 
leveling mix prior to the widening operation. 
 334-5.8 Compaction: For each paving or leveling train in operation, furnish a separate set of 
rollers, with their operators. 
  When density testing for acceptance is required, select equipment, sequence, and 
coverage of rolling to meet the specified density requirement. Regardless of the rolling procedure used, 
complete the final rolling before the surface temperature of the pavement drops to the extent that 
effective compaction may not be achieved or the rollers begin to damage the pavement. 
  When density testing for acceptance is not required, use a rolling pattern approved by the 
Engineer. 
  Use hand tamps or other satisfactory means to compact areas which are inaccessible to a 
roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 
 334-5.9 Joints. 
  334-5.9.1 Transverse Joints: Construct smooth transverse joints, which are within 
3/16 inch of a true longitudinal profile when measured with a 15 foot manual straightedge meeting the 
requirements of FDOT Test Method FM 5-509. These requirements are waived for transverse joints at 
the beginning and end of the project and at the beginning and end of bridge structures, if the deficiencies 
are caused by factors beyond the control of the Contractor such as no milling requirement, as determined 
by the Engineer. When smoothness requirements are waived, construct a reasonably smooth transitional 
joint. 
  334-5.9.2 Longitudinal Joints: For all layers of pavement except the leveling course, 
place each layer so that longitudinal construction joints are offset 6 to 12 inches laterally between 
successive layers. Do not construct longitudinal joints in the wheel paths. The Engineer may waive these 
requirements where offsetting is not feasible due to the sequence of construction. 
 334-5.10 Surface Requirements: Construct a smooth pavement with good surface texture and 
the proper cross slope. 

 334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a finished 
surface of uniform texture and compaction with no pulled, torn, raveled, crushed or loosened portions 
and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. Correct any area of the 
surface that does not meet the foregoing requirements in accordance with 334-5.10.4. 

In areas not defined to be a density testing exception per 334-6.4.1, obtain for the 
Engineer, three 6 inch diameter roadway cores at locations visually identified by the Engineer to be 
segregated. The Engineer will determine the density of each core in accordance with FDOT Test Method 
FM 1-T 166 and calculate the percent Gmm of the segregated area using the average Gmb of the roadway 
cores and the representative PC Gmm for the questionable material. If the average percent Gmm is less 
than 90.0, address the segregated area in accordance with 334-5.10.4. 
  334-5.10.2 Cross Slope: Construct a pavement surface with cross slopes in compliance 
with the requirements of the Contract Documents. 
  334-5.10.3 Pavement Smoothness: Construct a smooth pavement meeting the 
requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge meeting 
the requirements of FDOT Test Method FM 5-509.  
   334-5.10.3.1 Straightedge Testing: 
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    334-5.10.3.1.1 Acceptance Testing: Perform straightedge testing in the 
outside wheel path of each lane for the final (top) layer of the pavement.  Test all pavement lanes where 
the width is constant using a rolling straightedge and document all deficiencies on a form approved by 
the Engineer. Notify the Engineer of the location and time of all straightedge testing a minimum of 
48 hours before beginning testing.         

334-5.10.3.1.2 Final (Top) Pavement Layer: At the completion of all 
paving operations, straightedge the final (top) layer either behind the final roller of the paving train or as 
a separate operation. Address all deficiencies in excess of 3/16 inch in accordance with 334-5.10.4, 
unless waived by the Engineer. Retest all corrected areas. 

334-5.10.3.1.3 Straightedge Exceptions: Straightedge testing will not be 
required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks, shared use paths, 
parking lots and similar areas, or in the following areas when they are less than 250 feet in length: turn 
lanes, acceleration/deceleration lanes and side streets. The limits of the intersection will be from stop bar 
to stop bar for both the mainline and side streets. In the event the Engineer identifies a surface 
irregularity in the above areas that is determined to be objectionable, straightedge and address all 
deficiencies in excess of 3/8 inch in accordance with 334-5.10.4. 

334-5.10.4 Correcting Unacceptable Pavement: Correct deficiencies in the pavement 
layer by removing and replacing the full depth of the layer, extending a minimum of 50 feet on both 
sides (where possible) of the defective area for the full width of the paving lane, at no additional cost.  

334-6 Acceptance of the Mixture. 
 334-6.1 General: The asphalt mixture will be accepted based on the Asphalt Work Category as 
defined below: 
  1. Asphalt Work Category 1 – Certification by the Contractor as defined in 334-6.2. 
  2. Asphalt Work Category 2 – Certification and process control testing by the Contractor 
as defined in 334-6.3. 
  3. Asphalt Work Category 3 – Process control testing by the Contractor and acceptance 
testing by the Engineer as defined in 334-6.4. 
 334-6.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the 
Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification of 
Specification Compliance letter on company letterhead to the Engineer stating that all material produced 
and placed on the project meets the requirements of the Specifications. The Engineer may run 
independent tests to determine the acceptability of the material. 
 334-6.3 Certification and Process Control Testing by the Contractor: On Asphalt Work 
Category 2 construction, submit a Notarized Certification of Specification Compliance letter on 
company letterhead to the Engineer stating that all material produced and placed on the project meets the 
requirements of the Specifications, along with supporting test data documenting all process control 
testing as described in 334-6.3.1. If required by the Contract, utilize an Independent Laboratory as 
approved by the Engineer for the process control testing. The mix will also require visual acceptance by 
the Engineer. In addition, the Engineer may run independent tests to determine the acceptability of the 
material. Material failing to meet these acceptance criteria will be addressed as directed by the Engineer 
such as but not limited to acceptance at reduced pay, delineation testing to determine the limits of the 
questionable material, removal and replacement at no cost to the agency, or performing an Engineering 
analysis to determine the final disposition of the material. 
  334-6.3.1 Process Control Sampling and Testing Requirements: Perform process 
control testing at a frequency of once per day. Obtain the samples in accordance with FDOT Method 
FM 1-T 168. Test the mixture at the plant for gradation (P-8 and P-200) and asphalt binder content (Pb). 
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Measure the roadway density with 6 inch diameter roadway cores at a minimum frequency of once per 
1,500 feet of pavement with a minimum of three cores per day.  
   Determine the asphalt binder content of the mixture in accordance with FDOT 
Method FM 5-563. Determine the gradation of the recovered aggregate in accordance with FDOT 
Method FM 1-T 030. Determine the roadway density in accordance with FDOT Method FM 1-T 166. 
The minimum roadway density will be based on the percent of the maximum specific gravity (Gmm) 
from the approved mix design. If the Contractor or Engineer suspects that the mix design Gmm is no 
longer representative of the asphalt mixture being produced, then a new Gmm value will be determined 
from plant-produced mix, in accordance with FDOT Method FM 1-T 209, with the approval of the 
Engineer. Roadway density testing will not be required in certain situations as described in 334-6.4.1. 
Assure that the asphalt binder content, gradation and density test results meet the criteria in Table 334-4. 
 

Table 334-4 
Process Control and Acceptance Values 

Characteristic Tolerance 
Asphalt Binder Content (percent) Target ± 0.55 

Passing No. 8 Sieve (percent) Target ± 6.00 
Passing No. 200 Sieve (percent) Target ± 2.00 

Roadway Density (daily average) Minimum 90.0% of Gmm 
 
 334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the 
Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-6.3.1. In 
addition, the Engineer will accept the mixture at the plant with respect to gradation (P-8 and P-200) and 
asphalt binder content (Pb). The mixture will be accepted on the roadway with respect to density. The 
Engineer will sample and test the material as described in 334-6.3.1. The Engineer will randomly obtain 
at least one set of samples per day. Assure that the asphalt content, gradation and density test results 
meet the criteria in Table 334-4. Material failing to meet these acceptance criteria will be addressed as 
directed by the Engineer such as but not limited to acceptance at reduced pay, delineation testing to 
determine the limits of the questionable material, removal and replacement at no cost to the agency, or 
performing an Engineering analysis to determine the final disposition of the material.  
  334-6.4.1 Acceptance Testing Exceptions: When the total quantity of any mix type in 
the project is less than 500 tons, the Engineer will accept the mix on the basis of visual inspection. The 
Engineer may run independent tests to determine the acceptability of the material.  
   Density testing for acceptance will not be performed on widening strips or 
shoulders with a width of 5 feet or less, variable thickness overbuild courses, leveling courses, any 
asphalt layer placed on subgrade (regardless of type), miscellaneous asphalt pavement, shared use paths, 
crossovers, or any course with a specified thickness less than 1 inch or a specified spread rate less than 
100 pounds per square yard. Density testing for acceptance will not be performed on asphalt courses 
placed on bridge decks or approach slabs; compact these courses in static mode only. In addition, 
density testing for acceptance will not be performed on the following areas when they are less than 
1,000 feet continuous in length: turning lanes, acceleration lanes, deceleration lanes, shoulders, parallel 
parking lanes, or ramps. Density testing for acceptance will not be performed in intersections. The limits 
of the intersection will be from stop bar to stop bar for both the mainline and side streets.  Compact 
these courses in accordance with a standard rolling procedure approved by the Engineer. In the event 
that the rolling procedure deviates from the approved procedure, placement of the mix will be stopped. 
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334-7 Method of Measurement. 
 For the work specified under this Section, the quantity to be paid for will be the weight of the 
mixture, in tons. 
 The bid price for the asphalt mix will include the cost of the liquid asphalt  and the tack coat 
application as specified in 334-5.5.4. There will be no separate payment or unit price adjustment for the 
asphalt binder material in the asphalt mix. 

334-8 Basis of Payment. 
 334-8.1 General: Price and payment will be full compensation for all the work specified under 
this Section. 
 

CONCRETE FOR LAP (OFF-SYSTEM). 
(REV 12-20-11) (FA 2-27-12)  

SECTION 344 
CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description. 
 344-1 General: Construct concrete based on the type of work as described in the Contract and 
the concrete work categories as defined below. 
 344-1.2 Work Categories: Construction will fall into one of the following concrete work 
categories: 
  344-1.2.1 Concrete Work Category 1: Includes the construction of sidewalks, curb and 
gutter, ditch and slope pavement, or other non-reinforced cast-in- place elements. 
  344-1.2.2 Concrete Work Category 2: Includes the construction of precast concrete 
including concrete barriers, traffic railing barriers, parapets, sound barriers, inlets, manholes, junction 
boxes, pipe culverts, storm sewers, box culverts, prestressed concrete poles, concrete bases for light 
poles, highway sign foundations, retaining wall systems, traffic separators or other structural precast 
elements. 
  344-1.2.3 Concrete Work Category 3: Includes the work associated with the placement 
and/or construction of structural cast-in-place concrete meeting the requirements of this section. 

344-2 Materials. 
 344-2.1 General: Use concrete composed of a mixture of Portland cement, aggregates, and 
water, with or without chemical or mineral admixtures that meet the following requirements: 
  344-2.1.1 Portland Cement: Portland cements meeting the requirements of 
AASHTO M-85 or ASTM C-150 is required. Different brands of cement, cement of the same brand 
from different facilities or different types of cement shall be stored separately and shall not be mixed.  
  344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C 33. Source 
approval by the FDOT is not required. 
  344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602. 
  344-2.1.4 Chemical Admixtures: Chemical admixtures shall be listed on the FDOT 
Qualified Products List. Admixtures may be added at the dosage rates recommended by the 
manufacturer. 
  344-2.1.5 Pozzolans and Slag: Pozzolans and Slag shall meet the requirements of Table 
344-1. Fly ash shall not include the residue resulting from the burning of municipal garbage or any other 
refuse with coal, or the burning of industrial or municipal garbage in incinerators. 
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Table 344-1 

Type or Class Test Method Exceptions 
Class C Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 
Class F Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 

Petroleum Coke Class F ASTM C 618 Not to be used with Types IP or IS cements. 
Bark Ash Class F ASTM C 618 Not to be used with Types IP or IS cements. 

Silica Fume ASTM C 1240  
Metakaolin ASTM C 618  

Slag ASTM C 989 Use only ground granulated blast-furnace slag grade 100 or 120. 
Ultra Fine Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 

 

344-3 Production, Mixing and Delivery of Concrete. 
 344-3.1 Concrete Production Requirements: 
  344-3.1.1 Category 1: Use a concrete production facility that is certified by the National 
Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-structural concrete 
producers. Concrete production facilities listed on the FDOT Producers with Accepted QC Programs list 
for structural concrete may also be used for Category 1. 
  344-3.1.2 Category 2: Use a prestressed and or precast facility listed on the FDOT 
Producers with Accepted QC Programs for precast or prestressed concrete. 
  344-3.1.3 Category 3: Use a structural concrete facility listed on the FDOT Producers 
with Accepted QC Programs for structural concrete. 
 344-3.2 Classes of Concrete: Meet the requirements of Table 344-2. 
 

Table 344-2 

Class 
Minimum 

Strength (28 
day) (psi) 

Target 
Slump 

(inches) 

Target 
Range 

(inches) 

Air Content 
Range (%) 

Minimum Total 
Cementitious 

Materials Content 
(lb/yd3) 

Maximum Water to 
Cementitious 
Material Ratio 

(lb/lb) 
Category 1 

Class NS 3,000 N/A N/A N/A N/A N/A 
Category 3 

I 3,000 3 ± 1.5 1.0 to 6.0 470 0.53 
I (Pavement) 3,000 2 ± 1.5 1.0 to 6.0 470 0.50 

II 3,400 3 ± 1.5 1.0 to 6.0 470 0.53 
II (Bridge Deck) 4,500 3 ± 1.5 1.0 to 6.0 611 0.44 

III 5,000 3 ± 1.5 1.0 to 6.0 611 0.44 
III (Seal) 3,000 8 ± 1.5 1.0 to 6.0 611 0.53 

IV 5,500 3 ± 1.5 1.0 to 6.0 658 0.41 
IV (Drilled 

Shaft) 4,000 8.5 ± 1.5 0.0 to 6.0 658 0.41 

V (Special) 6,000 3 ± 1.5 1.0 to 6.0 752 0.37 
V 6,500 3 ± 1.5 1.0 to 6.0 752 0.37 
VI 8,500 3 ± 1.5 1.0 to 6.0 752 0.37 
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 344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full responsibility for 
controlling all operations and processes such that the requirements of these Specifications are met at all 
times.  
  For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer how 
quality will be ensured at the project site. During random inspections, the Engineer will use this 
document to verify that the construction of the project is in agreement with the QC plan. 
 344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2, submit the 
proposed mix designs to the Engineer on a form provided by the Engineer. For Category 3, submit to the 
Engineer for approval, FDOT approved mix designs. Do not use concrete mix designs without prior 
approval of the Engineer. 
  Materials may be adjusted provided that the theoretical yield requirement of the approved 
mix design is met. Show all required original approved design mix data and batch adjustments on an 
Engineer approved concrete delivery ticket. 
 344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 
90 minutes. 
  Furnish a delivery ticket on a form approved by the Engineer with each batch of concrete 
before unloading at the placement site. Record material quantities incorporated into the mix on the 
delivery ticket. Ensure that the Batcher responsible for producing the concrete signs the delivery ticket 
certifying that the batch was produced and delivered in accordance with these requirements. Sign the 
delivery ticket certifying that the concrete was placed in accordance with these requirements. 
 344-3.6 Placing Concrete: 
  344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the air 
temperature at placement is below 45°F. 
   During the curing period, if NOAA predicts the ambient temperature to fall below 
35°F for 12 hours or more or to fall below 30°F for more than 4 hours, enclose the structure in such a 
way that the air temperature within the enclosure can be kept above 50°F for a period of 3 days after 
placing the concrete or until the concrete reaches a minimum compressive strength of 1,500 psi. 
   Assume all risks connected with the placing and curing of concrete. Although the 
Engineer may give permission to place concrete, the Contractor is responsible for satisfactory results. If 
the placed concrete is determined to be unsatisfactory, remove, dispose of, and replace the concrete at no 
expense to the Agency. 
  344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 
defined as the production, placing and curing of concrete when the concrete temperature at placing 
exceeds 86ºF but is less than 100ºF. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 86ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot weather 
measures to avoid production shutdown. 
 344-3.7 Mixers:  For Category 3 concrete, do not place concrete from a truck mixer that does 
not have a current FDOT mixer identification card.  
 344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities of 
concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a single 
placement may be accepted using a pre-bagged mixture. The Engineer may verify that the pre-bagged 
mixture is prepared in accordance with the manufacturer’s recommendations and will meet the 
requirements of this Specification. 
 344-3.9 Sampling and Testing: 
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  344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify its 
quality. The minimum 28 day compressive strength requirement for this concrete is 3,000 psi. 
 344-3.9.2: Category 2: No sampling and testing is required for category 2. 
 344-3.9.3 Category 3: The Engineer will randomly select a sample from each 200 cubic yards or 
one day’s production to determine plastic properties and to make three 4 x 8 inch cylinders for testing by 
the Engineer at 28 days to ensure that the design compressive strength has been met for the class of 
concrete as specified in Table 344-2. 
 344-3.10 Records: Ensure the following records are available for review for at least 3 years after 
final acceptance of the project: 
  1. Approved concrete mix designs. 
  2. Materials source (delivery tickets, certifications, certified mill test reports). 
  3. A copy of the scale company or testing agency report showing the observed deviations 
from quantities checked during calibration of the scales and meters. 
  4. A copy of the documentation certifying the admixture weighing/measuring devices. 

344-4 Acceptance of the Work. 
 344-4.1 Category 1 Work: Category 1 work will be accepted based on  certification by the 
batcher and contractor on the delivery ticket. 
 344-4.2 Category 2 Work: Certify that the precast elements were produced by a production 
facility on the FDOT’s list of Producers with Accepted QC Programs for precast or prestressed concrete. 
In addition, the producer’s logo shall be stamped on the element. The producer shall not use the Florida 
Department of Transportation QC stamp on elements used on this project. Provide a statement of 
certification from the manufacturer of the precast element that the element meets the requirements of 
this Specification. 
 344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s test 
results for plastic properties and compressive strength requirements for the class of concrete as defined 
in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required for acceptance of 
the material at the project site.  
 344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of 344-3.8 
will be accepted in accordance with 344-4.3 based on test results for plastic properties and compressive 
strength. 

344-5 Method of Measurement. 
 The quantities to be paid for will be the items shown in the plans, completed and accepted. 

344-6 Basis of Payment. 
 Prices and payments will be full compensation for all work and materials specified in this 
Section. 
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WATER CONTRACT PAY ITEMS  
 
C1.00 General 

 
It is the intent of these contract documents that any cost for which compensation is not directly provided by a bid item 
shall be prorated and included in the bid item for which they are required.  
 
The prices stated in the Proposal include all costs and expenses for taxes, labor, equipment, commissions, 
transportation charges and expenses, patent fees and royalties, labor for handling material during inspection together 
with any and all other costs and expenses for performing and completing the work as shown on the plans and 
specified herein.  The basis of payment for any water item at the unit price shown in the Proposal shall be in 
accordance with the description of that item in this Section. 
 
No separate payment will be made for the following items; the cost of such work if required shall be included in the 
applicable contract pay items of work: 
 

1. Notification to customers in advance of shut-downs, in conformance with Contract Documents;   
2. Clearing and grubbing; 
3. Excavation, including necessary pavement/slab removal; 
4. Shoring and sheeting as required by OSHA trench excavation safety standards unless specifically provided 

for in a pay item; 
5. Dewatering and proper disposal of all water unless specifically provided for in a pay item; 
6. Backfill and proper compaction, including suitable fill; 
7. Grading; 
8. Temporary facilities and controls during construction such as water/sanitary facilities, traffic control, 

informational signs and environmental protection, unless specifically provided for in a pay item; 
9. Removing and legally disposing of waste material due to construction, including but not limited to valve 

boxes that need to be removed from abandoned water mains; 
10. Cleanup and restoring the job site to its original condition, which includes but is not necessarily limited to 

restoring the ground surface to its original grade; 
11. Testing and placing system in operation; 
12. Any material and equipment required to be installed and used for tests; 
13. Maintaining the existing quality of service during construction; 
14. Repair of sanitary sewer house laterals that were properly marked; 
15. Repair of water services damaged during construction; 
16. Adjusting existing water meter boxes to grade which are affected by construction; 
17. Appurtenant work as required for a complete and operable system; 
18. Coordination with all Federal, State and Local agencies and utilities; 
19. Cutting of existing or new pipe for purposes of abandonment or installation of new pipe, valves or fittings; 
20. Verification of pipe elevation; 
21. Repair of private irrigation systems damaged during construction; 
22. Furnishing and installing suitable temporary fences, as directed by the Engineer, to adequately secure areas 

protected by a permanent fence when that permanent fence must be removed.  The temporary fence shall 
remain in place until the permanent fence is replaced; 

23. Maintaining red-line drawings of changes to construction plans; and  
24. Furnishing and installing polyethylene encasement per Standard Detail 2.05 for all buried ductile iron pipe & 

all fittings. 
 
The Contractor's attention is again called to the fact that the quotations for the various items of work are intended to 
establish a total price for completing the work in its entirety. Should the Contractor feel that the cost for any item of work 
has not been established by the Proposal or Contract Pay Items, s/he shall include the cost for that work in some other 
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applicable bid item, so that his proposal for the project does reflect his total price for completing the water work in its 
entirety. 

 
The quantities for payment under this Agreement shall be determined by actual measurement of the completed items, in 
place, ready for service and accepted by the City, in accordance with the applicable method of measurement therefore 
contained herein.  A representative of the Contractor shall witness all field measurements. 
 
All work shall be in accordance with the Technical Specifications and Standard Details herein.  All materials shall be in 
accordance with the Material Specifications herein. Any specifications or materials required that are not addressed in this 
document shall be in accordance with current City Water Department standards. 

 
C2.00  Meter Services Two- inch and Less 

 
The Contractor shall provide all labor, materials and equipment for the height adjustment of existing water meter 

boxes, as directed in the plans.  
 
Meter box adjustment shall include, but may not be limited to: 
 

1. All necessary excavation; 
2. Raising or lowering existing water meter box to match proposed finish grade or elevation; 
3. Backfilling and compacting of all excavations; 
4. Cleaning up/restoring the job site to its original condition which includes but is  

not limited to restoring the elevation of surface to its original grade. 
 
Payment shall be made for each meter box adjusted and accepted by the Engineer. 
 
Payment shall be made under: 
 
Item No. Description         Unit 
 
8100W Adjust water meter box         EA 

 
 
C3.00  Valve Box –Adjust Existing  
 
In locations where the surface elevation adjacent to an “existing” water valve box will be modified due to the proposed 
sidewalk construction, the Contractor shall provide all labor and equipment (including any required valve box risers) as 
required to adjust the tops of existing valve boxes to the new grade. The valve box adjustment shall include, but may not 
be limited to: 
 

1. Excavating the trench; 
2. Maintaining the trench which shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer; 
3. Adjusting the valve box to the appropriate elevation;  
4. Backfilling and compacting the trench; 
5. Furnishing, forming and pouring a 6-inch thick concrete pad around each valve box not located in sidewalk 

or roadway; 
6. Furnishing approved paint and painting valve cover; 
7. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
8. Removal and disposal of all waste materials. 
 

Payment shall be made for the number of valve boxes adjusted and accepted by the Engineer. 
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Payment shall be made under: 

 
Item No. Description         Unit 
 
9910W Adjust Valve Box (Height)       EA 
 



Bougainvillea - Water Dept. Specs & Details 

 
                                                                            31                                                                  FY-16 

 
 
 
 

WATER TECHNICAL SPECIFICATIONS  
 

T1.00  GENERAL REQUIREMENTS 
 
T1.01  Summary of Work 
 
The Contractor shall have access to and inspect the project area prior to beginning construction and ascertain existing 
conditions. 
 
The work will include the furnishing of all services, labor, equipment and certain materials necessary for a complete 
installation of water lines and performed in a thorough and workmanlike manner. All items implied, usually included, or 
required for the construction of a complete operating system shall be installed whether or not shown on the plans or 
specified herein. In general, pipe shall be provided with a minimum of 36 inches of cover. 
 
Water work as noted on construction plans shall include, but may not be limited to: 
 

1. Adjustment of Valve Box Tops to match proposed sidewalk elevation; and 
2. Adjustment of incidental Meter Boxes(heights) to match proposed sidewalk elevation 

 
T1.02  Coordination 
 
The Contractor shall provide for the complete coordination of the construction effort including the work of 
subcontractors, the effort of independent testing agencies and the interrelated work with the City where tie-ins to existing 
facilities are required. 
 
All water lines, storm drains, sanitary sewers, gas or other pipe, telephone or power cables or conduits, all individual 
service connections and all other obstructions, whether or not shown on the plans, shall be supported where adjacent to or 
crossing the new utility line excavation in a manner acceptable to the Department and the respective utility owner.  
Wherever existing utility structures or branch connections leading to sanitary sewers or to storm drains, or other conduits, 
ducts, pipes, or structures present obstructions to the grade and alignment of the pipe, they shall be permanently 
supported, removed, relocated, or reconstructed by the Contractor through cooperation with the owner of the respective 
utility, structure, or obstruction involved.  In those instances where their relocation or reconstruction is impractical, a 
deviation from line and grade will be authorized and the changes shall be made in the manner directed by the Engineer. 
 
Working adjacent to (and crossing) other utilities can be expected to be commonplace on this project.  The Contractor 
shall coordinate his construction schedule with the various utility companies as well as affected local agencies involved 
prior to starting the project along with a minimum of 48 hours of notice to when construction will commence in an area, 
in order to permit field location of utility lines prior to construction.  A toll free number (811) is available to assist in such 
coordination efforts.  This number is for the utility notification center, a program known as Sunshine State One Call of 
Florida, but may not totally represent all utilities involved in the construction area.  The Contractor is responsible for 
contacting the utility notification center and to immediately notify the Contract Administration Department (635-3432) of 
the "Location Request Number" obtained. 
 
The various agencies or utilities possibly affected by the work include but are not necessarily limited to the following:   
 
City of Tampa        Florida Dept. of Transportation 
Wastewater Department       2820 Leslie Rd 
306 E. Jackson St. (390A6N)     Tampa, FL 33619 
Tampa, FL  33602  
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DPW Traffic Transportation      Hillsborough County   
306 E. Jackson St., (290A4E)     Planning & Development Mgmt. Dept. 
Tampa, FL 33602       P.O. Box 1110 

        Tampa, FL 33601 
 
Hillsborough County Right of Way Management office 
5701 East Hillsborough Avenue 
Suite 1222 
Tampa, Florida 33610 
 
 
All utilities shall be kept in operation except with the express written consent of the utility owner.  It will be the 
Contractor's responsibility to preserve existing utilities.  Any and all damage to existing utilities as a result of the 
Contractor's actions shall be repaired to the satisfaction of the utility owner and the City at the Contractor's expense. 
 
Where connections are made to existing mains or other shutdowns are necessary, permission must be obtained and 
arrangements must be made with the Water Department for removing from service those mains that will be affected.  
Shutdowns must be held to a minimum in both number and duration, and accomplished at times acceptable to the Water 
Department.  No valve or other control device on the existing system shall be operated by the Contractor. The Contractor 
shall provide a minimum of 3-working days notice of when valve operation or other control device operation is needed. 
Additionally, any service meter that is temporarily removed, after being approved by the Water Department, shall be 
returned to the original service address from which it was removed. 
 
T1.03  Field Engineering 
 
Each element of the work is subject to review by the Engineer, prior to proceeding with the next element; however, this 
shall not relieve the Contractor of the responsibility for delivering to the City a project completed in conformance with 
the contract plans and specifications and guaranteed as stipulated. 
 
T1.04  Abbreviations and Symbols 
 
Various abbreviations and symbols may be used or referenced in these specifications and contract plans.  Symbols are 
generally explained on the sheet of the plans entitled "Location Map, Legend and General Notes".  Abbreviations 
commonly used, along with their full reference, are as follows: 
 

• Cu.Yds. (CY) - Cubic Yards 
• CIP  - Cast Iron Pipe 
• DIP  - Ductile Iron Pipe   
• DIPRA   -  Ductile Iron Pipe Research Association (formerly CIPRA) 
• EA  - Each   
• ED  - Each Day 
• FDEP  - Florida Department of Environmental Protection 
• FDOT  - Florida Department of Transportation 
• FL  - Flanged Joint   
• HDD  - Horizontal Directional Drilling   
• HDPEP -  High Density Polyethylene Pipe  
• Lin. Ft. (LF) -  Lineal Foot 
• LS  - Lump Sum 
• mg/l  - Milligrams per Liter 
• MJ  - Mechanical Joint 
• MH  - Man Hours 
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• NSF  - National Science Foundation   
• OSHA  - Occupational Safety and Health Administration 
• ppm  - Parts per Million 
• psi  - Pounds per Square Inch 
• PVCP  - Polyvinyl Chloride Pipe 
• RPR  - Resident Project Representative 
• S.P.  - Steam Pressure 
• Sq. Ft. (SF) - Square Feet 
• Sq. Yds. (SY) - Square Yards 
• TN  - Ton 
• W.O.G. -  Water, Oil, Gas 
• NAVD88 - North American Vertical Datum 1988 

 
T1.05  Submittals, Shop Drawings, Product Data and Samples 
 
The Contractor shall submit 4 copies of shop drawings, plus those copies necessary for his own requirements.  The shop 
drawings shall have been checked and stamped approved by the Contractor and identified as the Engineer may require. 
This data shown in the shop drawings shall be complete with respect to dimensions, design criteria, materials of 
construction, and the like, to enable the Engineer to review the information required. The data shown on the shop 
drawings shall include reference to specification section, drawing number, item identification on catalog cuts and like 
information to expedite review. Incomplete submissions will be returned without action. 
 
If the working drawings show departures from the Contract requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 

 
Items that are on the Water Department's pre-approved material list will not be required to go through the shop drawing 
submittal process, provided that the list of materials is submitted to and approved by the Engineer in advance of the start 
of construction.   
 
The Engineer's review of a shop drawing is only for general conformance with the design concept of the project, and shall 
not relieve the Contractor from his responsibility for and deviation from the requirements of the contract documents or 
technical specifications, unless the Contractor has, in writing, called the Engineer's attention to such deviation at the time 
of the shop drawing submission and the Engineer has given written approval to the specific deviation.  Any review by the 
Engineer shall not relieve the Contractor from his responsibility for errors or omissions in the shop drawings. 
One complete set of reviewed shop drawings, product data and samples shall be kept at the site at all times. During the 
work specified as shown on the shop drawings, the Contractor shall make no deviations from the reviewed drawings, and 
the changes made thereon by the Engineer, if any. 
 
When required by the Engineer, shop drawings or product data shall be submitted for, but shall not be necessarily be 
limited to, the following: 
 

• Ductile iron pipe and MJ fittings (Bends, restrained joint, solid sleeves, etc.) 
• Gate Valves and Valve Boxes 
• Polyethylene encasement 

Whenever a standard of quality is established by a reference specification, the Contractor shall submit a certificate by the 
manufacturer that the material supplied meets the requirements of both these technical specifications and the referenced 
specifications and standards. 
 
T1.06 Quality Control 
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In addition to the inspection and testing outlined in the General Provisions, compaction/density tests also shall be 
required.  
 
For tests required by the Technical Specifications regarding soil compaction, asphalt testing and concrete cylinder 
strength, the Department will appoint and employ services of an independent firm to perform inspection and testing.  The 
independent firm will perform inspections, tests, and other services specified individual specification Sections and as 
required by the Engineer.  Reports will be submitted by the independent firm to the Engineer, in duplicate, indicating 
observations and results of tests and indicating compliance or non-compliance with Contract Documents.  The Contractor 
shall cooperate with the independent firm; furnish samples of materials, design mix, equipment, tools, storage and 
assistance as requested; notify Engineer and independent firm a minimum of 24 hours prior to expected time for 
operations requiring services; and make arrangements with the independent firm and pay for additional samples and tests 
required for Contractor's use.  Retesting required due to non-conformance with specified requirements shall be performed 
by the same independent firm at the direction of the Engineer.  Payment for retesting will be charged to the Contractor by 
deducting inspection or testing charges from the Contractor's payment. 
 
T1.07 Materials and Equipment 
 
A) General 
 
Materials and equipment incorporated into the work shall meet the requirements of the General Provisions and these 
specifications.  The Contractor shall furnish satisfactory evidence of the quality and kind of materials and equipment as 
well as guarantees or warranties provided by the manufacturer.  It will be necessary to submit a copy of all delivery 
tickets for materials used on the project, regardless of the basis of payment. 
 
All materials and equipment shall be applied, installed, connected, erected, used, cleaned, finished and conditioned in 
accordance with the instructions of the applicable manufacturer, fabricator or processor except as otherwise provided in 
the Contract Documents.  
 
B) Quality Standards 
 
If a standard of quality for items of equipment is established by reference on the plans or in the specifications to specific 
manufacturer's products, materials or construction and/or fabrication, items of equipment shall equal or exceed the 
standard of the referenced product as outlined in the General Provisions. 
 
The Engineer shall be the sole judge of material or equipment equality.  The burden of proof of equality rests with the 
Contractor.  Qualities described and shown refer to minimum criteria the Engineer will use in considering equipment 
proposed for the project. 
 
It is not the intent of the Contract Documents to function as proprietary specifications.  Where a particular manufacturer 
make and model are cited and specifically required for interchangeability of parts and to match existing equipment, this 
has been stated in the specifications. 
 
C) Transportation and Handling 
 
Materials and equipment shall be loaded and unloaded by methods affording adequate protection against damage.  Every 
precaution shall be taken to prevent injury to the material or equipment during transportation and handling.  Suitable 
power equipment will be used and the material or equipment shall be under control at all times. Under no condition shall 
the material or equipment be dropped, bumped or dragged.  When a crane is used, a suitable lift sling shall be used. 
 
The crane shall be placed so that all lifting is done in a vertical plane.  Materials or equipment skid loaded, palletized or 
handled on skidways shall not be skidded or rolled against material or equipment already unloaded. 
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Materials and equipment shall be delivered to the job site by means that will adequately support it and not subject it to 
undue stresses.  Material and equipment damaged or injured in the process of transportation, unloading or handling shall 
be rejected and immediately removed from the site.  They shall be replaced with materials that meet all requirements of 
the contract documents and are suitable to the Engineer.     
 
D) Storage and Protection 
 
Materials and equipment shall be stored in a manner and at a location acceptable to the Engineer to insure the 
preservation of their quality and fitness for the work and which precludes damage or injury and affords protection against 
weather staining, corrosion or vandalism.  Skidded or palletized materials or equipment shall not be stacked.  Electrical 
equipment shall be stored indoors or under cover. Sheet materials shall be stored in a manner that affords free drainage 
with no ponding of water.  All equipment shall be stored in a secure area. 
 
Replacement of materials or equipment damaged, destroyed or lost through improper, inadequate or careless storage shall 
be the Contractor's responsibility. 
 
Stored materials and equipment shall be readily and easily accessible to facilitate inspection. 
 
T2.00  CONSTRUCTION OF WATER MAINS AND APPURTENANCES 
 
T2.01  Subsurface Investigation 
 
The Contractor shall be responsible for having determined to his satisfaction, the nature and location of the work, and the 
ground conformation, the character and quality of the substrata, the types and quantity of materials to be encountered, the 
nature of the groundwater conditions, the character of equipment and facilities needed preliminary to and during the 
prosecution of the work, the general and local conditions and all other matters which can, in any way affect the work 
under this Agreement.  The prices established for the work to be done will reflect all costs pertaining to that work. 
 
The Contractor will notify the Engineer promptly in writing of any subsurface or adverse physical conditions at the site 
which differ materially from those that may be indicated by the Contract Documents or earlier subsurface information in 
accordance with Section I-2.01 of the Instructions to Bidders and Section G-2.04 of the General Provisions.  The 
Engineer will promptly investigate the conditions and advise the Contractor in writing if further surveys or subsurface 
tests are necessary.  If necessary, the Department will promptly obtain the necessary additional surveys and tests and 
furnish copies to the Contractor. 
 
T2.02  Site Preparation 
 
A) General 
 
The construction site shall be cleared of all obstructions, stumps roots, and vegetation within the limits required for 
proper execution of the work in accordance with Section 110, FDOT Standard Specifications, latest edition, to a 
minimum depth of 12 inches. 
 
Shrubbery, trees and plants shall be protected as required by the City of Tampa Parks Department ("Parks Department") 
or the agency having jurisdiction, as shown on the plans, or as directed by the Engineer.  Where necessary to remove 
plantings in order to accomplish the work, such plantings shall be replaced.  Trees will be transplanted when feasible, and 
when a successful transplant is probable.  Plantings and trees shall be replaced before the work is accepted. 
 
Trees, stumps, and large roots within the construction area shall be removed, unless otherwise directed.  Topsoil shall be 
stockpiled for future use.  Unsuitable materials shall be removed from the site and properly disposed of by the Contractor.  
All trees shall be preserved in their natural state unless their removal is directed by the Department.  Trees within 20 feet 
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of the construction line shall be protected as indicated on the plans or as directed by the Engineer.  Trees with trunk 
diameters in excess of five inches (measured circumference three feet above ground level and divided by 3.14) shall be 
preserved unless: 
 
A. their removal is directed;  
B. they are located within areas scheduled to be paved; or  
C. they interfere with utility or pipe trench alignment.   
 
All trenching performed adjacent to tree trunks shall be accomplished in such a manner as to maintain a minimum 
clearance of at least 10 feet between the pipe and the base of the tree trunks for trees 5 inches in diameter and larger.  A 
minimum of 20 feet clearance shall be maintained for tree trunks classified a grand tree by the Parks Department.  When 
trenching is to be performed closer than the above minimums, root pruning or other protective measures as directed by 
the Engineer may be required.  Tree trimming and root pruning shall be performed by a competent tree specialist who 
carries proper insurance and is licensed by the City of Tampa.  
 
T2.03  Dewatering 
 
If subsurface water is encountered in trenching or structural excavation work, the Contractor shall adequately dewater the 
excavation at his expense.  No additional payment shall be made for dewatering operations. 
 
The contractor will be required to do any and all sampling that may be required to be in conformance with the NPDES 
discharge permit requirements, at no expense to the city. 
Subsurface water shall be kept 2 feet or more below the working area until there is no danger of displacement of pipes or 
structures.  All water collected and pumped shall be disposed of in a manner which will cause no health hazard, flooding 
or nuisance to the surrounding area and in a manner so as not to degrade the water quality of surrounding water or violate 
any environmental ordinances or requirements.  Water containing debris, sand or heavy sediment shall not be discharged 
into the storm water system.  All permits for the discharge of this water shall be obtained by the Contractor from the 
appropriate regulatory agency. 
 
T2.04  Trenching, Backfilling and Compacting 
 
Trenching shall be conducted to the limits and grades shown on the plans or as directed by the Department. 
 
The Contractor performing trench excavation on this Contract shall comply with the Occupational Safety and Health 
Administration's (OSHA) trench excavation safety standards, 29 C.F.R., s.1926.650, Subpart P, including all subsequent 
revisions or updates to these standards as adopted by the Department of Labor and Employment Security (DLES) as well 
as The Florida Trench Safety Act as delineated in Florida Statute Chapter 553, Part III. 
 
By submission of his bid and subsequent execution of this Contract, the Contractor certifies that all trench excavation 
done within his control shall be accomplished in strict adherence with OSHA trench safety standards, including all 
revisions and updates to these standards as adopted by the Department of Labor and Employment Security, as well as to 
The Florida Trench Safety Act as delineated in Florida Statute Chapter 553, Part III. 
 
The Contractor also agrees that he has obtained or will obtain identical certification from his proposed subcontractors that 
will perform trench excavation prior to award of the subcontracts and that he will retain such certifications in his files for 
a period of not less than three years following final acceptance. 
 
The Contractor shall consider all available geotechnical information in his design of the trench excavation safety system. 
 
Dewatering operations shall be maintained until pipe laying is complete and the trench backfilled sufficiently to prevent 
movement or flotation of the pipe. 
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The use of trench-digging machinery will be permitted except in places where its operation will cause damage to other 
utilities, trees, buildings, or existing structures above or below ground; in which case hand methods will be employed. 
 
The trench width and trenching method may vary with, and depend upon the depth of the trench and the nature of the 
excavated material encountered; but in any case shall be of ample width to permit the pipe to be laid and jointed properly 
and the backfill to be placed and compacted properly.  The minimum width of unsheeted trench, at the bottom where the 
pipe is to be laid, shall be one foot greater than the nominal diameter of the pipe, except by consent of the Department.  
The maximum clear width of trench and the trench support system shall be in accordance with OSHA requirements.  
Where sheeting and bracing are used, the trench width shall be increased accordingly.  Trench sheeting shall be cut off at 
a level of at least 1 foot above the top of the installed pipe and shall be left in place until the pipe has been laid, tested for 
defects, repaired if necessary, and until the earth around the pipe has been compacted to a depth of 2 feet over the top of 
pipe. 
 
Unless otherwise specified, the trench shall be AWWA C600 Type 2 as shown on the Standard Details "Typical Trench, 
Bedding and Backfill Detail".  The trench shall have a flat bottom conforming to the depth to which the pipe is to be laid.  
The pipe shall be laid upon sound soil, cut true and even, so that the barrel of the pipe will have equal bearing for its full 
length.  Bell depressions of ample dimensions shall be dug at each joint to permit proper pipe jointing. 
 
In the event the Contractor excavates below the elevation required without approval from the Department, he shall refill 
with approved material and thoroughly consolidate.  If, in the opinion of the Engineer, the trench bottom cannot support 
the pipe, a further depth and/or width shall be excavated and refilled to pipe foundation grade or other approved means 
shall be adopted to assure a firm foundation for the pipe. 
 
All excavated material shall be piled in a manner that will not endanger the work and that will avoid obstructing 
sidewalks and driveways.  Gutters shall be kept clear or other satisfactory provisions made for street drainage.  All 
material removed from the trench on an improved area shall be removed from the site by the Contractor at the 
Contractor's expense. 
 
Material removed from an unimproved area may be reused if, in the opinion of the Engineer, it is suitable and if local 
conditions permit reuse.  All materials suitable for reuse must be stored separate from the general excavated material.  All 
backfill material must be approved by Engineer prior to placement.  If replacement backfill is required, the Contractor 
must supply the material at his expense.   
 
Backfill material shall be free from cinders, ashes, refuse, organic matter, boulders, rocks or stones, or other material that 
in the opinion of the Engineer is unsuitable.  Rocks up to 6-inches in their greatest dimension may be used for backfill 
from 1 foot above the top of the pipe up to the subgrade of the pavement unless otherwise specified by the Engineer. 
 
All trenches shall be backfilled by hand, from the bottom of the trench to the centerline of the pipe in layers of 6 inches.  
Compaction shall be performed by tamping.  Backfill material shall be deposited in the trench for the full width on each 
side of the pipe.  From the centerline of the pipe to the specified grade, the pipe shall be backfilled by hand or by 
approved mechanical methods. 
 
Compaction and consolidation shall be done in accordance with the requirements of the agency having jurisdiction. 
Unless requirements of the agency having jurisdiction are more stringent, all compaction shall conform to the 
following: 
 
A. Impervious (paved) Surface Areas 
 
The space between the pipe and the trench sides shall be packed full by hand-shoveled earth, free from lumps, 
carefully deposited in layers not exceeding 6-inches in depth.  Such material shall be placed equally on each side of 
the pipe, and at the same time tamped in a manner acceptable to the Department, until enough fill has been so placed 
and compacted to the centerline of the pipe. From this point to 12 inches above the pipe, backfill shall be placed and 
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compacted in uniform loose lifts no greater than 6 inches to a density that is at least 98% of the maximum modified 
proctor density (as determined by the Modified Proctor Density Test Method (ASTM D-1557)).  The balance of the 
soils backfilled from this point to the top of the trench shall be placed and compacted in loose lifts not to exceed 12 
inches to a density at least 98% of the maximum modified proctor density. 
 
B. Pervious (non-paved) Surface Areas  
 
The space between the pipe and the trench sides shall be packed full by hand-shoveled earth, free from lumps, 
carefully deposited in layers not exceeding 6-inches in depth.  Such material shall be placed equally on each side of 
the pipe, and at the same time tamped in a manner acceptable to the Department, until fill has been placed and 
compacted from the bottom of the trench to the centerline of the pipe. From this point up to grade, backfilled soils 
shall be placed and compacted in uniform loose lifts no greater than 12 inches, to a density that is at least 95% of the 
maximum density as determined by the Modified Proctor Density Test (ASTM D-1557). 
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WATER MATERIAL SPECIFICATIONS 
 

GENERAL REQUIREMENTS 
 
All materials shall be in accordance with these Material Specifications and shall, in no event, be less than that 
necessary to conform to the requirements of any applicable law, ordinances and codes. All materials or products 
that will be in contact with potable water shall be listed by the National Science Foundation (NSF-61 listed) or by 
an approved certifying agency as conforming to the requirements of ANSI/NSF-61. 
 
Items designated to be “domestically manufactured” shall be manufactured, assembled and tested in their entirety 
within the United States of America or its territories.  Items designated to be “domestically assembled” may be 
foreign-manufactured but shall be assembled and tested in their entirety within the United States of America or its 
territories.  Items requiring a “domestic presence” may be foreign-manufactured and/or assembled and/or tested, 
but the manufacturer shall have a designated representative or agent located within the United States of America, 
and that representative or agent shall be available to provide on-site service if required by the City of Tampa 
Water Department (Department).   
 
All materials shall be new, unused, and correctly designed.  They shall be of standard first grade quality, 
produced by expert workmen, and intended for the use for which they are offered.  Materials or equipment which, 
in the opinion of the Department, are inferior or are lower grade than indicated, specified or required, shall not be 
accepted.  All materials used in this contract must be approved in advance by the Engineer.  In conformance with 
section G-4.02 of these contract documents, any two items of the same kind, type or classification, and being used 
for identical types of service, shall be made by the same manufacturer.  Unless approved in advance by the 
engineer, only one manufacturer may be used for each item under this contract.   
 
 
 

WATER DEPARTMENT STANDARD CONSTRUCTION DETAILS LIST 
 

STD. DETAIL #  DESCRIPTION 
 
3.05   VALVE BOX ADJUSTMENTS FOR GRADE CHANGE 
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SPECIFIC PROVISIONS – WILLOW AVENUE 
 
SP-1.01 TRANSPORTATION STORMWATER SERVICES (TSS) TECHNICAL SPECIFICATIONS: 
 
Florida Department of Transportation Standard Specifications for Road and Bridge Construction dated 2017 shall be 
incorporated for construction and materials with the exception of Contractor QAQC requirement and revised Sections 
120 – Earthwork, 334 – Superpave Asphalt, 344 – Concrete & 580 – Landscape Installation provided in the Technical 
Specification Special Provisions  
 
The following hierarchy of the contract documents shall apply: 
 
The TSS Technical Specifications shall govern, except as noted herein. 
 
In the case of apparent conflict with the project plans, the Specific Provisions shall govern. 
 
SP-2.01 BID ITEMS: 
 
It is the intent of these Contract Documents that any items of work and all costs for which compensation is not 
directly provided by a bid item but are incidental to various project items of work, shall be prorated and included in the 
bid item for which they are required.  Failure of the Contractor to follow this procedure shall be basis for rejection of 
its bid. 
 
SP-2.02 WORK DIRECTIVE CHANGE: 
 
A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or 
responding to an emergency.  A Work Directive Change will not change the contract price or the time for completion, 
but is evidence that the parties expect that the change directed or documented by a Work Directive Change will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on 
the contract price or the time of completion. 
 
Without invalidating the Agreement, certain additions, deletions or revisions in the work may, at any time or from time 
to time, be authorized by a Change Order or a Work Directive Change. Upon receipt of any such document, the 
Contractor shall promptly proceed with the work involved. 
 
SP-2.03 LINES AND GRADES: 
 
The General Provisions Section G-8.01 and G-8.02 are revised to read as follows: 
 
G-8.01 General: 
 

All work done under this contract shall be constructed in accordance with the lines and grades as 
shown on the plans or as directed by the Engineer.  The full responsibility for keeping alignment and 
grade shall rest upon the Contractor. 

 
 The Engineer will establish Bench Marks and baseline controlling points only. 
 
G-8.02 Surveys: 

The Contractor shall furnish and maintain, with no additional payment, stakes and other such 
material as may be required for setting reference marks; and shall, with no additional 
payment, establish all working or construction lines and grades as required from the reference 
marks set by a Florida Registered Professional Surveyor and Mapper hired and/or employed 
by the Engineer, and shall be solely responsible for the accuracy thereof.  The Contractor 
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shall, however, be subject to the check and review of a Florida Registered Professional 
Surveyor and Mapper hired and/or employed by the Engineer. 

 
Pay items requiring survey information, such as embankment or excavation, shall be 
documented by of a Florida Registered Professional Surveyor and Mapper. In addition, 
plotted cross sections and quantity computations must be supplied and certified.  All surveys 
shall be performed using electronic data collection for data acquisition. All drawings shall be 
submitted in the most current version of AutoCad being used by the COT department 
requiring the survey. All surveys must meet the Minimum Technical Standards set forth by 
the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17, Florida 
Administrative Code, pursuant to Section 472.027, Florida Statutes. All surveys must also 
meet any standards or specifications which may be included as part of the scope of contract. 

 
SP-2.04 REQUIREMENTS FOR CONTROL OF THE WORK: 
 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer to be attended by the Contractor and representatives of the various utilities and others for the 
purpose of establishing a schedule of operations which will coordinate the work to be done under this 
contract with all related work to be done by others within the limits of the project.  The Contractor shall 
be prepared for this meeting and shall present a comprehensive construction schedule for all items of 
work to be accomplished, which will be used as the basis for the development of an overall operational 
schedule and a list of subcontractors and material suppliers to be used on this work. 

 
All items of work in this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week.  The progress of the work will be reviewed by the Engineer at the end of 
each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the 
Engineer. 

 
The Contractor shall conduct operations in such a manner as will result in the minimum of 
inconvenience to occupants of adjacent homes and business establishments and shall provide 
temporary access as directed or as conditions in any particular location may require. 

 
Access to adjacent residential, public and commercial properties shall be provided at all times during 
the contract period. 

 
The Contractor shall restore to its previous condition and as directed by the Engineer any private 
property, City property, or utilities damaged by the construction.  No payment shall be made to the 
Contractor for any required restoration of private property, City property or utilities, unless otherwise 
noted. 

 
SP-2.05 REFERENCE STAKES: 
 
Add the following paragraph to General Provision Section G-8.03: 
 
The Contractor shall, with no additional payment, furnish and install reference stakes at all even and half-stations 
along the project survey baseline. 
 
These stakes shall be maintained for the duration of construction for the purpose of the Engineer's reference. 
 
SP-2.06 CONTRACTOR'S WEEKLY SCHEDULE: 
 
In order that the City personnel may be advised of the work to be performed, the Contractor may be required to 
submit weekly to the Engineer or its designated representative a schedule indicating the proposed work plan for the 
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forthcoming week.  Such shall be delivered to not later than Friday preceding the planned work week unless other 
arrangements have been made for this submittal. 
 
SP-2.07 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 
 
The Contractor shall prepare on or about the first day of each month an estimate of the work completed in the 
preceding month. Said estimate shall be prepared on standard forms provided by the Engineer, and three (3) signed 
originals shall be provided by the Contractor.  Any disputed quantities shall be adjusted as directed by the Engineer 
prior to each partial payment, as provided for in Article 10.05 of the Agreement. 
 
Certification that all subcontractors have been paid for the previous month's work shall be submitted with each partial 
payment request on  forms provided by the Engineer. 
 
An update of the overall project schedule shall be submitted with each partial payment request. 
 
SP-2.08 CONTRACTOR'S REPRESENTATIVE: 
 
Add to Article 8.02 of the Agreement: 
 

"The Contractor shall submit in writing to the Construction Engineer the name of its duly authorized 
representative who will be present on the job during all work activities and is authorized to make decisions 
for the Contractor.  Any change in the contractor's representative shall require written notification to the 
Construction Engineer prior to such change". 

 
SP-2.09 NOTICE AND SERVICE THEREOF: 
 
All notices, which shall include demands, instruction, requests, approvals, and claims, shall be in writing. 
 
It shall be deemed sufficient by the Contractor when any notice to or demand upon the Contractor is delivered to the 
Contractor's representative at the construction site or to the office of the Contractor specified in the bid (or to such 
other offices as the Contractor may, from time to time, designate to the City in writing), or if deposited in the United 
States mail in a sealed, postage-prepaid envelope, or delivered, with charges prepaid, to any telegraph company for 
transmission, in each case addressed to such office. 
 
All notices required to be delivered to the City shall, unless otherwise specified in writing to the Contractor from the 
City, be delivered to the Construction Engineer; at 3806 E. 26th Avenue, Tampa, Florida 33605, and any notice to or 
demand upon the City shall be sufficiently provided in the United States mail in a sealed, postage-prepaid envelope, 
or delivered with charges prepaid to any telegraph company for transmission, in each case addressed to said 
Engineer or to such other representative of the City or to such other address as the City may subsequently specify in 
writing to the Contractor or to its representative at the construction site for such purposes. 
 
Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or (in the 
case of mailing) when the same should have been received in due course of post or (in the case of telegram) at the 
time of actual receipt, as the case may be. 
 
SP-2.10 CONTRACTOR'S FIELD OFFICE: 
 
The Contractor will not be required to provide a Contractor's field office. 
 
The Contractor, however, shall have Contract Documents, the latest approved working drawings, standard drawings 
and a representative of the Contractor available at the site during regular working days. 
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SP-2.11 ENGINEERING'S FIELD OFFICE: 
 
An Engineering field office shall not be required for this project. 
 
A functional, separate lockable sanitary facilities shall be provided to the Engineer for use throughout the duration of 
the project. 
 
All costs associated with the sanitary facilities shall be borne by the Contractor.  No separate payment shall be made 
for these services. 
 
SP-2.12 DAMAGE TO ADJACENT STREETS: 
 
Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the project area 
(not designated for construction), which are determined by the Engineer to have been damaged due to negligent 
construction related operations and/or equipment, shall be restored by the Contractor to its original or better condition 
without any cost to the City and to the satisfaction of the Engineer. 
 
SP-2.13 PROJECT PHOTOGRAPHS: 
 
The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may not take 
photographs of the area immediately prior to and after completion of the construction for record and information.  To 
assure that there will not be any conflict with this photography, the Contractor shall not perform clearing operations or 
actions which will disturb any street or area within the project until the Engineer has been advised thereof and has 
had adequate opportunity to perform the desired photography. 
  
SP-2.14  PRECONSTRUCTION VIDEO:  
 
Prior to commencing work, the Contractor shall submit to the Engineer for approval, a DVD containing a continuous 
color video recording including complete coverage of pre-construction conditions of all surface features within the 
construction's zone of influence, (including detour routes) simultaneously produced audio commentary and electronic 
display of time and date. The video recording shall be sufficient to fulfill the technical and forensic requirements of the 
project and provide continuous unedited coverage, establishing locations and viewer orientation with clear, bright, 
steady and sharp video images with accurate colors free of distortion or other imperfections. The DVD must be 
accompanied by a detailed log of its contents including date, locations, video counter numbers and features. No work 
shall be allowed until the completed DVD and log are approved by the Engineer.  
 
The costs associated with preparing the project’s preconstruction video shall be included in the contract price for 
Mobilization 
 
SP-2.15 PROJECT CLEAN-UP: 
 
Clean-up on this project is extremely important and the Contractor will be responsible for keeping the construction 
site neat and clean with debris being removed regularly as the work progresses. 
 
If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the Engineer, the Engineer 
will notify the Contractor in writing.  If the Contractor does not act to correct the situation within 4 hours in the case of 
dust control or within 24 hours in the case of general cleanliness, the Engineer may call upon outside forces to 
provide the appropriate services. Cost of all such activities shall be charged to the Contractor via contract change 
order. 
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SP-2.16 CITY PERMITS: 
 
The Contractor shall be responsible for obtaining all applicable City permits for this project. These can include but 
may not be limited to:  City Right-of-way permit(s) and City tree removal/site clearing permit(s).  The Contractor shall 
supply any required plans or other information to the issuing department. 
 
The time required to prepare, submit, review, and issue the permits shall be included in the contract time and no 
payment shall be made for any delay incurred by this process. 
 
Cost for obtaining City permits shall be included in the lump sum cost for mobilization, and no separate payment shall 
be made.  Right-of-way permit fee shall be waived by the City. 
 
All subcontractors working on the project shall obtain their own, separate permits as above. 
 
SP-2.17 AS-BUILT PLANS: 
 
The Contractor shall provide the Engineer with “As-Built” plans, as follows: 
 

1.  All As-Built information shall be annotated by a Florida Registered Professional Surveyor and Mapper 
on a separate layer of each AutoCAD drawing file as provided on a disk by the City. Annotation of the 
new drawing files shall be in accordance with City of Tampa drafting standards, as well as the Minimum 
Technical Standards set forth by the Florida Board of Professional Surveyors and Mappers in Chapter 
61G17-6, Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. Settings shall be 
as follows: Color: CYAN, Linetype: CONTINUOUS, Font: ROMANS, Layer Name: AS-BUILT, AutoCAD 
Menu Name: ACAD.MNU, and File Format: AUTOCAD latest version. 

 
2. All surveys shall be completed and certified by a Florida Registered Professional Surveyor and  

Mapper hired and/or employed by the Contractor, and shall be in accordance with the Minimum 
Technical Standards set forth by the Florida Board of Professional Surveyors and Mappers in Chapter  
61G17-6, Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. Survey data shall 
be submitted as an electronic data file in AutoCad latest version. The Contractor shall also include as 
supporting data the ASCII files of digital raw survey data, closure reports, adjustment reports, and/or 
copies of any hand written field notes or sketches. 

 
 3.  “As-Built”, or “Record”, surveys, as may be required by contract, or agreement, shall consist of survey 

data collected on all constructed improvements, so they may be compared to and contrasted with the 
design plans and/or construction drawings. The annotated disk shall delineate all changes and 
deviations to the planned improvements within the project limits, to include, but not be limited to, 
pavement, curb & gutter, sidewalk, driveways, inlets, manholes, all piping, inverts, ditches, ponds, 
valves, hydrants, water meters, signalization, hand holes, signing & pavement marking, landscaping, 
and irrigation. All changes and deviations shall be delineated by Station-Offset and vertical alignment 
values and shall be clearly shown on the drawing files. 

 
4. The Contractor shall comply with the above requirements and shall submit one check print set of the 

plans at the same scale as the construction plans, and all the supporting survey data files, to the 
Engineer for review within three weeks of substantial completion of the project. Final payment for the 
project shall not be made until the As-Built information is received for review, any corrections are made, 
and approval granted by the Engineer. Upon approval, the Contractor shall provide the final As-Built 
drawings on the disk, at the same scale as the construction plans. These files shall be  

  AutoCad Drawings or AutoCad Design Web Format and Adobe PDF  
 

The cost for this work shall be included in the contract price for Mobilization and no separate payment   
Shall be made for meeting the above As-Built requirements. 
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SP-3.01 STREET CLOSURES AND MAINTENANCE OF TRAFFIC: 
 
A City of Tampa permit for construction and maintenance operations within public Rights of Way will be required for 
every street, lane, or sidewalk closure within City of Tampa Rights of Way. 
 
These permits will establish the requirements for the closure related to number of lanes and/or time of day lanes or 
street(s) may be closed.  The Contractor shall adhere to the requirements as described in the permit(s). 
 
The Contractor shall furnish and maintain all necessary signs, pavement markings, barricades, lights, and flagmen 
necessary to control traffic and provide for safety of the public, all in compliance with the current Florida Department 
of Transportation Roadway and Traffic Design Standards and the FHWA Manual on Uniform Traffic Control Devices. 
 
The Contractor shall observe traffic movements through the work site and inspect all traffic control devices on a 
regular basis to ensure that all devices are properly installed and functioning as intended. 
 
In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified Network (collectors, 
minor arterials, and principal arterials), including all State Roads, the Contractor shall provide a maintenance of traffic 
plan to the City of Tampa, Transportation Division.  This plan shall be provided at least seventy-two hours in advance 
of the closure (excluding weekends) and shall contain the following: 
 
 1. Proposed detour routes. 
 
 2. Signing of the complete construction area and detour routes. 
 
Advance notice information signs advising the public of scheduled closure of major roadways and/or information 
signs advising the public of points of closure and detour routes may be required by the Engineer and will be installed 
at the Contractor's expense. 
 
Payment shall be full compensation for all work, equipment, materials, tools, labor and any incidentals required to 
maintain safe traffic routes past the work site. 
 
Payment shall be made under the Maintenance of Traffic pay item 
 
SP-3.02 TRAFFIC INFORMATION SIGNS – Not applicable 
 
SP-3.03 PROJECT SIGN: 
 
The Contractor shall furnish 2 project sign(s) which shall conform to the general configuration and dimensions as per 
page SIGN-1 and SIGN-2 which is made a part of the contract. The sign(s) shall be maintained in good condition until 
the completion of the project, and shall be located as instructed by the Construction Engineer. 
 
The cost of furnishing and maintaining the signs shall be included in the cost of Mobilization 
 
SP-3.04 TEMPORARY SIGNALIZATION – Not applicable 
 
SP-3.05 NIGHT WORK: 
 
All or portions of the work are to be performed at night, as shown in the maintenance-of-traffic plan, or as specified 
herein. 
 
All night work shall meet the requirements of Subarticle 8-4.1 from the Florida Department of Transportation  
Standard Specifications for Road and Bridge Construction, 2017 or latest edition. 
 
No additional payment shall be made for night work required by the project plans or specifications. 
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SP-3.06   TEMPORARY TRAFFIC STRIPING: 
 
Temporary traffic striping used by the Contractor in locations and configurations as shown on the plans and placed 
on surfaces which will remain as exposed roadway may be traffic paint which meets the requirements of Section 710 
of the FDOT Standard Specifications for Road and Bridges Construction. 
 
Temporary traffic striping used by the Contractor in locations other than the final traffic striping and on surfaces which 
will later be covered with additional asphalt layers or on surfaces which will be later removed shall be traffic paint 
which meets the requirements of Section 710 of the FDOT Standard Specifications for Road and Bridge 
Construction. 
 
Temporary traffic striping used by the Contractor in locations other than the final traffic striping and on surfaces which 
will remain as exposed roadway shall be an approved removable traffic striping tape. 
 
Payment shall be made under the Maintenance of Traffic pay item 
 
SP-4.01 DENSITY REQUIREMENTS: 
 
The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular travel ways.  The 
density requirements for asphaltic concrete and soil cement shall be 96% of the Laboratory Standard Proctor.  All 
other locations shall attain densities of 98% of the Modified Proctor. 
 
SP-4.02 STABILIZATION – Not applicable 
 
SP-4.03 SOIL BORING INFORMATION: 
 
No soil borings have been conducted within the project area or in the vicinity of this project.  If so desired by the 
Contractor, soil borings information may be obtained at the Contractor's expense and at no cost to the City of Tampa. 
 
SP-4.04 TEMPORARY STOCKPILING: 
 
For temporary stockpiling of the excavated material within project limits (and anywhere within City limits) the 
Contractor shall follow the procedure below. 
 
 Public Right of Way 
 
 a. The Contractor will not be allowed to stockpile suitable, excavated material within right- of-way for a 

period in excess of 30 calendar days.  Unsuitable excavated material shall not be stockpiled within 
public right-of-way for a period in excess of 7 calendar days. 

 
 Location other than Public Right-of-Way 
 
 b. The Contractor shall: 
 
  1. Obtain the permission (in writing) from the owner of the property where stockpiling is desired. 
 
  2. At its own expense present the above letter and a contour plan of the site to the Contract 

Administration Construction Engineer for approval of stockpiling site. 
 
  3. At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release 

from the property owner that he/she is completely satisfied with the stockpiling operation and with 
the restoration of their property.  A copy of the letter shall be furnished to the Engineer. 
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The time periods of stockpiling shall be specified by the Contractor in writing. 
 
Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours and 
conditions. 
 
The City of Tampa shall not be a party to any agreement between the Contractor and private property owner(s). 
 
Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling in no 
way constitutes a public hazard, nuisance and does not interfere with the natural surface runoff in the area. 
 
SP-4.05 DEWATERING: 
 
Any dewatering related to this project will not be a separate bid item.  The cost shall be included in the price of the 
facility being installed at that location and/or any related pay items. 
 
SP-4.06 COMPACTION OF SUITABLE CLAY FILL MATERIAL: 
 
The Contractor shall have equipment available to properly compact any suitable clay fill material at no additional cost 
to the City. 
 
SP-5.01 UTILITY PROTECTION CONSIDERATIONS: 
 
The Contractor shall protect all utilities and other facilities within and adjacent to the construction as covered in 
Section G- 1.03, unless a utility firm has conclusively indicated, or such is shown on the plans, that the certain 
adjustment, removal, reconstruction, or protection of the utility's facility will be performed by that respective utility. 
 
The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the Contractor shall 
replace the affected line in strict accordance with the City of Tampa Water Department Specifications and 
Construction Standards, latest, edition, at no extra cost to the City, and he shall assure that service is maintained at 
all times. 
 
The Contractor shall make every effort to protect all sanitary sewer lines.  If the main is damaged or lost, the 
Contractor shall replace the affected line in strict accordance with the City of Tampa Department of Sanitary Sewer 
Specifications and Construction Standards, latest edition, at no extra cost to the City. 
 
It will be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption during the 
construction of storm sewers or the repairs or reconstruction of sanitary sewers. 
When the construction of storm sewers, repair or reconstruction of sanitary sewers has been completed, all 
temporary connections shall be removed.  Sewers shall be cleaned of all settled solids. 
 
The cost of handling sanitary sewers during construction, including cost of all labor, materials, and equipment or 
other items incidental to completing the job, shall be included in the contract price as bid for the contract items and no 
separate payment shall be made. 
 
It will be the Contractors responsibility to preserve all existing ditches, swales, force mains, gravity mains, laterals, 
etc., and other sanitary sewer and stormwater appurtenances and facilities pertaining thereto whether owned or 
controlled by City, other governmental bodies or privately owned by individuals, firms or corporations. 
 
Any temporary measures constructed shall first be approved by the Engineer.  The cost of such temporary measures 
shall be included in the contract price bid for storm sewer items and no separate payment shall be made. 
 
The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may be 
necessary to satisfactorily accomplish the construction of this project.  The cost of such sheeting and shoring and 
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other protective measures shall be included in the unit prices as bid for the storm sewer items and no separate 
payment shall be made. 
 
Compensation for steel sheeting and shoring furnished, installed and removed shall be paid for as extra work in 
accordance with Article 7.02, EXTRA WORK, on Page A-18 of the Tampa Agreement when approved for use by the 
Engineer.  Such approval shall be for its use only, and the Contractor shall have full responsibility for the design, 
installation, and removal of the sheeting and shoring. The Contractor shall obtain the services of a registered 
Professional Engineer to design and certify the sheeting and shoring plans. 
 
SP-5.02 ADJUSTMENT OF UTILITIES AND PUBLIC SERVICE INSTALLATIONS: 
 
Storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, and vaults located within the 
limits of construction of the pavement or sidewalk area to be constructed, reconstructed or overlaid shall be relocated 
or adjusted by the Contractor to conform with the new pavement or sidewalk elevation as a part of the work of 
constructing or reconstructing the pavement or sidewalk and no separate payment will be provided therefor.  
 
Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having jurisdiction over 
the respective utility. 
 
SP-5.03 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 
 
The City will make necessary arrangements with public utility owners, other than City of Tampa Water and Sanitary 
Sewers, for removal or adjustments of existing utilities, whether shown or not shown on the plans, where such 
removal or adjustment is determined by the Engineer to be essential to the performance of the required construction, 
provided normal construction procedures are used by the Contractor. 
 
Relocations or adjustments requested by the Contractor on the basis of the use of a particular method of construction 
or a particular type of equipment shall not be considered as being essential to the construction of the project if other 
commonly used methods or equipment could be employed without the necessity of relocating or adjusting the utility.  
The Engineer will determine the responsibility for any such adjustment of utilities. 
 
Relocations or adjustments requested for the Contractor's convenience or because of delivery of materials to the job 
site shall be the responsibility of and at the expense of the Contractor. 
 
The Contractor shall be required to coordinate its activities with relocation work by the utilities. A schedule for 
relocation work will be presented to the Contractor prior to attending the pre-construction conference.  This schedule 
may be adjusted to "fit" the Contractor's proposed schedule, but it will include periods during which the Contractor's 
ability to perform work in the relocation area will be limited, with no additional compensation. 
 
SP-6.01 USE OF CITY WATER SYSTEM: 
 
A Tampa Water Department portable meter shall be utilized when obtaining water from the City system. 
 
SP-6.02 WATER MAIN CONSTRUCTION AND/OR OFFSET – Not applicable 
 
SP-6.03 WATER SERVICE CONNECTIONS – Not applicable 
 
SP-7.01 SANITARY SEWER CONSTRUCTION – Not applicable 
 
SP-7.02 SANITARY SEWER HOUSE LATERAL EXTENSION – Not applicable 
 
SP-8.01 FILLING LOW AREAS WITHIN CITY LIMITS – Not applicable 
 
SP-8.02 ENVIRONMENTAL PROTECTION: 
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The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations carry 
civil penalties and in the event of willful violation, criminal penalties. The fact that the permits are issued to the City 
does not relieve the Contractor in any way of its environmental obligations and responsibilities. 
 
SP-8.03 CONFLICT STRUCTURE – Not applicable  
 
SP-8.04 REINFORCED CONCRETE PIPE/BOX – Not applicable 
 
SP-8.05 CONSTRUCTION OF PAVED SUMP BETWEEN INLET AND EDGE OF PAVEMENT – Not 

applicable 
 
SP-8.06 DRAINAGE STRUCTURES – Not applicable 
 
SP-8.07 RIP-RAP – Not applicable 
 
SP-8.08 STANDARD FOR FILTER FABRIC – Not applicable 
 
SP-8.09 CONNECTION TO EXISTING INLET OR MANHOLE – Not applicable 
 
SP-8.10   EROSION CONTROL PLAN: 
 
In addition to the requirements of Section 104 of the FDOT Standard Specifications for Road and Bridge 
Construction, the Contractor shall be required to submit an erosion control plan to the Engineer at the time of the 
preconstruction conference.  The erosion control plan shall indicate in detail all measures proposed by the Contractor 
to meet its erosion control obligations, including all items required to meet permitting conditions for the project.  Any 
phasing of the erosion control plan shall also be shown.   
 
The cost of providing, revising and updating the erosion control plan shall be included in the unit costs of the various 
contract items and no separate payment shall be made. 
 
SP-8.11   CONCRETE STRUCTURES AND CONCRETE BOX CULVERTS – Not applicable 
 
SP-8.12   DRAINAGE STRUCTURE AND PIPE BEDDING – Not applicable 
 
SP-9.01 EXISTING SIDEWALKS, DRIVEWAYS AND PARKING AREAS – Not applicable 
 
SP-9.02 PRIME/TACK COAT: 
 
The bid unit prices for Asphaltic Concrete shall include the bituminous material for prime/tack coat. 
 
SP-9.03 PAVEMENT REPLACEMENT AND TOTAL RESTORATION – Not applicable 
 
SP-9.04    CONCRETE CURB OR CURB-AND-GUTTER: 
 
Expansion joints in concrete curb or curb-and-gutter shall be placed at all inlets, radius points, horizontal and vertical 
points of intersection (P.I.'s), and as otherwise directed by the Engineer. They shall be located at intervals of 100 feet 
between other expansion joints or ends of a run.   
 
SP-9.05   ASPHALT LEVELING COURSE – Not applicable 
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SP-9.06   PAVEMENT MIX DESIGNS: 
 
The Contractor shall submit to the Engineer a mix design which has been approved by the FDOT within the previous 
twelve months, and which has been assigned an FDOT Quality Assurance Number, for each type of asphaltic 
pavement to be used on the project.  The Engineer may, at its discretion, approve mix designs not meeting the above 
stipulations.     
 
SP-9.07   USE OF RECLAIMED ASPHALT – Not applicable 
 
SP-9.09 PEDESTRIAN RAMPS: 
 
All pedestrian ramps constructed in new sidewalk under Section 522 of the FDOT Standard Specifications for Road 
and Bridge Construction shall comply with F.D.O.T. ROADWAY AND TRAFFIC DESIGN STANDARDS Index No. 
304 an 310, except that Detectable Warning Strips, a.k.a., domes, for District Seven Construction and Maintenance 
should be either inset ceramic tiles or thermoplastic detectable warning strips.   
 
Payment for pedestrian ramps shall be included in the sidewalk concrete pay item.  Detectable warnings have a 
separate pay item. 
 
SP-10.01 GRASSING AND/OR SODDING: 
 
Lawn, road shoulders, and all areas that do not have well established grass at the time of construction and are 
disturbed during construction may be grassed, as directed by the Engineer. All areas shall be properly prepared by 
removal of construction debris and rocks, and soil preparation and fertilization or placement of topsoil as directed by 
the Engineer.  Lawn, road shoulders, and other locations where construction shall occur that are well maintained and 
show healthy grass at the time of construction, or where otherwise directed by the Engineer, shall be sodded with 
either Pensacola or Argentine Bahia Type or St. Augustine type sod as applicable.   
 
All areas that have a potential for being eroded by flowing surface water shall be sodded as directed by the Engineer 
including 2' adjacent to the new pavement edges. 
 
Payment for grass and/or sod shall be made in the Sod pay item 
 
SP-10.02 TREE REMOVAL: 
 
The work included in this Section consists of removal of all trees within the area of construction with trunks 5 inches 
or more in diameter.  Tree removal shall comply with the City of Tampa Tree Ordinance.  The Contractor will be 
responsible for obtaining the necessary permit(s) and paying the necessary fees. 
 
All trees with trunks less than 5 inches in diameter are not included in this section.  The cost of removing trees less 
than 5 inches in diameter shall be included within the various contract items and no additional payment shall be 
made. 
 
The diameter of the trunk shall be determined by measuring the circumference of the trunk at a point 4.5 feet above 
the existing ground level and dividing by 3.14. 
 
All stumps and roots shall be removed to a depth of at least 2 feet below the finished grade. 
 
Disposal of timber, stumps, roots or any other material resulting from the tree removal operation shall be the sole 
responsibility of the Contractor.  Such disposal shall have the approval of the Engineer. 
Payment shall be full compensation for all work, equipment, tools, labor and any incidentals required for completion 
of the work. 
 



SP-12 

Cost of tree removal and disposal of these items shall be included in the unit price per acre for Clearing and 
Grubbing, and no separate payment shall be made. 
 
SP-10.03 LIVE OAK TREES – Not applicable 
 
SP-10.04 ROOT PRUNING: 
 
The Contractor shall make provisions for tree protection to the satisfaction of the Engineer prior to any excavation or 
clearing and grubbing.  All applicable site inspections by the City of Tampa Parks Department and all permits 
required for tree work shall be obtained by the Contractor prior to commencing work. 
 
The Contractor shall furnish all labor, materials, equipment and services necessary to prune the tree roots as shown 
on the plans, as specified, and as directed by the Engineer.  The Contractor shall provide root pruning services only 
as shown on the plans and as directed by the Engineer. 
 
All root pruning shall be performed by a qualified, licensed tree professional as approved by the Engineer.  Root 
pruning shall be performed with a chain saw, stump grinder, trencher, Dasco root pruner or equal, as approved by 
the Engineer. 
 
Root pruning along pipelines, manholes, inlets, and other underground appurtenances and structures will be included 
for payment under this contract item.  The quantity of root pruning, in linear feet, to be measured for payment will be 
the actual length of root pruning performed within the limits shown on the plans, in the specifications, or as directed 
by the Engineer. Depth of root pruning shall be as directed by the Engineer. 
 
All roots designated to be removed shall be severed at the perimeter of the designated protected radius leaving a 
smooth, uniform section at the remaining root end to prevent root damage.  
 
The work includes all cutting, excavation, removal, hauling, and disposal of roots; filling, grading, mulching, 
barricading and other appurtenant work complete, in place. 
 
Cost of root pruning and disposal shall be included in the per acre unit price for Clearing and Grubbing, and no 
separate payment shall be made. 
 
SP-10.05 TRANSPLANTING TREES – Not applicable 
 
SP-10.06 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 
 
The Contractor shall remove any shrubbery, trees less than 5 inches in diameter, other landscaping, walkways, 
planters, other landscaping, and irrigation systems which are in conflict with the proposed construction.  These items 
shall be restored, relocated, and/or reconstructed as shown in the plans or as directed by the Engineer. 
 
Cost of removing, restoring, relocating, and reconstructing the above items shall be included in the per acre unit price 
for Clearing and Grubbing, and no separate payment shall be made. 
 
SP-10.07 TREE PROTECTION: 
 
Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be protected" and/or as 
directed by the Engineer.  Generally, barricades are to be placed ten (10) feet from the trunk of each protected tree.   
 
Barricades shall be constructed of commercially available pine lumber, as follows:  Vertical members shall be 2" x 2" 
or larger, generally spaced twelve (12) feet apart.  Horizontal members shall consist of one (1) 1" x 2" board. 
 
The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim or cut 
a branch from a tree. 



SP-13 

 
Payment for tree protection and tree cutting or trimming shall be included in the per acre unit price bid for clearing 
and grubbing and no separate payment shall be made. 
 
SP-10.09 TREE TRIMMING: 
 
In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the Contractor shall trim tree 
limbs and shrubbery to a height of 8 feet above sidewalks and to the right-of-way in the project area, and as directed 
by the Engineer. 
 
Cost of trimming and disposal of these items shall be included in per acre price for Clearing and Grubbing, and no 
separate payment shall be made. 
 
SP-11.02 USE OF EXPLOSIVES – Not applicable 
 
SP-11.03 EXISTING PUBLIC FACILITIES – Not applicable 
 
SP-11.04 METAL PRODUCTS – Not applicable 
 
SP-11.05 WATER FOR DUST CONTROL – Not applicable 
 
SP-11.09 CONCRETE BLOCK RETAINING WALLS WITH CONCRETE FOOTING – Not applicable 
 
SP-11.10 MAILBOX RELOCATION: 
 
All mailboxes within the limits of construction shall be removed and reset or relocated to allow access for mail 
delivery as directed by the Engineer.  Cost of this activity shall be included in the cost of Clearing and Grubbing on a 
per acre unit price. 
 
SP-11.11   SIGNALIZATION CONDUIT 
 
Payment for "Conduit Under Pavement" shall be made for any conduit placed in an area outside the limits of clearing 
and grubbing and which requires pavement removal and restoration, whether the pavement is flexible (asphalt) or 
rigid (concrete).  Payment for backfill, compaction and pavement restoration shall be included in the unit price for 
Conduit Under Pavement, and no separate payment shall be made. 
 
Payment for "Conduit Underground" shall be made for any conduit placed in an area which does not require 
pavement restoration, or which is within the limits of clearing and grubbing. Payment for backfill, compaction, and 
non-pavement surface restoration shall be included in the unit price for Conduit Underground, and no separate 
payment shall be made. 
 
Any conduit described as "Additional Conduit" shall refer to conduit placed in the same trench as other conduit, 
whether it is "Under Pavement" or "Underground". 
 
 
SP-11.12   RESTORATION OF MONUMENTATION: 
 
The Contractor shall, with no additional payment, re-establish any permanent survey or mapping monument which 
are disturbed or destroyed in the course of the construction project. 
 
SP-11.13   INSTALLATION OF SIGNALIZATION POLES AND MAST ARMS – Not applicable 
 
SP-11.14   SIGNALIZATION CONTROLLER AND CABINET – Not applicable 
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SP-11.15 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES: 
 
All LED's incorporated in signal displays shall be manufactured with "Al InGap" technology. 
 
SP-11.16 CONTINGENCY ALLOWANCE:  
 
Payment from the Contingency Allowance shall be made only at the direction of the Engineer under:  
 

Item No. SP-11-16  Contingency Allowance  L.S. 
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March 23, 2016 

City of Tampa
Attn: Nina Mabilleau
306 East Jackson Street MC 290A4E
Tampa, FL 33602
 

Subject: Project Evaluation - Project Exempt

 Project Name: Tampa Four Walk-Bike Projects - Willow Ave 
Bike Lane/Sidewalk Project

 File Number: 725150
 County: HILLSBOROUGH
 Sec/Twp/Rge: S14/T29S/R18E, S23/T29S/R18E

Reference: Rule 62-330, Florida Administrative Code (F.A.C.)
  

Dear Ms. Mabilleau:

The District has reviewed the information you submitted for the project referenced above and has 
determined that an Environmental Resource Permit (ERP) will not be required for the proposed roadway 
improvements along Willow Avenue from Swann Avenue to Main Street. Proposed improvements include: 
restriping of existing travel lanes to incorporate shared use/bike lanes, construction of sidewalks on both 
the east and west sides of Willow Avenue from Cypress Street to I-275, signal improvements at the 
intersection of Willow Avenue and Platt Street, and milling and resurfacing between Platt Street and 
Cleveland Street. [Rule 62-330.051(4)(c), F.A.C.]

The information received by the District will be kept on file to support the District's determination regarding 
your project. This information is available for viewing or downloading through the District's Application and 
Permit Search Tools located at www.WaterMatters.org/permits.

The District's determination that your project does not require an ERP is only applicable pursuant to the 
statutes and rules in effect at the time the information was submitted and may not be valid in the event 
subsequent changes occur in the applicable rules and statutes. Additionally, this notification does not 
mean that the District has determined that your project is permanently exempt from permitting 
requirements. Any subsequent change you make in the project's operation may necessitate further 
evaluation or permitting by the District. Therefore, you are advised to contact the District before beginning 
the project and before beginning any activity which is not specifically described in your submittal. Your 
timely pursuit of this activity is encouraged to avoid any potential rule changes that could affect your 
request.

This letter constitutes notice of Intended Agency Action of the project referenced above. The District’s 
action in this matter only becomes closed to future legal challenges from members of the public if such 
persons have been properly notified of the District’s action and no person objects to the District’s action 
within the prescribed period of time following the notification. The District does not publish notices of 
agency action. If you wish to limit the time within which a person who does not receive actual written 
notice from the District may request an administrative hearing regarding this action, you are strongly 



encouraged to publish, at your own expense, a notice of agency action in the legal advertisement section 
of a newspaper of general circulation in the county or counties where the activity will occur. Publishing 
notice of agency action will close the window for filing a petition for hearing. Legal requirements and 
instructions for publishing notice of agency action, as well as a noticing form that can be used is available 
from the District’s website at www.WaterMatters.org/permits/noticing. If you publish notice of agency 
action, a copy of the affidavit of publishing provided by the newspaper should be sent to the Regulation 
Division at the District Service Office that services this permit or other agency action, for retention in the 
File of Record for this agency action. 

If you have questions regarding this matter, please contact Lisa Bowers in the Tampa Service Office, 
extension 2099. Please reference the Project Name and Inquiry/Permit Number in future communications 
concerning this project.

Sincerely,

Michelle K. Hopkins, P.E.
Bureau Chief
Environmental Resource Permit Bureau
Regulation Division

Enclosures: Notice of Rights

cc: Gregory Trim, P.E.
Sam Schwartz Engineering, D.P.C., P.A.



Notice of Rights
 

Administrative Hearing

1. You or any person whose substantial interests are or may be affected by the District’s intended or 
proposed action may request an administrative hearing on that action by filing a written petition in 
accordance with Sections 120.569 and 120.57, Florida Statutes (F.S.), Uniform Rules of Procedure 
Chapter 28-106, Florida Administrative Code (F.A.C.) and District Rule 40D-1.1010, F.A.C. Unless 
otherwise provided by law, a petition for administrative hearing must be filed with (received by) the 
District within 21 days of receipt of written notice of agency action. “Written notice” means either actual 
written notice, or newspaper publication of notice, that the District has taken or intends to take agency 
action.  “Receipt of written notice” is deemed to be the fifth day after the date on which actual notice is 
deposited in the United States mail, if notice is mailed to you, or the date that actual notice is issued, if 
sent to you by electronic mail or delivered to you, or the date that notice is published in a newspaper, 
for those persons to whom the District does not provide actual notice. 

2. Pursuant to Subsection 373.427(2)(c), F.S., for notices of intended or proposed agency action on a 
consolidated application for an environmental resource permit and use of sovereignty submerged 
lands concurrently reviewed by the District, a petition for administrative hearing must be filed with 
(received by) the District within 14 days of receipt of written notice. 

3. Pursuant to Rule 62-532.430, F.A.C., for notices of intent to deny a well construction permit, a petition 
for administrative hearing must be filed with (received by) the District within 30 days of receipt of 
written notice of intent to deny.  

4. Any person who receives written notice of an agency decision and who fails to file a written request for 
a hearing within 21 days of receipt or other period as required by law waives the right to request a 
hearing on such matters.

5. Mediation pursuant to Section 120.573, F.S., to settle an administrative dispute regarding District 
intended or proposed action is not available prior to the filing of a petition for hearing.

6. A request or petition for administrative hearing must comply with the requirements set forth in Chapter 
28-106, F.A.C. A petition for a hearing must: (1) explain how the substantial interests of each person 
requesting the hearing will be affected by the District’s intended action or proposed action, (2) state all 
material facts disputed by the person requesting the hearing or state that there are no material facts in 
dispute, and (3) otherwise comply with Rules 28-106.201 and 28-106.301, F.A.C. Chapter 28-106, 
F.A.C., can be viewed at www.flrules.org or at the District’s website at www.WaterMatters.org/permits/
rules. 

7. A petition for administrative hearing is deemed filed upon receipt of the complete petition by the 
District Agency Clerk at the District’s Tampa Service Office during normal business hours, which are 
8:00 a.m. to 5:00 p.m., Monday through Friday, excluding District holidays. Filings with the District 
Agency Clerk may be made by mail, hand-delivery or facsimile transfer (fax). The District does not 
accept petitions for administrative hearing by electronic mail. Mailed filings must be addressed to, and 
hand-delivered filings must be delivered to, the Agency Clerk, Southwest Florida Water Management 
District, 7601 US Hwy 301, Tampa, FL 33637-6759. Faxed filings must be transmitted to the District 
Agency Clerk at (813) 367-9776. Any petition not received during normal business hours shall be filed 
as of 8:00 a.m. on the next business day. The District’s acceptance of faxed petitions for filing is 
subject to certain conditions set forth in the District’s Statement of Agency Organization and 
Operation, available for viewing at www.WaterMatters.org/about.



Judicial Review

1. Pursuant to Sections 120.60(3) and 120.68, F.S., a party who is adversely affected by District action 
may seek judicial review of the District’s action. Judicial review shall be sought in the Fifth District 
Court of Appeal or in the appellate district where a party resides or as otherwise provided by law. 

2. All proceedings shall be instituted by filing an original notice of appeal with the District Agency Clerk 
within 30 days after the rendition of the order being appealed, and a copy of the notice of appeal, 
accompanied by any filing fees prescribed by law, with the clerk of the court, in accordance with Rules 
9.110 and 9.190 of the Florida Rules of Appellate Procedure (Fla. R. App. P.). Pursuant to Fla. R. App. 
P. 9.020(h), an order is rendered when a signed written order is filed with the clerk of the lower 
tribunal.
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