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ADDENDUM 3
Via E-Mail
DATE: April 29, 2024

Contract: 23-C-00013; Morris Bridge Filter Building Improvements ReBid

Bidders on the above referenced project are hereby notified that the following addendum is made to
the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Iltem 7- Replace Proposal Page P-2 with page P-2R, attached.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum
shall remain in full force and effect.
Questions are to be e-mailed to ContractAdministration@tampagov.net .

Jim Greiner, P.E., Contract Management Supervisor

tampagov.net
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Contract 23-C-00013
Morris Bridge Filter Building Improvements ReBid

Item No. Description Unit Sf; Unit Price in Words Unit Price Total Price
Earthwork/Sitework- Erosion Control, Clear & Grub, Fill, Hauling,
1 : . LS 1 $ $
Excavation, Dewatering
2 Asphalt Paving & Base LS 1 $ $
3 Landscaping- Sod LS 1 $ $
4 Site Lighting LS 1 $ $
5 Selective & Building Demolition LS 1 $ $
6 Prestressed Hollow Core Roof Slabs & Masonry Work LS 1 $ $
7 Structural & Miscellaneous Metals Fabrication LS 1 $ $
8 Painting, Coatings, Caulking & Joint Sealants LS 1 $ $
9 Damproofing and Waterproofing LS 1 $ $
10 SBS Roofing Systems LS 1 $ $
11 Metal Doors/Frames Hardware LS 1 $ $
12 Specialty Doors LS 1 $ $
13 Cement Stucco LS 1 $ $
14 Plumbing Systems & Storm Drainage Piping from Roof Downspouts LS 1 $ $
15 HVAC System, Exhaust Fans and Related LS 1 $ $
16 Electrical and Grounding Systems LS 1 $ $
Temporary Facilities & Services- Power Washing for Filter Bays and
17 . . : LS 1 $ $
Exterior Bldg in Prep for Paint
Filter & Dewatering Buildings PV Panel Superstructure, Electrical Bldg
18 Mods, Fall Protection, & Roof Walkway Pads LS 1 [Two hundred thousand dollars $ 200,000.00 $ 200,000.00
19 Contingency LS 1 |Four hundred thousand dollars $ 400,000.00 $ 400,000.00
TOTAL COMPUTED PRICE $ $
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