
 

ADDENDUM 1 
Via E-Mail 

DATE:  August 23, 2024 

Contract:  24-C-00024; Street Resurfacing and Cold Milling FY 24/25

Bidders on the above referenced project are hereby notified that the following addendum is made to 
the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1 - The Bid Opening Date is hereby changed to September 10, 2024 

Item 2 – Replace Page P-2 with attached P-2R. 

Item 3 – Delete references to Apprenticeship requirements. They are not applicable. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum 
shall remain in full force and effect.   

Questions are to be e-mailed to ContractAdministration@tampagov.net . 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor

Contract Administration 
Richard Mutterback, Director 

306 East Jackson Street, 4N 
Tampa, FL  33602 

Office (813) 274-8116 
Fax: (813) 274-7368 

mailto:ContractAdministration@tampagov.net


Contract 24-C-00024; 
Street Resurfacing and Cold Milling FY 24/25

Approx.
Item No. Description Unit Quantity Unit Price In Words Unit Price Total Price for Item

1 Furnish and Install FDOT Type SP 12.5 Asphaltic Concree Ton 7,500 $ $

2 Furnish and Install FDOT Type SP 9.5 Asphaltic Concrete Ton 10,000 $ $

3 Cold Milling (0" to 1.5" Depth) SY 75,000 $ $

4 Cold Milling (Over 1.5" to 3.0" Depth) SY 25,000 $ $

5 White Line - 6 inch Width LF 10,000 $ $

6 Yellow Line - 6 inch Width LF 10,000 $ $

7 Cold Milling and Re-surface an area less than 5,000 s.y. up to 1.5 inches in depth. EACH 10 $ $

8 SP-11.16 Contingency Allowance LS 1 Two hundred thousand dollars and 00/100 N/A $200,000.00

9 Mobilization LS 1 One hundred thousand dollars and 00/100 N/A $100,000.00

$TOTAL COMPUTED PRICE:

P-2R
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