

## **Contract Administration Richard Mutterback, Director**

306 East Jackson Street, 4N Tampa, FL 33602

> Office (813) 274-8116 Fax: (813) 274-7368

## ADDENDUM 1 Via E-Mail DATE: August 23, 2024

Contract: 24-C-00024; Street Resurfacing and Cold Milling FY 24/25

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1 - The Bid Opening Date is hereby changed to September 10, 2024

Item 2 – Replace Page P-2 with attached P-2R.

Item 3 – Delete references to Apprenticeship requirements. They are not applicable.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to ContractAdministration@tampagov.net .

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

## Contract 24-C-00024; Street Resurfacing and Cold Milling FY 24/25

			Approx.			
Item No.	Description	Unit	Quantity	Unit Price In Words	Unit Price	Total Price for Item
1	Furnish and Install FDOT Type SP 12.5 Asphaltic Concree	Ton	7,500		\$	\$
2	Furnish and Install FDOT Type SP 9.5 Asphaltic Concrete	Ton	10,000		\$	\$
3	Cold Milling (0" to 1.5" Depth)	SY	75,000		\$	\$
4	Cold Milling (Over 1.5" to 3.0" Depth)	SY	25,000		\$	\$
5	White Line - 6 inch Width	LF	10,000		\$	\$
6	Yellow Line - 6 inch Width	LF	10,000		\$	\$
7	Cold Milling and Re-surface an area less than 5,000 s.y. up to 1.5 inches in depth.	EACH	10		\$	\$
8	SP-11.16 Contingency Allowance	LS	1	Two hundred thousand dollars and 00/100	N/A	\$200,000.00
9	Mobilization	LS	1	One hundred thousand dollars and 00/100	N/A	\$100,000.00
				TOTAL COMPUTED PRICE: \$		