



City of Tampa

Jane Castor, Mayor

Contract Administration
Richard Mutterback, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM

Via E-Mail

DATE: November 7, 2024

Contract: 25-C-00001 Sulphur Springs Pump Station Rehabilitation Design-Build

Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ. Any submissions shall conform to this notice.

Item 1: The Submission date is hereby changed to December 12, 2024.

Item 2: Attached is a copy of the Pre-Submission Sign-In Sheet. Attendance was not mandatory.

All other provisions of this RFQ not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

25-C-00001 Citywide Sulphur Springs Pump Station Rehab. Design-Build

Pre-Submission Conference 1 P.M. October 21, 2024

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail
1	Jim Greiner, PE absent	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Enis Ozugul	COT Contract Admin. Dept.	Enis.Ozugul@tampagov.net
	Jason Parrillo	Mead & Hunt	jason.parrillo@meadhunt.com
4	Stephanie Paredes	AECOM	stephanie.paredes@aecom.com
5	David Wilcox	AECOM	David.d.wilcox@aecom.com
6	Pete Perez	City of Tampa	pete.perez@tampagov.net
7	Cassidy Barrett	City of Tampa WW	Cassidy.Barrett@tampagov.net
8	DARREN VOGEL	VBBC	darrenvogel@vogelbldg.com
9	Gage Vincent	VBBC	gvincent@vogelbldg.com
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			